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SPECIFICATIONS AND STANDARDS OF NEW YORK CITY

The following specifications and standards are incorporated into the Contract Documents by reference as
though fully set forth herein.

1.

Standard Specifications and Drawings for New York City Department of Transportation (NYCDOT) are
available:
Online at: http://www1.nyc.gov/site/ddc/resources/publications.page
a. NYCDOT Standard Highway Specifications, September 1, 2026
b. NYC DOT Standard Details of Construction
Online at: https://www1.nyc.gov/html/dot/html/about/dotlibrary.shtml#spec
c. NYCDOT Division of Street Lighting Standard Drawings
Online at: https://wwwl.nyc.gov/html/dot/downloads/pdf/nycdot-street-lighting-standard-drawings.pdf
d. NYCDOT Standard Specifications for Traffic Signals
e. NYCDOT Standard Drawings for Traffic Signals
For purchase between 9:00 A.M. and 3:00 P.M. Bid Window, at 55 Water St., Ground Floor, NYC, N.Y. 10041.
Tel. (212) 839-9435.
f.  NYC DOT Division of Street Lighting Specifications

The 2010 Americans with Disabilities Act (ADA) Standards; available online at:
https://www.ada.gov/regs2010/2010ADAStandards/2010ADAstandards.htm

The 2013 Public Rights-of-Way Accessibility Guidelines (PROWAG); available online at:
https://www.access-board.gov/files/prowag/PROW-SUP-SNPRM-2013.pdf

Standard Specifications and Drawings for New York City Department of Environmental Protection (NYCDEP)
are available online at: http://www1.nyc.gov/site/ddc/resources/publications.page
a. NYCDEP Standard Sewer and Water Main Specifications, September 1, 2026
NYC DEP Instructions to Architect/Engineers Specifications for Concrete, January 1992
NYC DEP General Specification 11-Concrete, November 1991
NYC DEP Sewer Design Standards, September 2025
NYC DEP Water Main Standard Drawings, September 19, 2024
Specifications for Trunk Main Work, June 1, 2026
Standard Green Infrastructure Specifications August 1, 2024

™o o0 T

Standard Design and Guidelines for Green Infrastructure Practices, latest version, available only online at:
https://www1.nyc.gov/assets/dep/downloads/pdf/water/stormwater/green-infrastructure/green-
infrastructure-standard-designs.pdf

Standard Specifications and Drawings for New York City Fire Department Communications facilities of New
York City are available online at https://www1.nyc.gov/assets/fdny/downloads/pdf/about/fdny-plant-
operations-standard-drawings-specifications.pdf or for pick up from the FDNY Facilities Management
Bureau, Plant Operations Engineering, 316 Sgt. Beers Avenue Cluster 1 Box 16, Fort Totten, N.Y. 11359.
Contact: Mr. Ed Durkin, Tel. (718) 281-3933

Tree Planting Standards of the City of New York Parks & Recreation are available at the following
Department of Parks & Recreation website: http://www.nycgovparks.org/pagefiles/53/Tree-Planting-

Standards.pdf

Standards and Specifications for Utility Joint Bid work are available online at
http://www1.nyc.gov/site/ddc/resources/publications.page

a. CETSPECIFICATIONS AND SKETCHES, dated November 2010

b. JOINT-BIDDING SPECIFICATIONS AND SKETCHES FOR MANHATTAN, Issued August 1, 2005

09/24/2026 Page 1of1
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Project ID.: HWCB27QXM

SCHEDULE A

(GENERAL CONDITIONS TO CONSTRUCTION CONTRACT

(INCLUDING GENERAL CONDITIONS RELATED TO ARTICLE 22 — INSURANCE)

PART I. REQUIRED INFORMATION

INFORMATION FOR BIDDERS SECTION 26
BID SECURITY

The Contractor shall obtain a bid security in the
amount indicated to the right.

Required provided the TOTAL BID
PRICE set forth on the Bid Form is
$1,000,000. or more.

Certified Check: 2% of Bid Amount
or
Bond: 10% of Bid Amount

INFORMATION FOR BIDDERS SECTION 26
PERFORMANCE AND PAYMENT BONDS

The Contractor shall obtain performance and
payment bonds in the amount indicated to the right.

Required for contracts in the amount of
$1,500,000 or more.

Performance Security and Payment
Security shall each be in an amount
equal to 100% of the Contract Price

INFORMATION FOR BIDDERS
DEPARTMENT OF DESIGN AND CONSTRUCTION
SAFETY REQUIREMENTS

The Contractor shall provide the safety personnel
as indicated to the right.

B Project Safety Representative

[1 Dedicated, full-time Project Safety
Manager

CONTRACT ARTICLE 14
DATE FOR SUBSTANTIAL COMPLETION

The Contractor shall substantially complete the
Work in the number of calendar days indicated to
the right.

See Page SA-4 and as stated in the
Work Orders

CONTRACT ARTICLE 15
LIQUIDATED DAMAGES

If the Contractor fails to substantially complete the
Work within the time fixed for substantial
completion plus authorized time extensions or if the
Contractor, in the sole determination of the
Commissioner, has abandoned the Work, the
Contractor shall pay to the City the amount
indicated to the right.

$3250.00 for each consecutive calendar day
over Substantial Completion Time as set
forth for each Work Order (See Special
Provisions, Section B - HHGHWAY
PROJECT SPECIFIC PROVISIONS,
paragraph 6 (C) in S-PAGES)

CONTRACT ARTICLE 17.
SUB-CONTRACTOR

The Contractor shall not make subcontracts
totaling an amount more than the percentage of the
total Contract price indicated to the right.

Not to exceed 49% of the Contract price

Standard Construction Contract Schedule A SA-1

June 2026




Project ID.: HWCB27QXM

CONTRACT ARTICLE 21.
RETAINAGE

The Commissioner shall deduct and retain until
the substantial completion of the Work the percent
value of the Work indicated to the right.

5 % of the value of the Work

CONTRACT ARTICLE 22.
(Per Directions Below)

See pages SA-5 through SA-12

CONTRACT ARTICLE 24.
DEPOSIT GUARANTEE

As security for the faithful performance of its
obligations, the Contractor, upon filing its
requisition for payment on Substantial
Completion, shall deposit with the Commissioner
a sum equal to the percentage of the Contract
price indicated to the right.

1% of Contract price

CONTRACT ARTICLE 24.
PERIOD OF GUARANTEE

Periods of maintenance and guarantee other than
the period set forth in Article 24.1 are indicated to
the right.

Eighteen (18) Months, excluding Trees
and Plants

Twenty-four (24) Months for Trees and
Plants

CONTRACT ARTICLE 75.
COMPENSATION TO BE PAID TO CONTRACTOR

The City shall pay and the Contractor shall accept
in full consideration for the performance of the
Contract, subject to additions and deductions as
provided herein, the total sum shown in the
column to the right, being the amount at which
the Contract was awarded to the Contractor at a
public letting thereof, based upon the Contractor's
bid for the Contract.

Amount for which the Contract was
Awarded:

Dollars

($ )

CONTRACT ARTICLE 79.
PARTICIPATION BY MINORITY-OWNED AND
WOMEN-OWNED BUSINESS ENTERPRISES IN CITY
PROCUREMENT

See M/WBE Utilization Plan in the
PASSPort Procurement M/WBE
Considerations Section.

Standard Construction Contract Schedule A SA-2

June 2026




Project ID.: HWCB27QXM

STANDARD HIGHWAY SPECIFICATIONS
SECTION 6.40
LIQUIDATED DAMAGES FOR ENGINEER’S FIELD
OFFICE

If the Contractor fails to satisfactorily provide the
field office and all equipment specified in Section
6.40 - Engineer's Field Office, and/or if a cited
deficiency exceed seventy two (72) hours after
notice from the Engineer in writing, or is permitted
to recur, liquidated damages will be assessed in
the amount specified herein for each subsequent
calendar day or part thereof that a cited deficiency
resulting in nonpayment, as described in Section
6.40.5, is not corrected.

$ 800.00 for each calendar day of
deficiency

STANDARD HIGHWAY SPECIFICATIONS
SECTION 6.70
LIQUIDATED DAMAGES FOR MAINTENANCE AND
PROTECTION OF TRAFFIC

$ 400.00 for each instance of failure to
comply with the Maintenance and
Protection of Traffic requirements within
three (3) hours after written notice from
the Engineer.

$ 800.00 for each and every hour of
failing to open the entire width of
roadway to traffic the morning following
a night/weekend work operation.

STANDARD HIGHWAY SPECIFICATIONS
SECTION 7.13
LIQUIDATED DAMAGES FOR
MAINTENANCE OF SITE

If the Contractor fails to comply, within three (3)
consecutive hours after written notice from the
Engineer, with the requirements of Section 7.13 -
Maintenance of Site, the Contractor shall pay to
the City of New York, until such notice has been
complied with or rescinded, the sum specified
above per calendar day, for each instance of such
failure, as liquidated damages and not as a
penalty, for such default.

$ 650.00 for each calendar day, for each
occurrence

VOLUME 3 OF 3, S — PAGES,

PART (B) HIGHWAY PROJECT SPECIFIC
PROVISIONS Page S-13, ARTICLE(C) EXECUTION
OF WORK ORDERS LIQUIDATED DAMAGES FOR

EXECUTION OF WORK ORDERS
If the Contractor fails to mobilize and begin work within
the mobilization period specified in the Work Order
issued and/or complete the work within the time frame
for completion specified in the Work Order, liquidated
damages will be assessed in the amount(s) specified
herein each subsequent calendar day.

$ 650.00 for each calendar day of failure
to mobilize and begin work after the
mobilization period specified in the Work
Order and/or complete the work within
the time frame for completion specified
in the Work Order.

Standard Construction Contract Schedule A
June 2026
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Project ID.: HWCB27QXM
Date for Substantial Completion (Reference: Article 14)

The Contractor shall substantially complete the Work within the Final Contract Duration
determined in accordance with the terms and conditions set forth herein.

The Base Contract Duration for this project is 545 consecutive calendar days
(“ccds”).

The Final Contract Duration shall be the Base Contract Duration when a check mark is
indicated before the word “NO”, below, and shall be the Base Contract Duration adjusted by
the table set forth below when a check mark is indicated before the word “YES”, below.

YES v NO

When the Final Contract Duration is indicated above to be adjusted by the table below, the

table may increase the Base Contract Duration depending on the date of scheduled

substantial completion to avoid a scheduled substantial completion of the Work during the
winter months. The date of scheduled substantial completion shall be determined by adding
the Base Contract Duration to the date specified to commence work in the written Notice to

Proceed. The Final Contract Duration shall then be determined as follows:

(a) Find the row that corresponds to the month of substantial completion based on the Base
Contract Duration added to the date specified to commence work in the written Notice to
Proceed.

(b) Find the number of days to be added to the Base Contract Duration in the table below.
Add that number of days to the Base Contract Duration to obtain the Final Contract
Duration in consecutive calendar days.

Month of Substantial Number of Days of|
Completion based on the Base adjustment
Contract Duration

January 150

February 120

March 90

April 60

May 30
June 0
July 0
August 0
September 0
October 0
November —December 15 0

December 16 — December 31 180

Standard Construction Contract Schedule A SA-4
June 2026



Project ID.: HWCB27QXM
(GENERAL CONDITIONS RELATING TO ARTICLE 22 — INSURANCE)

PART Il. TYPES OF INSURANCE, MINIMUM LIMITS AND SPECIAL CONDITIONS

Note: All certificate(s) of insurance submitted pursuant to Contract Article 22.3. 3 must
be accompanied by a Certification by Broker consistent with Part Ill below and include
the following information:
e For each insurance policy, the name and NAIC number of issuing company,
number of policy, and effective dates;
e Policy limits consistent with the requirements listed below;
e Additional insureds or loss payees consistent with the requirements listed below;
and
e The number assigned to the Contract by the City (in the “Description of
Operations” field).

Insurance indicated by a blackened box (m) or by X in a o to left will be required under this
contract

Types of Insurance
(per Article 22 in its entirety, including listed
paragraph)

Minimum Limits and Special Conditions

The minimum limits shall be $ 3,000,000 per
occurrence and $ 6,000,000 per project
aggregate applicable to this Contract.

Additional Insureds:

1. City of New York, including its officials and
employees, with coverage at least as broad as
ISO Form CG 20 10 and CG 20 37,

2. All person(s) or organization(s), if any, that
Article 22.1.1(b) of the Contract requires to be
named as Additional Insured(s), with coverage
at least as broad as ISO Form CG 20 26. The
Additional Insured endorsement shall either
specify the entity’s name, if known, or the
entity’s title (e.g., Project Manager),

B Commercial General Liability ~Art. 22.1.1

Standard Construction Contract Schedule A SA-5
June 2026



Project ID.: HWCB27QXM

B Workers’ Compensation Art. 22.1.2
B Disability Benefits Insurance Art. 22.1.2
B Employers’ Liability Art. 22.1.2
L] Jones Act Art. 22.1.3

1 U.S. Longshoremen’s and Harbor Workers
Compensation Act Art. 22.1.3

Workers’ Compensation, Employers’ Liability,
and Disability Benefits Insurance: Statutory per
New York State law without regard to
jurisdiction.

Note: The following forms are acceptable: (1)
New York State Workers’ Compensation Board
Form No. C-105.2, (2) State Insurance Fund
Form No. U-26.3, (3) New York State Workers’
Compensation Board Form No. DB-120.1 and
(4) Request for WC/DB Exemption Form No.
CE-200. The City will not accept an ACORD
form as proof of Workers’ Compensation or
Disability Insurance.

Jones Act and U.S. Longshoremen’s and
Harbor Workers’ Compensation Act: Statutory
per U.S. Law.

[1 Additional Requirements:

(1) NYCTA “OUTSIDE CONTRACT” INSURANCE
REQUIREMENTS: Workers’ Compensation
Insurance (including Employer’s Liability Insurance)
with limits of not less than $2,000,000, which limit
may be met by a combination of primary and
excess insurance meeting the statutory limits of
New York State.

(2) _Two (2) certificates of such insurance shall be
furnished to the Director, Risk Management, MTA
Risk and Insurance Management Standards,
Enforcement and Claims Unit, 2 Broadway,

215t Floor, New York, NY 10004.

L] Builders’ Risk Art. 22.1.4

[1 Required: 100% of total bid amount

[1 Required: 100 % of total bid amount for
ltem(s):

Contractor the Named Insured; the City
both an Additional Insured and one of the
loss payees as its interests may appear.

If the Work does not involve construction
of a new building or gut renovation work,
the Contractor may provide an installation
floater in lieu of Builders Risk insurance.

Note: Builders Risk Insurance may
terminate upon Substantial Completion of
the Work in its entirety.

Standard Construction Contract Schedule A SA-6
June 2026




Project ID.: HWCB27QXM

$ 2,000,000 per accident combined single
limit

If vehicles are used for transporting
hazardous materials, the Contractor shall
provide pollution liability broadened
coverage for covered vehicles
(endorsement CA 99 48) as well as proof
of MCS 90

Bl Commercial Auto Liability Art. 22.1.5

Additional Insureds:

$ 5,000,000 per occurrence
$ 5,000,000 aggregate

. N Additional Insureds:
[IContractors Pollution Liability Art. 22.1.6 | 1. City of New York, including its officials and

employees, and

2.
3.
$ each occurrence
$ aggregate
, , ) Additional Insureds:
[J Marine Protection and Indemnity Art. 1. City of New York, including its officials
22.1.7(a) and employees, and
2.
3.
$ per occurrence
$ aggregate
Additional Insureds:
1 Hull and Machinery Insurance  Art. 1. City of New York, including its officials
22.1.7(b) and employees, and
2.
3.

Standard Construction Contract Schedule A SA-7
June 2026



Project ID.: HWCB27QXM

$ 1,000,000 per occurrence

$ 1,000,000 aggregate

Additional Insureds:

[ Marine Pollution Liability Art. 1. City of New York, including its officials
22.1.7(c) and employees, and

2.

3.
[OTHER] Art. 22.1.8

[ Railroad Protection Liability Policy

(ISO-RIMA or equivalent form) approved by
Permittor covering the work to be performed
at the designated site and affording
protection for damages arising out of bodily
injury or death, physical damage to or
destruction of property, including damage to
the Insured’s own property and conforming
to the following:

* Policy Endorsement CG 28 31 - Pollution
Exclusion Amendment is required to be
endorsed onto the policy when
environmental-related work and/or
exposures exist.

* Indicate the Name and address of the
Contractor to perform the work, the
Contract # and the name of the railroad
property where the work is being
performed and the Agency Permit.

» Evidence of Railroad Protective Liability
Insurance, must be provided in the form of
the Original Policy. A detailed Insurance
Binder (ACORD or Manuscript Form) will
be accepted pending issuance of the
Original Policy, which must be provided
within 30 days of the Binder Approval.

$ 2,000,000 per occurrence

$ 6,000,000 annual aggregate

Named Insureds:

1. The New York City Transit Authority
(“NYCT”), the Manhattan and Bronx
Surface Transit Operating Authority
(“MaBSTOA”), the Staten Island Rapid
Transit Operating Authority (“SIRTOA”), the
Metropolitan Transportation Authority
(“MTA”) including its subsidiaries and
affiliates, MTA Construction & Development
Company (“MTA C&D”), MTA Bus
Company (“MTA Bus”).

2. The AMTRAK, its subsidiaries and
affiliated companies.

Standard Construction Contract Schedule A
June 2026
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Project ID.: HWCB27QXM

[OTHER]

B Professional Liability

Art. 22.1.8

A. The Contractor’s Professional Engineer shall maintain and submit evidence of
Professional Liability Insurance in the minimum amount of $1,000,000 per claim. The
policy or policies shall include an endorsement to cover the liability assumed by the
Contractor under this Contract arising out of the negligent performance of professional
services or caused by an error, omission or negligent act of the Contractor’s
Professional Engineer or anyone employed by the Contractor’s Professional Engineer.

B. Claims-made policies will be accepted for Professional Liability Insurance. All such
policies shall have an extended reporting period option or automatic coverage of not
less than two (2) years. If available as an option, the Contractor’s Professional
Engineer shall purchase extended reporting period coverage effective on cancellation or
termination of such insurance unless a new policy is secured with a retroactive date,
including at least the last policy year.

[OTHER]

B Engineer’s Field Office

Section 6.40, Standard Highway
Specifications

Art. 22.1.8

Fire insurance, extended coverage and
vandalism, malicious mischief and
burglary, and theft insurance coverage in
the amount of $40,000

[OTHER]

respects to the noted project.

Art. 22.1.8

1 The Following Additional Insurance Must Be Provided:

Umbrella/Excess Liability Insurance - The Contractor shall provide Umbrella/Excess
Liability Insurance in the minimum amount of $10,000,000 per Occurrence and $10,000,000
in Aggregate. The policy terms and condition should be at least as broad as the underlying
policies. The underlying policies should comply with the insurance provision as outlined by
the contract. Defense cost should be in addition to the limit of liability. The City of New
York, including its officials and employees, should be included as additional insured as

Per Article 22.2.5 of the Standard Construction Contract: The Contractor may satisfy its
insurance obligations as defined in this Schedule A through primary policies or a combination of
primary and excess/umbrella policies, so long as all policies provide the scope of coverage

required herein.

Standard Construction Contract Schedule A
June 2026
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Project ID.: HWCB27QXM

SCHEDULE A
(GENERAL CONDITIONS TO CONSTRUCTION CONTRACT)
(GENERAL CONDITIONS RELATING TO ARTICLE 22 — INSURANCE)

PART lll. CERTIFICATES OF INSURANCE

All certificates of insurance (except certificates of insurance solely evidencing
Workers’ Compensation Insurance, Employer’s Liability Insurance, and/or
Disability Benefits Insurance) must be accompanied by one of the following:

(1) the Certification by Insurance Broker or Agent on the following page setting
forth the required information and signatures;

- OR --

(2) copies of all policies as certified by an authorized representative of the issuing
insurance carrier that are referenced in such certificate of insurance. If any
policy is not available at the time of submission, certified binders may be
submitted until such time as the policy is available, at which time a certified
copy of the policy shall be submitted.

Standard Construction Contract Schedule A SA-10
June 2026



Project ID.: HWCB27QXM

CITY OF NEW YORK
CERTIFICATION BY INSURANCE BROKER OR AGENT

The undersigned insurance broker represents to the City of New York that the attached
Certificate of Insurance is accurate in all material respects.

[Name of broker or agent (typewritten)]

[Address of broker or agent (typewritten)]

[Email address of broker or agent (typewritten)]

[Phone number/Fax number of broker or agent (typewritten)]

[Signature of authorized official, broker, or agent]

[Name and title of authorized official, broker, or agent (typewritten)]

State of ......ccoviiiii )
) SS.
Countyof ..., )
Sworn to before me this day of , 20

NOTARY PUBLIC FOR THE STATE OF

Standard Construction Contract Schedule A SA-11
June 2026



Project ID.: HWCB27QXM
SCHEDULE A

(GENERAL CONDITIONS TO CONSTRUCTION CONTRACT)

PART IV. ADDRESS OF COMMISSIONER

Wherever reference is made in Article 7 or Article 22 to documents to be sent to
the Commissioner (e.g., notices, filings, or submissions), such documents must be sent
through email to insurance@ddc.nyc.gov. Hard copy documents of the above requirement are

no longer required.

(NO FURTHER TEXT ON THIS PAGE)

Standard Construction Contract Schedule A SA-12
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REVISIONS TO STANDARD

BRI S5ccrchnons

NOTICE

The Specification Bulletin(s) (“SB(s)”) referenced in this Section (R-Pages) may consist
of revisions to the following Standard Specifications:

New York City Department of Transportation (“NYC DOT”) Standard Highway
Specifications, dated 9/1/2026;

New York City Department of Environmental Protection (“NYC DEP”) Standard Sewer
and Water Main Specifications, dated 9/1/2026;

NYC Department of Environmental Protection (“NYC DEP”) Standard Green
Infrastructure Specifications, dated 8/1/2024; and

NYC DEP Specifications for Trunk Main Work, dated 6/1/2026.

The SB(s) modify and supersede portions of the applicable Standard Specifications. The
provisions contained in this Contract’s |-Pages, S-Pages and SW-Pages may further
modify the applicable Standard Specifications.

The following active SB(s) are included as part of this contract:

NONE

The SB(s) are available online at:
http://www1.nyc.qgov/site/ddc/resources/specification-bulletins.page

(NO FURTHER TEXT ON THIS PAGE)
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m NEW SECTIONS

NOTICE

UNLESS OTHERWISE NOTED, ALL SECTIONS, SUBSECTIONS,
ARTICLES, OR SUBARTICLES AS REFERRED TO HEREIN WITHIN THESE
NEW SECTION SPECIFICATIONS SHALL BE THOSE OF THE NEW YORK
CITY DEPARTMENT OF TRANSPORTATION'S (NYCDOT'S) CURRENT
STANDARD HIGHWAY SPECIFICATIONS WITH CURRENT ADDITIONS,
MODIFICATIONS AND REVISIONS TO THE STANDARD HIGHWAY
SPECIFICATIONS (R-PAGES).

THE STANDARD HIGHWAY SPECIFICATIONS ARE NOT INCLUDED IN
THESE [I-PAGES. SEE THE NYCDOT STANDARD HIGHWAY
SPECIFICATIONS BOOKS FOR STANDARD SPECIFICATIONS TEXTS.
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PROJECT ID.: HWCB27QXM
1.06.23.(S). - TRUCKING
All third-party trucking hired by the prime contractor or any tier subcontractor must be
submitted as a Request for Subcontractor Approval (RFAS) as a subcontractor with the
following exceptions:

1) For materials delivered by a supplier;

2) For pick-up and delivery of containers and/or dumpsters not used for soils



PROJECT ID.: HWCB27QXM

SECTION 4.07 BA-S - Reset Granite Curb
4.07BA-S.1. INTENT. This section describes construction of Reset Granite Curb.

4.07BA-S.2. DESCRIPTION. Curb shall be Granite, and with concrete cradle, unless
otherwise specified.

4.07BA-S.3. MATERIALS AND METHODS. All materials and methods shall comply
with the requirements of Iltem No. 4.07 BA in Section 4.07 of the Standard Highway
Specifications, with the following modifications and additions:

Pedestrian ramps shall be constructed as per the NYCDOT Standard Details of
Construction by providing a zero reveal in the existing granite curb by:

a) cutting out a portion of the curb;
b) lowering the curb;

c) cutting and resetting the curb; or
d) any combination of the above.

Existing granite curb, where directed, shall be recut and refinished, and reset with
concrete cradle. The Contractor may recut and/or refinish existing granite curb in place, where
approved by the Engineer. In that case, the curb shall be saw cut at 3/4”* intervals,
perpendicular to the top or face of curb to the required depth; the remaining granite shall be
removed as necessary by chisel cutting or other approved method; and then the Contractor

shall grind and refinish the top of curb to the desired slope and elevation, providing a true, neat
plane surface.

Shop cutting will be permitted, however the cost of any temporary or permanent roadway
restoration required due to the removal of curb shall be deemed included in the price bid for this
item.

All edges shall butt flush with not more than 1/8" gap per joint.

4.07BA-S 4. MEASUREMENT. The quantity to be measured for payment shall be the
length of reset granite curb, constructed, complete, in place, as required, measured along the
top of the exposed face of curb, and adjusted in accordance with Section 5.04 of the Standard
Highway Specifications.

4.07 BA-S.5. PRICE TO COVER. The contract price per linear foot of Reset Granite
Curb, with concrete cradle shall cover the cost of all labor, materials, equipment, insurance, and
incidentals required to construct the curb complete in place, in full compliance with the
requirements of the specifications, and to maintaining the curb in good condition as specified in
Section 5.05 of the Standard Highway Specifications. The work shall also include, but not
limited to, excavation (other than rock excavation) and backfilling, the removal of not more than
one (1) foot width of roadway pavement along the curb line and the restoration of all removed
pavement in full compliance with the applicable sections of the Standard Highway Specifications
and the drawings referenced in S-Pages herein.

Restoration of pavement removed beyond the above defined limits, shall be done by the
Contractor at no additional cost to The City

Also, price includes, but is not limited to, cutting and dressing existing curb, removal and
disposal of excess excavated materials and debris, and the restoration of roadway adjacent to
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reset curb, as required.

If the Contractor damages any existing curb during removal, resetting, cutting, handling, or
chipping, it shall be replaced, in kind, at no additional cost to the City.

Payment will be made under:

Iltem No. Description Pay Unit

4.07 BA-S RESET GRANITE CURB L.F.
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SECTION 4.07 CB-S - New Granite Curb, Straight

4.07 CB-S.1. INTENT. This section describes construction of New Granite Curb.

4.07CB-S.2. DESCRIPTION. Curb shall be Granite with concrete cradle, unless
otherwise specified.

4.07CB-S.3. MATERIALS AND METHODS. All materials and methods shall comply
with the requirements of Item No. 4.07 CB in Section 4.07 of the Standard Highway Specifications,
with the following modifications and additions:

Granite curb shall be Type 1, Class A, cut and dressed. All exposed surfaces shall have a
thermal finish. The Contractor shall be required to furnish shop drawings of his proposed
curb, including depressed curb details for the approval of the Engineer.

4.07CB-S.4. MEASUREMENT. The quantity to be measured for payment shall be the
length of new granite curb, constructed, complete, in place, as required, measured along the top
of the exposed face of curb, and adjusted in accordance with Section 5.04 of the Standard
Highway Specifications.

4.07CB-S.5. PRICE TO COVER. The contract price per linear foot of new granite Curb,
of the depth specified, shall cover the cost of all labor, materials, equipment, insurance, and
incidentals required to construct the curb complete in place, in full compliance with the
requirements of the specifications, to furnish such samples for testing and to provide such testing
equipment, laboratory space and facilities, as may be required, and the cost of maintaining the
curb in good condition as specified in Section 5.05 of the Standard Highway Specifications. The
work shall also include, but not be limited to, excavation (other than rock excavation) and
backfilling, the removal of not more than one (1’) foot width of roadway pavement along the curb
line and the restoration of all removed pavement in full compliance with the applicable sections of
the Standard Highway Specifications and the drawings referenced in S-Pages herein.

Restoration of pavement removed beyond the above defined limits, shall be done by the
Contractor at no additional cost to the City.

Payment will be made under:
Item No. Item Pay Unit
4.07 CB-S NEW GRANITE CURB, STRAIGHT L.F.
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SECTION 4.08 AA-S - Concrete Curb (18" Deep)

4.08 AA-S.1. INTENT. This section describes construction of Concrete Curb.
4.08 AA-S.2. DESCRIPTION. Concrete Curb shall be made of concrete six (6”)

inches wide on top, eight (8”) inches wide on the bottom, eighteen (18”) inches deep, measured
on the back.

4.08 AA-S.3. MATERIALS AND METHODS. All materials and methods shall comply
with the requirements of Item No. 4.08 AA in Section 4.08, of the Standard Highway
Specifications.

4.08 AA-S 4. MEASUREMENT. The quantity to be measured for payment shall be
the length of concrete curb, constructed, complete, in place, as required, measured along the
top of the exposed face of curb, and adjusted in accordance with Section 5.04 of the Standard
Highway Specifications.

4.08 AA-S.5. PRICE TO COVER. The contract price per linear foot of Concrete
Curb, of the depth specified, shall cover the cost of all labor, materials, equipment, insurance,
and incidentals required to construct the curb complete in place, in full compliance with the
requirements of the specifications, to furnish such samples for testing and to provide such
testing equipment, laboratory space and facilities, as may be required, and the cost of
maintaining the curb in good condition as specified in Section 5.05 of the Standard Highway
Specifications. The work shall also include, but not be limited to, excavation (other than rock
excavation) and backfilling, the removal of not more than one (1’) foot width of roadway
pavement along the curb line and the restoration of all removed pavement in full compliance
with the applicable sections of the Standard Highway Specifications and the Curb Installation
Detail in S-Pages herein.

Restoration of pavement removed beyond the above defined limits shall be done by the
Contractor at no additional cost to the City.
Payment will be made under:
Iltem No. Item Pay Unit

4.08 AA-S CONCRETE CURB (18" DEEP) L.F.
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SECTION 4.09 A - Straight Steel Faced Concrete Curb (18" Deep)

409A.1. INTENT. This section describes construction of Steel Faced Concrete Curb.

4.09A.2. DESCRIPTION. Steel Faced Concrete Curb shall consist of the steel curb
facing set in a concrete cradle extending to a minimum depth of nine (9”) inches below the
bottom of angles or a minimum of seven (7”) inches below the bottom of bent plates, to provide
the depth of curb specified. The cradle shall be flush with the face of the steel. The steel shall
be backed with concrete for a width of eight (8”) inches from the face of the steel facing or as
shown on the Contract Drawings.

4.09A.3. MATERIALS AND METHODS. All materials and methods shall comply with
the requirements of Item Nos. 4.09 AD and 4.09 BD in Section 4.09 of the Standard Highway
Specifications, for Iltem Nos. 4.09 AD-S and 4.09 BD-S, respectively, with the following
modifications and additions:

The replacement of the existing curb with steel faced concrete curb shall consist of the
following work:

a) Removal of curb and roadway material.

b)  Furnishing and setting of new steel facing plate.

c) Pouring concrete for steel facing plate.

d) Restoration of roadway surface adjacent to new curb, conforming to the applicable
provisions of Sections 4.02 and 4.04 of the Standard Highway Specifications.

e) Painting of steel plate (See Standard Drawing H-1010).

4.09AA4. MEASUREMENT. The quantities to be measured for payment shall be the
number of linear feet of Straight Steel Faced Concrete Curb (18" Deep) and Depressed Steel
Faced Concrete Curb (18” Deep) constructed, complete, in place, as required, measured along
the top of the exposed face of steel, and adjusted in accordance with Section 5.04 of the
Standard Highway Specifications.

4.09A.5 PRICES TO COVER. The contract prices per linear foot of each type of Steel
Faced Concrete Curb, of the depth specified, shall cover the cost of all labor, materials,
equipment, insurance, and incidentals required to construct the curb complete, in place, in full
compliance with the requirements of the specifications, to furnish such samples for testing and
to provide such testing equipment, laboratory space and facilities, as may be required, and the
cost of maintaining the curb in good condition as specified in Section 5.05 of the Standard
Highway Specifications. The unit prices bid shall also include, but not be limited to, excavation
(other than rock excavation) and backfilling, the removal of not more than one (1’) foot width of
roadway pavement along the curb line and the restoration of all removed pavement in full
compliance with the applicable sections of the Standard Highway Specifications and the
drawings referenced in S-Pages herein.

Restoration of pavement removed beyond the above defined limits shall be done by the
Contractor at no additional cost to the City.

Payment will be made under:

Item No. ltem Pay Unit
4.09 AD-S STRAIGHT STEEL FACED CONCRETE CURB (18" DEEP) L.F.
4.09 BD-S DEPRESSED STEEL FACED CONCRETE CURB (18" DEEP) L.F.
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SECTION 4.09 CM-S - Corner Steel Faced Concrete Curb

4.09CM-S.1. INTENT. This section describes construction of Corner Steel Faced
Concrete Curb.

4.09CM-S.2. DESCRIPTION. Corner Steel Faced Concrete Curb shall consist of the
steel curb facing set in a concrete cradle extending to a minimum depth of nine (9”) inches
below the bottom of angles or a minimum of seven (7”) inches below the bottom of bent plates,
to provide a curb depth of eighteen (18”) inches, measured from the back. The cradle shall be
flush with the face of the steel. The steel shall be backed with concrete for a width of eight (8”)
inches from the face of the steel facing or as shown on the Contract Drawings.

4.09CM-S.3. MATERIALS AND METHODS. All materials and methods shall comply
with the requirements of Item No. 4.09 CD in Section 4.09 of the Standard Highway
Specifications, with the following modifications and additions for the replacement of existing
corner curb including, but not limited to, depressed steel faced concrete curb for construction of
pedestrian ramps as per the NYC Standard Highway Details of Construction:

The replacement of the existing corner steel faced concrete curb with steel faced concrete
curb shall consist of the following work:

a) Removal of curb and roadway material.

b)  Furnishing and setting of new steel facing plate.

c) Pouring of concrete for steel facing plate.

d) Restoration of roadway surface adjacent to new curb, conforming to the applicable
provisions of Sections 4.02 and 4.04 of the Standard Highway Specifications.

e) Painting of steel plate (See Standard Drawing H-1010).

Resetting corner steel faced concrete curb, only where specifically directed, shall be paid
for at the unit price bid for Corner Steel Faced Concrete Curb. The work includes:

a) Breaking out and removal of all concrete behind the
existing steel facing.

b)  Burning and/or cutting off the facing plate to conform to the required standard shape
and saw-cutting the existing curb as necessary.

c) Grinding the cut edge of steel plate facing.

d) Cleaning and resetting, as required.

e) Pouring of new concrete behind the remaining steel facing.

f) Painting of steel plate (See Standard Drawing H-1010).

Also, the cost of installing any curb up to three (3') feet in length beyond the installed
tangent corner curb will be paid for as corner steel faced concrete curb, under this Item
4.09 CM-S.

Where the curb beyond the corner is steel faced concrete curb, the steel faced curb shall
be extended to meet the existing curb as directed by the Engineer and the cost of the
additional tangent length of steel faced concrete curb beyond the initial three (3) feet of
tangent curb, that is to be measured and paid for under this ltem 4.09 CM-S, will be
measured and paid for as straight steel faced concrete curb, under Item 4.09 AD-S.

Where corner curb is directed to be reset, the unit price shall also include the cost of
removal and disposal of existing materials and restoration of roadway adjacent to reset
curb, as required, and prime coating and finish painting of the existing steel facing.
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4.09CM-S.4. MEASUREMENT. The quantity to be measured for payment shall be
the number of linear feet of steel faced concrete curb constructed, complete, in place, as
required, measured along the top of the exposed face of steel, and adjusted in accordance with
Section 5.04 of the Standard Highway Specifications.

4.09CM-S.5. PRICE TO COVER. The contract price per linear foot of Corner Steel
Faced Concrete Curb, shall cover the cost of all labor, materials, equipment, insurance, and
incidentals required to construct the curb complete in place, in full compliance with the
requirements of the specifications, to furnish such samples for testing and to provide such
testing equipment, laboratory space and facilities, as may be required, and the cost of
maintaining the curb in good condition as specified in Section 5.05 of the Standard Highway
Specifications. The work shall also include, but not be limited to, excavation (other than rock
excavation) and backfilling, the removal of not more than one (1’) foot width of roadway
pavement along the curb line and the restoration of all removed pavement in full compliance
with the applicable sections of the Standard Highway Specifications and the drawings
referenced in S-Pages herein.

Restoration of pavement removed beyond the above defined limits shall be done by the
Contractor at no additional cost to the City.
Payment will be made under:
Item No. ltem Pay Unit

4.09 CM-S CORNER STEEL FACED CONCRETE CURB L.F.
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SECTION 4.13 A - 4” Concrete Sidewalk

4 13A1. INTENT. This section describes construction of Concrete Sidewalk
(Pigmented and Unpigmented) for installation of Sidewalk.

4.13A.2. DESCRIPTION. Concrete Sidewalk shall be of the width specified and shall
be laid on a foundation six (6”) inches thick.

Sidewalk shall consist of a single course of concrete four (4”) inches thick, except in
driveways and corner quadrants where it shall be seven (7”) inches thick to be paid for under
Item No. 4.13 BA-S and 4.13 BAC-S.

4.13A.3. MATERIALS AND METHODS. All materials and methods shall comply with
the requirements of ltem No. 4.13 AAS and 4.13 ABS for Item Nos. 4.13 AA-S and 4.13 AB-S,
respectively, in Section 4.13 of the Standard Highway Specifications.

4.13A 4. MEASUREMENT. The area of 4” thick concrete sidewalk in square feet and
the amount to be paid for under each item shall be determined by cores as provided in Section
5.04 of the Standard Highway Specifications.

In determining the area of Concrete Sidewalk to be paid for under each type, the areas
occupied by the tree wells, bases of columns, manhole heads, gate boxes and similar structures
will be deducted from the measured area of concrete sidewalk when they measure more than
one (1) square foot and will not be deducted when they measure one (1) square foot or less.

The Contractor is not to proceed with any sidewalk construction unless ordered to do so
by the Commissioner or his authorized representative.

4.13A.5. PRICES TO COVER. The contract price per square foot for each type of 4”
thick concrete sidewalk shall cover the cost of all labor, materials, equipment, insurance, and
incidentals required to construct concrete sidewalk of the thickness specified, complete, in place
with foundation material in accordance with Subsection 4.13.4.(B) of the Standard Highway
Specifications. The unit prices bid shall also include, but not be limited to, pigment when
specified, curing, special scoring as may be required to match that of the adjacent existing
sidewalk, and excavation (other than rock excavation) and backfilling, in full compliance with the
requirements of the specifications, to construct test standards, to furnish such samples for
testing and to provide such testing equipment, laboratory space and facilities as may be
required and the cost of maintaining the sidewalk in good condition as specified in Section 5.05
of the Standard Highway Specifications.

Payment will be made under:

Item No. ltem Pay Unit
4.13 AA-S 4” CONCRETE SIDEWALK (UNPIGMENTED) S.F.
4.13 AB-S 4” CONCRETE SIDEWALK (PIGMENTED) S.F.
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SECTION 4.13 B - 7” Concrete Sidewalk

4.13B.1. INTENT. This section describes construction of Concrete Sidewalk
(Pigmented and Unpigmented).

4.13B.2. DESCRIPTION. Concrete Sidewalk shall be of the width specified and shall
be laid on a foundation six (6”) inches thick.

Sidewalk shall consist of a single course of concrete seven (7”) inches thick.

4.13B.3. MATERIALS AND METHODS. All materials and methods shall comply with
the requirements of Item No. 4.13 BAS and 4.13 BBS, as appropriate, in Section 4.13 of the
Standard Highway Specifications, with the following modifications and additions:

Where new 7" concrete sidewalk on the new base cannot be installed due to clearance
problems, the Engineer may recommend an alternate thinner concrete sidewalk slab be
installed. Where the new alternate sidewalk slab is less than 7" thick but greater than 4",
wire mesh reinforcement shall be installed in accordance with Section 4.14 of the Standard
Highway Specifications. Where the new alternate sidewalk slab is greater than 3" thick but
not greater than 4", a wire mesh reinforcement shall be installed in accordance with Section
4.14 and the concrete shall be Class A-40. Payment for alternate thicknesses of sidewalk
slabs will be made at the unit price bid for 7" concrete sidewalk and no additional payment
will be made for any wire mesh or increase in strength of concrete used.

4.13B.4. MEASUREMENT. The area of 7” thick concrete sidewalk in square feet and
the amount to be paid for under each item shall be determined by cores as provided in Section
5.04 of the Standard Highway Specifications. In addition, for each corner quadrant, the maximum
limits of payment for Item 4.13 BAC-S and 4.13 BBC-S, 7” Concrete Sidewalk, is 150 square feet
where only one (1) ramp is installed and 175 square feet where two (2) ramps are installed. At
any corner where these limits are exceeded no additional payment will be made for the excess
thickness of concrete sidewalk and payment for that sidewalk will only be made at the unit price
bid for 4” Concrete Sidewalk (Pigmented or Unpigmented, as applicable), under Item 4.13 AB-S or
4.13 AA-S.

In determining the area of Concrete Sidewalk to be paid for under each item, the areas
occupied by the tree wells, bases of columns, manhole heads, gate boxes and similar structures
will be deducted from the measured area of concrete sidewalk when they measure more than one
(1) square foot and will not be deducted when they measure one (1) square foot or less.

The Contractor is not to proceed with any sidewalk construction unless ordered to do so by
the Commissioner or his authorized representative.

4.13B.5. PRICES TO COVER. The contract price per square foot for each type of 7”
thick concrete sidewalk shall cover the cost of all labor, materials, equipment, insurance, and
incidentals required to construct concrete sidewalk of the thickness specified, complete, in place
with foundation material in accordance with Subsection 4.13.4.(B) of the Standard Highway
Specifications. The unit price bid shall also include, but not be limited to, pigment when specified,
curing, special scoring as may be required to match that of the adjacent existing sidewalk, and
excavation (other than rock excavation) and backfilling, in full compliance with the requirements of
the specifications, to construct test standards, to furnish such samples for testing and to provide
such testing equipment, laboratory space and facilities as may be required and the cost of
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maintaining the sidewalk in good condition as specified in Section 5.05 of the Standard Highway
Specifications.

Payment will be made under:

Item No. Item Pay Unit
4.13 BA-S 7" CONCRETE SIDEWALK (UNPIGMENTED) S.F.
4.13 BAC-S 7" CONCRETE SIDEWALK AT CORNER
QUANDRANTS(UNPIGMENTED) S.F.
4.13 BB-S 7" CONCRETE SIDEWALK (PIGMENTED) S.F.

4.13 BBC-S 7" CONCRETE SIDEWALK AT CORNER
QUANDRANTS(PIGMENTED) S.F.
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SECTION 4.16P — RECEIVING, STORING AND PLANTING A CITY PROVIDED
STREET TREE

Refer to both the NYC DPR Street Tree Planting Standards for New York City, the NYC DOT
Standard Highway Specifications SECTION 4.16 and The City Of New York Department Of
Environmental Protection Standard Green Infrastructure Specifications SECTION GI-4.16.
Updates to sub-sections in SECTION 4.16 for the purposes of SECTION 4.16P are noted below.

4.16P.1 INTENT.

DELETE and ADD. This section describes the work necessary for the planting of city provided
street trees, which will be provided and delivered by NYCDPR to the Contractor’s storage
location at no cost to the Contractor. The trees will be planted by the Contractor in NYCDPR
approved locations, in accordance with the specifications, and directions of the Engineer.

4.16P.2 DESCRIPTION

DELETE (A)

DELETE (B).

REPLACE (C) with: Planting must consist of ; receiving and unloading, proper storage,
handling, watering, establishing, maintaining, and placing new city provided street
trees at locations shown on the Contract Drawings or directed by the Engineer. All work to be in
accordance with the specifications to the satisfaction of the Engineer.

Planting city provided street trees includes, but is not limited to, all labor, materials, and equipment
required for the preparation of new or existing sidewalk, lawn, or tree beds, excavation of all
materials of whatever nature encountered; furnishing specified soil; placing specified soil in new
tree pits; staking, spraying, pruning, protecting and establishing all trees; and furnishing and
installing all other incidentals required for the proper performance of the work; all, in accordance
with the Standard Drawings, the specifications and the directions of the Engineer. The Contractor
must obtain and submit to the Engineer the required NYCDPR permit for trees planted in the Right-
Of-Way. All references to tree pits will also include Green Infrastructure Assets, where applicable.

4.16P.3 GENERAL

DELETE (A)

DELETE (C)(2,3), Replace with: Upon the Engineer’s determination that it

is impracticable or impossible to plant all required city provided street trees or any smaller
number of them within a planting season which falls within the contract substantial completion
period, the Contractor will be required to place soil in accordance with the requirements of
the specifications, and protect the asset as identified in Sections GI-4.15.5 Topsoil and GlI-
2.13.6.F.Engineered soil. Tree pits should not be dug until the tree is on site, to ensure proper
hole depth.

4.16P.4 MATERIALS

DELETE (A)(2). Replace with: Plant names must agree with the nomenclature of “Standardized
Plant Names” as adopted by the American Joint Committee on Horticultural Nomenclature 1942
edition: size and grading standards must conform to those of the
American Association of Nurserymen American  Standards  for  Nursery Stock, current
edition, at the time of bid, unless otherwise specified. No substitutions will be permitted
except by written permission of the Engineer.

ADD (A)(3). Quality and Nursery Inspection. For trees procured by NYCDPR, the Contractor will
have the option to accompany the NYCDPR and NYCDDC to the tree procurement nursery. The
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Contractor may exercise this option by contacting the Engineer and NYCDPR after the contract is
awarded. All of the Contractor’s costs associated with accompanying the Agencies to and from the
tree procurement nursery will be the responsibility of Contractor. If the Contractor chooses to
accompany the Agencies to the tree procurement nursery, the Contractor must notify the Engineer
and NYCDPR in writing no later than February 1 for spring planting and October 1 for fall planting.
The Contractor must provide a minimum of three dates that the Contractor is available to the
Agencies with its notification. The Contractor will not be able to tag individual trees but can view
representative samples of trees that will be delivered.

ADD (A)(5). The Contractor in consultation with the Engineer will schedule delivery of trees with
the city provided street tree nursery. The city provided street tree nursery will be responsible for
the cost of delivery. All trees will be delivered to a location as specified by the Contractor and the
Engineer. The delivery location must be within New York City or within twenty (20) miles from the
city limits. Ten (10) days prior to commencement of tree delivery the contractor will have the option
at their own cost to confirm trees are of an acceptable state of dormancy to be dug and delivered.
Failure to visit each nursery prior to trees being shipped waives the Contractor’s ability to reject
trees at the time of tree delivery for trees not being sufficiently dormant. The tree procurement
nursery will provide Parks with written confirmation of the delivery schedule. The tree procurement
nursery will provide forty-eight (48) hour notice to both the Contractor and the Engineer.

As soon as trees are available for delivery from the tree procurement nursery, as determined by
the Engineer, the Contractor will be required to accept at most 200 trees per week and per delivery.
The Contractor must continue to accept 200 trees per week and minimum of 50 per delivery until
the total quantity of trees required for the season has been delivered, unless otherwise directed by
the Engineer. The delivery schedule arranged between the Contractor and the tree procurement
nursery must meet these minimum requirements unless Parks approves an alternate delivery
schedule in advance of the delivery. Trees may be delivered in open or enclosed vehicles. It will
be the responsibility of the Contractor to unload the trees once delivered. Failure to be prepared
to unload trees on the scheduled delivery date and time will result in liquidated damages, see
Schedule A. The assessment of said liquidated damages by the Engineer will not absolve the
Contractor of its responsibility to accept future delivery of trees.

4.16P.5 METHODS
DELETE (A, B, C)
Reference GI-4.16.5 (B) Planting

4.16P.6 MAINTENENACE — No changes

4.16P.7 REPLACEMENT — No changes

4.16P.8 MEASUREMENT

DELETE (A, B, and C)

4.16P.9 PAYMENT SCHEDULE FOR STUMP REMOVAL
DELETE Subsection

4.16P.10 PRICES TO COVER

DELETE (A), (B) and (C)

REPLACE (D) with: The contract price for this ITEM shall be a unit price and shall cover the cost
of all labor, materials, plant, equipment, inspections, insurance, and incidentals necessary to
complete the work of planting the new city provided trees, as shown on the Contract Drawings, as
specified and as directed by the Engineer. The cost of, furnishing and incorporating topsoil or
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engineered soil in tree pits, and spreading mulch over tree pits are also included in the unit
price bid for each planting item. Saw cutting and removal of pavement is also included.

Payment will be made under:

Item No. ltem Pay Unit
4.16P RECEIVING, STORING AND PLANTING A CITY PROVIDED EACH
STREET TREE
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SECTION 6.51 BD-P - Pavement Key at Pedestrian Ramps (3’ to 6’ Wide)

1. Intent. This section describes the work of installing pavement keys in order to
remove depressed or damaged wearing course, to facilitate storm water runoff (without
ponding) and to facilitate installation of new pavement.

2. Description. The construction of pavement keys shall consist of cutting, milling, and
removing a portion of the existing pavement to the required depth and width, generally next to
curb or areas of poor pavement; all in accordance with the specifications and the directions of
the Engineer.

3. Methods. The Contractor shall saw-cut or chisel-cut, for a depth of 1-1/2", ajoint line
in the existing asphaltic concrete wearing course at limits of pavement keys as directed.

All grindings (millings) and excavation material removed under this Section shall be loaded
directly into dump trucks and shall be satisfactorily disposed of by the Contractor, away from the
site. No debris will be allowed to accumulate at the site.

All milling shall be done prior to excavation of existing curb; however, it shall be done not
less than two weeks prior to the excavation of existing curb.

4. Uses. Pavement Key at Pedestrian Ramp (various widths) shall be used in the
following locations:

1)  Atall locations requiring gutter adjustments (3' to 6' wide) both inside and
outside corner quadrant (pedestrian ramp) areas as directed. To lower
roadway or reshape roadway to eliminate ponding.

2) Toremove asphaltic bumps or depression or badly crazed areas in the
roadway to provide positive surface flow away from the ramp area.

3) Milling shall be to the required depth to facilitate an average of 1-1/2"
resurfacing after the work is completed.
4)  Atlocations to be excavated under other contract items.

5. Measurement. The quantity to be measured for payment, under Item 6.51 BD-P,
shall be the number of cubic yards of existing pavement actually cut out to provide a pavement
key at pedestrian ramps and other locations as directed. Measurement shall be a vehicle
measurement based on the number of cubic yards of material removed and disposed away by
Contractor, measured in trucks at the place of loading. Only water level loads will be accepted
and no allowance will be made for any crown or peak of the load.

6. Price to Cover. The contract price per cubic yard of Iltem 6.51 BD-P, shall cover the
cost of furnishing all labor, plant, equipment, insurance, and necessary incidentals required and
completing the work, including saw cutting at beginning and end of grinding limits, cutout of
existing roadway material, loading all grindings and excavated material into dump trucks, and
removing and disposing of said material away from the site, all in accordance with the
specifications and the directions of the Engineer.

Payment will be made under:
Item No. ltem Pay Unit

6.51 BD-P PAVEMENT KEY AT PEDESTRIAN RAMPS (3’ TO 6’ WIDE) C..
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SECTION 7.35 - PEDESTRIAN CHANNELIZER

7.35.1. INTENT. This section describes the work of providing interlocking pedestrian channelizers
to be used as temporary pedestrian access route between pedestrian and construction work areas
when directed by the Engineer.

Pedestrian channelizer must provide the same level of pedestrian guidance as concrete or plastic
barrier, but should be light weight, easier to transport, install and remove with interlocking
arrangements.

7.35.2. MATERIALS. The work shall consist of furnishing, maintaining, relocating, and removing
pedestrian channelizer in sidewalk areas as per the specifications, as shown on the Contract
Drawings or where otherwise directed by the Engineer.

Pedestrian Channelizer units must meet the requirements of the following standards:

a. 2010 ADA Standards for Accessible Design
b. 2024 Accessibility Guidelines for Pedestrian Facilities in the Public Right-of-Way (PROWAG)
c. 2023 Manual on Uniform Traffic Control Devices (MUTCD), with FHWA Revisions and NYS
Supplements
Product should meet the crash test and evaluation criteria contained in the American Association of
State Highway and Transportation Officials' (AASHTO) Manual for Assessing Safety Hardware
(MASH) and have a FHWA acceptance letter.

Acceptable products include:
a. ADA PEDESTRIAN BARRICADE — STRONG WALL by PLASTICADE

b. ADA COMPLIANT PEDESTRIAN BARRICADE like Safety Rail & SafetyWall by PSS

c. Urbanite 57000 Series by Urbanite
d. Plastic Safety System Safety Wall by PAUL PETERSON SAFETY DIVISION.

e. Or approved equivalent
Battery operated flashing units as approved by the Engineer.

7.35.3. METHODS. Pedestrian Channelizer units of the various sizes required shall be furnished
to the site, complete, ready to use. All units shall be in good condition and acceptable to the
Engineer. pedestrian channelizer installed must meet the requirements of the standards listed in
Section 7.35.2 above.

The Contractor shall install pedestrian channelizer by placing them where shown on the Contract
Drawings or where otherwise directed by the Engineer. Adjacent units shall be interlocked. Weights
(sand or water ballast in the unit, sandbags, concrete blocks, etc.) must be used per the
manufacturer's recommendations, as necessary to ensure stability, or as directed by the Engineer.
Weights must not interfere with pedestrian travel. The minimum number of interlocked barricade
units in a given run must be two, unless otherwise approved by the Engineer. Where less than three
units are required and approved by the Engineer, additional measures shall be taken by the
Contractor to stabilize the shorter length of interlocking barricade and prevent overturning.

At corners, units four feet or less in length must be used to form smooth curved runs of barricade.

Contractor shall continuously maintain the temporary pedestrian steel barricades, where shown on
the Contract Drawings or directed by the Engineer, until ordered by the Engineer to remove the
barricades at the completion of a work stage. Should a unit or units of barricades become damaged
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or otherwise unacceptable to the Engineer, the Contractor shall replace said units within twenty-four
(24) hours of notice by the Engineer, at no additional cost to the City.

Battery operated flashing units will be installed on every alternate pedestrian channelizer or as
approved by the Engineer.

7.35.4. MEASUREMENT. The quantity to be measured for payment shall be the number of
linear feet of pedestrian channelizer constructed and placed, complete, based upon the summation
of the lengths of the individual units so constructed and placed.

Payment will be made for only the initial installation at any location. Whenever pedestrian
channelizer are moved to a new location, as required by the Contract Drawings or directed by the
Engineer, payment will be made in the same manner as if it were an initial installation. Whenever the
Contractor proposes to move pedestrian channelizer to a new location it is subject to approval of the
Engineer and must be in accordance with the latest approved progress schedule. Minor movement of
the pedestrian channelizer within a work area will not be considered as a movement to a new
location and will not entitle the Contractor to additional payment. Minor movement within a work area
includes, but is not limited to

¢ Movement from one side of the roadway to the other side

o Movement to adjust the roadway or work zone width

o Movement required to access the work zone or to secure the work zone
e Linear movement of less than one block within an established work zone

e Rearrangement within a work area

No payment will be made: for non-interlocked units of barricade; for barricade units greater than four
(4’) feet in length used in corner quadrants; for movements of pedestrian channelizer made for the
Contractor’s convenience; for movement of barricades at a given location at the end of a work period
and subsequent replacement at the same location at the beginning of the next work period; for
movement of barricades at a given location during a work period and subsequent replacement at the
same location during the same work period; or for the interchanging of barricades between initial
installations.

7.35.5. PRICE TO COVER. The contract price bid per linear foot for PEDESTRIAN
CHANNELIZER will cover the cost of furnishing all labor, materials, plant, equipment, insurance,
battery operated flashing units and necessary incidentals required to furnish, install, maintain,
relocate, and remove PEDESTRIAN CHANNELIZER, complete with weights for stability, in
accordance with the Contract Drawings, the specifications, and the directions of the Engineer.

Where there is no scheduled item for temporary Pedestrian Steel Barricades, the cost of furnishing,
installation, maintenance, relocation, and subsequent removal of PEDESTRIAN CHANNELIZER as
required will be deemed included in the unit price bid for the Maintenance and Protection of Traffic
ltem.

Payment will be made under:
Item No. Item Pay Unit
7.35 PEDESTRIAN CHANNELIZER L.F
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SECTION 7.70 TPR — Temporary Pedestrian Ramp

(Not a Pay Item)
7.70TPR.1. INTENT.

This section describes the work of providing Temporary Pedestrian Ramps (TPRs) near new pedestrian
construction work areas and the ADA guidelines. TPRs should provide access to sidewalk routes when
pedestrian ramps are not accessible due to construction activities going on or around pedestrian ramps.

The work will consist of furnishing, installation, maintaining, relocating, and removing temporary pedestrian
ramps in order to access sidewalk areas as shown on the Contract Drawings or where otherwise directed by
the Engineer.

TPR must consist of temporary pedestrian ramp units having a geometry similar to that shown on the contract
drawings, as directed the Engineer and complying with the following requirements:

1. TPR running slope must not exceed 1:12 ramp slope, which equals 4.8 degrees slope or one
foot of wheelchair ramp for each inch of rise. For instance, a 30 inch rise requires a 30 foot
handicap wheelchair ramp.

Cross slope must not exceed 1:48.

Handrails must be provided on both sides if rise is more than 6 inches.

A minimum 5' x 5' flat, unobstructed area at the top and bottom of the ramp
A Minimum width of 36 inches of clear space across the wheelchair ramp.

Maximum run of 30 feet will be allowed ramp before a rest or turn platform.

N o a ks~ oeDn

Ramp handrail height will be between 34" and 38" in height on both sides of the wheelchair
ramps.

8. The TPR must allow for normal street drainage.

Note: At areas with grass strips, ramp to be located at closest concrete walk or driveway by means of ground
level decking on grass connecting to the concrete sidewalk or driveway etc.

7.70TPR.2. MATERIALS AND METHODS.

1. LUMBER TPR: Lumber should have a slip-resistant surface. Use pressure treated wood for
most of the wood material. Lumber must be preservative-treated southern pine, grade #2 or better. Pressure
treated lumber must resists rot and decay with level of treatment as per American Wood Council latest
standards. Decking board for the TPR will be at a minimum 2” thick.

2. ALUMINUM TPR: Aluminum should be high traction (e.g., textured extruded aluminum
surface), dock plate with a coefficient of friction not less than 0.5 and made from high strength, lightweight
aluminum; it should be slip-resistant and have a self-adjusting ground transition plate. The Ramp, Step, and
Platform system is designed to be a rigid, free-standing structure. All footplates should be fastened securely to
a concrete surface or 12” minimum diameter footings in order to achieve full structural integrity. Footing depth
will depend on local building code.

Fastening all platforms to the building or modular building with lag screws is highly recommended.

3. FIBERGLASS/PLASTIC TPR: Fiberglass/ Plastic ramps should be able to take minimum
wheelchairs, foot traffic etc., not less than 550 Ibs., should be ADA compliant and adapts to varying curb
heights from minimum of 2.5” to 7”. Should be anti-slip with high visibility surface and must be bolted for
maximum stability and security. Coefficient of friction will not be less than 0.5.

All ramp handrails and ramp guardrails are designed to withstand a concentrated load of 200 pounds applied in
any direction on the top of the rail.

All Ramp handrails are designed to be continuous along ramp runs and in between the inside corner of 90
degree and 180 degree turns in ramp direction. Handrails are not interrupted by posts or other obstructions.
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Platforms and landings will be designed to carry a uniform live load of 100 pounds per square foot and a
concentrated vertical load of 300 pounds in an area of one square foot.

Walking surfaces for serial number 1, 2 and 3 above must be designed to have a coefficient of friction no less
than 0.50 in all directions of travel.

7.70TPR.3. METHODS.
All units must be in good condition and acceptable to the Engineer.

The Contractor must install the TPR by placing them where shown on the Contract Drawings, specifications
and as directed by the Engineer. All the modular ramps will be assembled as per manufacturer’s instructions.

If the modular ramps are pre-assembled and transported to their locations, Contractor must use utmost care in
the delivery and installation of these units.

Units can also be fabricated/constructed at site with the approval of the Engineer.

Contractor must continuously maintain the TPR, where shown on the Contract Drawings or directed by the
Engineer, until ordered by the Engineer to remove the completion of a work stage. Should a unit or units of
barricades become damaged or otherwise unacceptable to the Engineer, the Contractor must replace said
units within twenty-four (24) hours of notice by the Engineer, at no additional cost to the City.

7.70TPR.4. MEASUREMENT AND PAYMENT.

The price of Temporary Pedestrian Ramp (TPR) will be deemed included in the prices bid for all the scheduled
contract items.
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(A) GENERAL PROVISIONS

A. LINES AND GRADES. The Contractor must furnish lines and grades in accordance
with Section 1.06.27 of the NYCDOT Standard Highway Specifications, except that survey controls
established for this project may no longer exist and the Contractor will be required to re-establish the
survey control information using official Borough Survey Control Monuments and Bench Marks, where
they exist. The Contractor must check with Topographic Section of the Borough President’s Office
as to the reliability and accuracy of the data to be used for lines and grades.

B. SPECIFIC TRAFFIC STIPULATIONS. Under this contract, the Contractor must
perform the work in strict accordance with the requirements of Section 6.70 in the Standard Highway
Specifications, specific traffic stipulations as called for on the plans, Office of Construction Mitigation
and Coordination (OCMC) Traffic Stipulations attached to the end of these Special Provisions, and
the directions of the Engineer. In case of a conflict, the Engineer’s decision will be final.

The Contractor must plan and schedule the work in order to accommodate all special events listed in
the NYCDOT Special Events Annual Calendars. The calendars are available at the following link:

https://nycdot.sharepoint.com/:f:/s/publicshare/Ei2XN4G99 JFkdrtiD cJOQBtSPr2xhVrApcqAs1KSL
peA?e=j276PF

In addition, the cost of compliance with requirements of the OCMC Traffic Stipulations, unless
otherwise provided for, will be deemed included in the prices bid for all scheduled items..

C. HOLIDAY CONSTRUCTION EMBARGO. A special Holiday Construction Embargo will
be in effect on the Friday of the week preceding Thanksgiving Day week from 6:00 AM to 11:59 PM
and again from the Monday of Thanksgiving Day week from 6:00 AM through January 2, at 11:59 PM.
Roadway and sidewalk construction activities will be restricted during the embargo period on the
streets listed below*.

Any permits issued prior to the date of this notice, for work during this embargo period on the streets
listed below™ which do not already have the permit stipulation “410” are hereby suspended for the
period noted above. All permittees must comply with this embargo unless a special waiver is granted
by OCMC. Waiver requests must be filed at least thirteen days before Thanksgiving Day, in the
Permit Office by filing a “Request for Roadway/Sidewalk Permits During “Embargo Periods” and
submitting supporting documentation. Waiver requests should only be submitted for critical reasons
for a specific project. If a waiver is granted, the applicant will be notified so they can apply for the
approved permits. Waivers are not required for ongoing Building Construction Activity Permits which
already include the “410” permit stipulation. Waiver request forms may be obtained at any Permit
Office or on the Department of Transportation’s website at:
http://www.nyc.gov/html/dot/downloads/pdf/holidayembapp.pdf

Prior to this embargo period all necessary measures must be taken so that all roadways and sidewalks
are in proper condition to allow for the expeditious and safe movement of vehicular, bicycle and
pedestrian traffic. Tool carts, cable reels, containers, and material stored on roadways must be
removed during the embargo period.

The opening of utility access covers is prohibited on any of the streets noted below** between the
hours of 6:00 AM and midnight unless the utility or Contractor files for an Emergency Authorization
Number as required by Section 2-07 of the Department of Transportation’s Highway Rules. The
planned opening of utility access covers may occur during the hours of 12:01 AM and 5:59 AM where
no authorization number is required.

Temporary restoration of the streets and sidewalks and removal thereof, if required for the Holiday
Embargo period, will be paid for under the appropriate scheduled items.

No extension of time due to the shutdown period will be granted to the Contractor for completion of
the work.

* Please note that this embargo only applies to NYCDOT construction permits.
** List of street and maps of the affected locations are available by borough on the Department of Transportation’s
website at: http://www.nyc.gov/html/dot/html/motorist/trafalrt.shtml
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D. CONTRACT ITEMS THAT INCLUDE BACKFILL AS A PART OF THEIR WORK. The
following will pertain to all contract items that have backfill as a part of their work: Backfilling will
comply with Subsection 4.11.3 of the Standard Specifications and no additional payment will be made
for any Highway or Street Lighting work item requiring Contractor to furnish additional fill material to
meet these requirements when backfilling.

E. ACCELERATED PROJECT SCHEDULE AND COMBINATION OF STAGES.
Contractor will plan and/or stage his/her work schedule using all hours/days available. Contractor is
advised that all applicable unit prices will include, for the purpose of this contract, all overtime costs,
premium time costs, shift differentials required to complete construction within the specified “Time(s)
of Completion” stipulated in this contract.

Contractor will be permitted to accelerate this project, to combine stages and/or work sequences. Any
such changes will be shown in the construction schedule, to be furnished in accordance with the
General Provisions of the Standard Specifications.

F. DISPOSAL OF EXCESS EXCAVATED MATERIAL. All excess excavated material,
with the exception of contaminated material, will become the property of the Contractor and will be
properly disposed of away from the site, at the Contractor’'s expense. Contaminated material will be
disposed of separately in accordance with contract requirements.

G. NO EXTENSION OF TIME FOR WINTER SHUT-DOWN. Where the Contractor’s
approved work schedule for installing sidewalk, curb, roadway base and/or pavement falls within the
winter period of December 1st through April 1st, the Contractor will NOT be granted an extension of
time for completion of this contract due to the winter shut-down period, unless otherwise provided in
Schedule A.

H. PRIVATE UTILITY HARDWARE ADJUSTMENTS. will be performed by the owning
utility company or its agent, at its expense. The Contractor must notify the utility company 72 hours
prior to start of work at each location where its hardware requires adjustment.

l. SURVEY MONUMENTS. When working in the vicinity of survey monument the
Contractor will hand excavate per Item 8.02 AB-S, 8.02 A and 8.02 B (as applicable), at City Survey
Monuments, for a distance of five (5) feet around each monument, as directed by the Engineer.

J. RESTORATION OF ADJACENT AREAS. The Contractor will be required to remove
all form work. In planting strip areas, the Contractor will be required to restore areas damaged as a
result of the Contractor’s operations, to the satisfaction of the Engineer, with sod. The Contractor will
also, as directed by the Engineer, make safe adjacent areas to the Contractor’s work, such as:
restoring missing or damaged pavement markings that were removed or damaged as a result of the
Contractor’s operations (as per requirements of Section 6.44 in the Standard Specifications); resetting
granite blocks in tree pits; and, applying binder mixture (Iltem 4.02 CA or as applicable) where badly
broken sidewalk or curb may create a dangerous condition just outside his area of operation, where
and when directed by the Engineer.

All restoration work must be performed to the satisfaction of the Engineer.

K. FLAGGERS. The Contractor is notified that wherever the Item No. “6.52” and words

“flagger”, “flagperson” and “flagman” are used in the contract documents and drawings it will mean
the Item No. “6.52 CG” and the words “Crossing Guard”, respectively.

L. FUEL COST. The Contractor is notified that the fuel cost per gallon used in the formula

under Sub-Article 26.2.8 of the Standard Construction Contract for Extra Work will be derived from
the fuel price index for the United States East Coast published weekly by the United States Energy
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Information Administration (“USEIA"), and available on its website at
http://lwww.eia.qgov/petroleum/gasdiesel/. The USEIA-published cost per gallon for the applicable
fuel on the East Coast for the week in which the first day of each calendar quarter during the contract
term occurs (i.e., January 1%, April 1%, July 1%t and September 1) will be used in the reimbursement
formula for all Extra Work invoiced that was performed during that calendar quarter. Should the
USEIA stop publishing this fuel price index, the fuel cost per gallon will be determined by reference to
a substitute index to be agreed upon by the Contractor and the City.

M. NYCDPR CONSTRUCTION PERMITS AND OTHER REQUIREMENTS.

1. At least thirty (30) days prior to the upcoming start of construction at or near the New
York City Department of Parks and Recreation (NYCDPR) land , the Contractor is required to issue a
notice to NYCDPR about the start of construction activity. At least 30 days in advance of the Order to
Work Date, the Contractor must notify the New York City Department of Parks and Recreation
(NYCDPR) of the upcoming start of construction by emailing interagency@parks.nyc.gov.

2. Parks Construction Permits are required for all work on Parkland. Construction Permits
may also be required for work on sidewalks adjacent to Parks properties or other areas maintained
by NYCDPR such as Greenstreets depending on the scope of work. It is the Contractor’s
responsibility to coordinate with Parks via email at interagency@parks.nyc.gov to establish whether
Construction Permits are required for the contract scope of work.

3. The Contractor will not be permitted to store, stage, stockpile, barricade, lay down
construction materials or equipment, or otherwise impede access to Parkland, Greenstreets, or
sidewalks in the right-of-way fronting Park properties unless such permission is granted by NYCDPR
via issuance of a Parks Construction Permit.

4. The Contractor must obtain the necessary Parks Construction Permit from NYCDPR
prior to the start of work on Parkland or areas under Parks’ jurisdiction. The Construction Permit
application is found online at https://www.nycgovparks.org/permits/construction.

5. When no Construction Permit is required, the contactor must notify Parks at
interagency@parks.nyc.gov at least one week in advance of any construction adjacent to
Greenstreets or in the right-of-way fronting Parks properties to allow for coordination as needed.

0. The Contractor is responsible for the protection of any Greenstreets, sidewalks, and
other landscape features under NYCDPR jurisdiction that are adjacent to or enclosed by the
construction area, including hardscape, landscape, shrubs, and trees. Any areas and features
disturbed or damaged during construction activity are the responsibility of the Contractor to restore
and repair.

7. Many NYCDPR properties are indicated on the publicly accessible online mapping
resource of the New York City Department of Information Technology and Telecommunications
(DOITT) at http://maps.nyc.gov/doitt/nycitymap/. However, the map is not exhaustive, and
Contractors should confirm Parks properties in the vicinity of their work with NYCDPR.

8. The Contractor must take necessary precautions to prevent interference with or
damage to utilities or other facilities during construction. The cost of all work connected with
maintaining and protecting utilities affected by the work be borne by the Contractor and the cost will
be deemed included in the price bid for the various items in the contract.

9. In the event the Contractor damages an existing utility or interrupts utility service, the
Contractor willimmediately notify its owner and the Engineer and must commence repair/replacement
work as instructed by the Engineer.
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10. In the event the Contractor causes an interruption in utility service, the Contractor will
immediately arrange for service to be restored and may not cease the repair work until service is
restored. The Contractor will not continue work until the service is restored, unless otherwise directed
by the Engineer. All corrective utility work will be acceptable to the engineer and the subject utility
owner.

11. If any utility service or connection of unknown ownership is encountered during
construction which appears to enter or serve Parkland, Contractor must contact Parks at
interagency@parks.nyc.gov to inquire if Parks is the owner of such utility.

N. START OF CONTRACT WORK. The Contractor is notified that a Notice To Proceed
(NTP) date will be issued for work to commence within 21 to 30 Days of Contract Registration.

0. STANDARD WORKING HOURS: In absence of OCMC Traffic Stipulations, Section
1.06.23 (P) of NYC DOT STANDARD HIGHWAY SPECIFICATIONS regarding standard working
hours is to be followed is to be followed. Work performed outside the standard working hours must be
pre-approved by NYC DDC.

P. TREE BARRIERS. The Contractor will furnish, install, maintain and subsequently
remove temporary Protective Tree Barriers. Protective Tree Barriers will be Type B, unless otherwise
directed by the Engineer, and will be constructed and installed as shown on the Protective Tree Barrier
sketch in Department Of Transportation, Standard Highway Details Of Construction, Drawing No. H-
1046A, as directed by the Engineer, and in accordance with Department of Parks and Recreation
requirements.

Price of the tree barriers must be included in the in the unit prices bid for all scheduled items.

Q. UTILITIES. All utility locations and invert elevations are not guaranteed, nor is there
any guarantee that all existing utilities, whether functional or abandoned within the project area are
shown.

R. HOUSE CONNECTIONS. All existing house connections will be maintained and
supported during construction. The Contractor will replace any existing house connection damaged
as a result of the Contractor’s construction operations as ordered by the Engineer at no cost to the
City.

S. STREET LIGHT AND TRAFFIC SIGNAL. The Contractor is responsible for any
damage to the existing street lighting and traffic signal equipment, including underground conduits
and the safety of both pedestrian and vehicular traffic for the duration of the contract. All street lighting
and traffic signal foundations require grounding rod to be installed per Street Lighting Drawing SL-
MIS-014. The costs of the grounding rod must be included in the prices bid for the associated street
lighting or traffic signal work.

Should any conduits, cables or foundations need repair due to the Contractor’s negligent operations
during construction, all work will be performed according to NYCDOT Bureau of Traffic’s Standard
Drawings and Specifications and City of New York DOT System Engineering Specifications (dated
November 2013) at the sole expense of the Contractor.

It is the Contractor’s responsibility to secure an approved electrical Contractor to perform all traffic
signal work (if any). For list of approved electrical Contractors, contact Bjorn Seedan or James
Celentano, New York City Department of Transportation at (212) 839-3790.

T. SAW CUT. The Contractor is advised that where the existing roadway pavement is
designated to be replaced from curb to curb, then no full depth saw cutting of pavement for sewer and
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water main trenches will be required, except at the limits of full width pavement restoration. No
separate or additional payment will be made for any saw cutting.

u. PRE-CONSTRUCTION STAGE. The Contractor is advised that the Base Contract
Duration (consecutive calendar days “ccds”) must also include pre-construction stage from the Notice
To Proceed date. During this stage the Contractor is required to submit the necessary shop drawings,
obtain all permits and submit the health and safety plan for review and approval. The Engineer’s field
office will also need to be established during this pre-construction stage period. Failure to comply
with the pre-construction stage requirements may result in assessing liquidated damages to the
Contractor for everyday beyond the pre-construction stage duration. The liquidated damage will be
of equivalent value as identified in the Schedule A for work beyond the construction completion date.

V. EXISTING SEWERS, WATER AND APPURTENANCE. The Contractor is notified
that at some locations there may exists sewers, manholes, water mains, etc., which are to remain
undisturbed and are in close proximity to the line of the proposed work. The Contractor exercise
extreme care, minimize the trench width of the proposed sewers and take all necessary precautions
in placing sheeting and during excavation of the trenches to prevent any damage to the existing
structures, pavement, curbs, and sidewalks that are to remain while working adjacent to them. The
Contractor maybe restricted to use wood sheeting at certain critical locations as directed by the
Engineer. Should any damage occur to any portion of the existing structures that are to remain due
to the Contractor’s operations, the Contractor will make all repairs to the existing structures to the
satisfaction of and as directed by the Engineer. The cost of such repair will be borne by the
Contractor, at no cost to the City. Additional cost to use wood sheeting specifically to ensure integrity
of existing sewer structures will be deemed included in all bid items for work.

W. RECONNECTING EXISTING SEWERS TO NEW MANHOLES. If there are locations
on the contract plans, where the Contractor is required to reconnect all existing sewers to the
proposed manholes in this contract. The said manholes will be fabricated to provide openings for the
existing sewers at the specified invert elevations as shown on the contract drawings. The cost of
reconnecting existing sewer pipes to new manholes, including concrete collar with steel
reinforcements and/or grouting around the existing sewer pipes at the openings and all work
necessary to complete the pipe reconnection, to the satisfaction of the Resident Engineer will be
deemed included in the prices bid for all items of work. No additional payment will be made.

[ARTICLE “X” IS ONLY APPLICABLE IF ITEMS FOR VIBRATION MONITORING
ITEM NO. 76.31 IS IN THE BID SCHEDULE]

X. VIBRATION MONITORING. In case of structures requiring vibration monitoring, the
Contractor, in addition to Continuous Real Time Monitoring for Vibrations as determined in the
Construction Report must provide Continuous Real Time Monitoring for Vibrations of existing
buildings/structures adjacent to or in the proximity of different types of construction activities being
conducted including, but not limited to, installation of sheeting for construction of proposed water and
sewer mains, installation of sheeting for excavation of jacking/receiving pits, direct jacking of sewers,
piling work or as directed by the Engineer.

Y. CITY ASSETS. The Contractor is advised that any City owned light poles, traffic signals,
street name signs, traffic signs and encumbrances including, but not limited to, underground conduit
displaced as the result of the installation of the new sewers, water mains, catch basins, catch basin
connections and appurtenances will be replaced in kind and as directed by the Engineer. The cost of
such work will be deemed included in the prices bid for all items of work under this contract.

[ ARTICLE “Z” IS ONLY APPLICABLE FOR WATERMAIN 24-INCHES AND HIGHER ]

Dated: 10/07/2026 S-5



PROJECT ID.: HWCB27QXM

Z. “AS-BUILT” DRAWINGS FOR WATER MAINS AND APPURTENANCES 24-INCHES (600-
MM.) AND LARGER: Upon the completion of the work for each Capital Project and as a condition
precedent to obtaining the certificate for Substantial Completion for each Capital Project under Article
44 of the Contract, the Contractor will furnish “As-Built” drawings for water mains and appurtenances
24-inches and larger to the City. The Contractor will prepare and submit the “As-Built” record drawings
to the Engineer for approval. Approved “As-Built” drawings will be delivered to the Department of
Design and Construction, 30-30 Thomson Avenue, Long Island City, New York, 11101-3045. The
following guideline is provided for the preparation of "As-Built" record drawings:

1. The Contractor will prepare the “As-Built” drawings on AutoCAD and will provide to the City
two (2) sets of Mylar and AutoCAD files on a CD. The drawings on CD’s and the plotted Mylar’s will
conform to the standard size of 22 x 36" (559-mm. x 914-mm.) using a 1"=30’ (1:360) horizontal and
1"=10’ (1:120) vertical scale. The Mylar will be 3-mil in thickness.

2. The “As-Built” drawings will include but not be limited to the following guidelines summarized
below:

(a) Drawings will consist of the same legend and layout of title boxes shown on the contract
drawings.

(b) Each plotted Mylar drawing will contain the signature and stamp of the Contractor's NYS
Professional Engineer/Registered Architect.

(c) The drawings will include:

o street name and crossing street(s) or distance from;

. north arrow;

e  property lines and widths;

e legal and existing street widths, street alignment and grades;
e  “new” curb lines and widths;

e water main center line measured off the “new” curb line;

. horizontal stationing for all valves, hydrants, outlets, blow-offs, house service
connections, etc., measured on a horizontal line as established by the Borough Office
Bureau of Topographic;

o alignment and appurtenance location stationing, and deflection angles;

e cover and elevations (Datum used will be that of the Borough where work is located);
e location of pipe joints;

e  profile of all piping;

e complete details of all outlet piping roundabouts;

e complete details of all blow-off connections to the sewer;

o complete details of all air cocks;

e |ocation of taps and access manholes;

e |ocation of all cathodic protection stations;

e Venturi sensing lines plans and profiles;
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e all appropriate notes.

3. The cost of preparing and submitting “As-Built” approved drawings will be deemed included in
the prices bid for all scheduled bid items in the contract. No separate or additional payment will be
made for this work.

AA. NO ADDITIONAL PAYMENT. The Contractor is advised that any fences, guardrails,
boulders, asphalt walkway of the park, fixtures, other encumbrances removed within project limits
during construction will be replaced in kind to the satisfaction of the Engineer. The cost of such work
will be deemed included in the prices bid for all contract items of work and no additional or separate
payment will be made.

AB. SHEETING AND EXCAVATION AT TRANSIT FACILITIES. In case of transit facilities
like MTA, LIRR, METRO NORTH etc., the Contractor will exercise extreme caution and take all
necessary precautions in placing sheeting and excavation to prevent any damage to the existing
underground or overhead structures and its appurtenances during construction work throughout the
project area. The Contractor must take full responsibility to protect the said structures and its
appurtenances and any damage caused by the Contractor’s operations must be made good by the
Contractor to the satisfaction of the Engineer at no additional cost to the City.

The Contractor must submit shop drawings to the Transit facilities showing all the details and methods
of construction, such as, sheeting and bracing, including the Contractor’s procedure and sequence of
construction, supporting and/or protection of the existing structures and its appurtenances, with
necessary design calculations for approval prior to starting of the construction. The design will be
made by a New York State Licensed Professional Engineer skilled in this type of construction and as
further evidenced by the imprint of Professional Engineer’s seal and signature on all drawings. The
cost of this work will be deemed included in the price bid for all items of work under this contract.

AC. ARCHAEOLOGICAL DISCOVERIES. The Contractor is notified that if requested
by the Resident Engineer and the City, the Contractor will be required retain the services of
an Archaeologist (the "City's Archaeologist") for this project.

The City's Archaeologist will be notified in advance and will be present on site during sub-
surface excavations as deemed necessary. The City's Archaeologist will be authorized to halt
construction at any time in order to record and/or recover any archaeological resources
encountered during excavations, and to stabilize in place any human remains encountered.

For the purpose of evaluating and recording archaeological resources, the City's
Archaeologist will be allowed to enter trenches provided all standard safety requirements are
met. It is understood that some construction down time may be necessary.

In the event that human remains, and/or other significant archaeological deposits are
encountered during construction or archaeological investigations, Landmarks Preservation
Commission (LPC) will be notified as directed by the City's Archaeologist and the State
Historic Preservation Office (SHPO) requires that the following protocol is implemented:

1. At all times human remains must be treated with the utmost dignity and respect.
Should human remains be encountered work in the general area of the discovery will stop
immediately and the location will be immediately secured and protected from damage and
disturbance.

Dated: 10/07/2026 S-7



PROJECT ID.: HWCB27QXM

2. Human remains or associated artifacts will be left in place and not disturbed.
No skeletal remains or materials associated with the remains will be collected or removed
until appropriate consultation has taken place and a plan of action has been developed.

3. The County coroner and local law enforcement as well as the SHPO and the
involved agency will be notified immediately. The coroner and local law enforcement will
make the official ruling on the nature of the remains, being either forensic or archeological. If
the remains are archeological in nature, a bio-archaeologist will confirm the identification as
human.

4. If human remains are determined to be Native American, the remains will be
left in place and protected from further disturbance until a plan for their protection or removal
can be generated. The involved agency will consult SHPO and appropriate Native American
groups to determine a plan of action that is consistent with the Native American Graves
Protection and Repatriation Act (NAGPRA) guidance.

5. If human remains are determined to be Euro-American, African- American, etc.,
the remains will be left in place and protected from further disturbance until a plan for their
avoidance or removal can be generated. Consultation with the SHPO and other appropriate
parties will be required to determine a plan of action.

Should extra work be ordered by the Resident Engineer as a result of any archaeological
discoveries, it will be paid for from the Fixed Sum included in, and in accordance with ltem
HW-908 Allowance for Extra Work Due To Archaeological Discoveries.

AD. USE OF CITY WATER. Please refer to NYCDOT STANDARD HIGHWAY
SPECIFICATIONS (May 16, 2022), Sub Section 1.06.23 (A), Rules, Laws, and
Requirements, for use of City water.

AE. PUBLIC DISSEMINATION OF INFORMATION. The Contractor agrees to hold
confidential, both during and after the completion or termination of this Contract, all of the
reports, information, or data, furnished to, or prepared, assembled or used by, the Contractor
under this Contract. The Contractor agrees to maintain the confidentiality of such reports,
information, or data by using a reasonable degree of care, and using at least the same degree
of care that the Contractor uses to preserve the confidentiality of its own confidential
information. The Contractor agrees that such reports, information, or data will not be made
available to any person or entity without the prior written approval of the Commissioner. The
obligation under this Section to hold reports, information or data confidential will not apply
where the Contractor is legally required to disclose such reports, information or data by virtue
of a subpoena, court order or otherwise (“disclosure demand”), provided that the Contractor
complies with the following: (1) the Contractor will provide advance notice to the
Commissioner, in writing or by e-mail, that it received a disclosure demand for such reports,
information or data and (2) if requested by the Commissioner, the Contractor will not disclose
such reports, information or data until the City has exhausted its legal rights, if any, to prevent
disclosure of all or a portion of such reports, information, or data. The previous sentence will
not apply if the Contractor is prohibited by law from disclosing to the City the disclosure
demand for such reports, information or data.

The Contractor will restrict access to confidential information to persons who have a
legitimate work-related purpose to access such information. The Contractor agrees that it will
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instruct its officers, employees, and agents to maintain the confidentiality of any and all
information required to be kept confidential by this Contract.

The Contractor, and its officers, employees, and agents will notify the Commissioner, at
any time either during or after completion or termination of this Contract, of any intended
statement to the press or any intended issuing of any material for publication in any media of
communication (print, news, television, radio, Internet, etc.) regarding the services provided
or the data collected pursuant to this Contract at least twenty-four (24) hours prior to any
statement to the press or at least five (5) business days prior to the submission of the material
for publication, or such shorter periods as are reasonable under the circumstances. The
Contractor may not issue any statement or submit any material for publication that includes
confidential information as prohibited by this Section.

At the request of the Commissioner, the Contractor will return to the Commissioner any
and all confidential information in the possession of the Contractor or its Subcontractors. If
the Contractor or its Subcontractors are legally required to retain any confidential information,
the Contractor will notify the Commissioner in writing and set forth the confidential information
that it intends to retain and the reasons why it is legally required to retain such information.
The Contractor will confer with the Commissioner, in good faith, regarding any issues that
arise from the Contractor retaining such confidential information. If the Commissioner does
not request such information, or the Law does not require otherwise, such information will be
maintained in accordance with the requirements set forth in the Contract Documents.

AF. UTILITY SUPPORT FOR STREET LIGHTING AND TRAFFIC SIGNAL FEEDS.
Noting that work performed by an electrical utility towards installation or relocation of an
electrical feed for the street lighting or traffic signal system is City work, the JB 450 items are
not applicable and will not be paid for supporting this work. Any costs associated with
supporting installation or relocation of street lighting or traffic signal feeds are deemed included
in the prices bid for street lighting and/or traffic signal work.

AG. PRICES TO INCLUDE. No direct payment will be made for costs incurred in
complying with the foregoing Special Provisions, unless otherwise provided. Said costs will
be deemed to have been included in the prices bid for all the scheduled contract items.
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(B)HIGHWAY PROJECT SPECIFIC PROVISIONS

1.SPECIAL EVENTS. Where the Contractor is notified of a Special Unscheduled Event,
such as a civic parade or other official activity, party, etc., then the Holiday Embargo
restrictions under Article C, above, shall apply. Temporary restoration of the streets and
sidewalks and subsequent removal, if required, for those Special Unscheduled Event
periods will be paid for under the appropriate scheduled items 4.02 CB and 6.02 AAN and
the Contractor will be granted an extension of time, for the completion of the work, equal
to the duration of the ordered shutdown.

2.THE CONTRACTOR IS NOTIFIED that should human remains be encountered during the
course of work, the work must be stopped immediately pending the Office of Chief Medical
Examiner and the New York Police Department notification and review.

3. INSPECTION FORM / TECHNICAL INFEASIBILITY FORM (TIF).

a. Prior to the determination of Substantial Completion for the Project, all locations constructed
under this Contract must be substantially completed and accompanied by an approved PRISM
inspection form and where applicable, approved technical infeasibility form(s).

b. The approved PRISM inspection form will be the determination made by the Engineer
informing the contractor that the pedestrian ramps are accepted or rejected as non-compliant
with Contract Specifications and thereby instructing the contractor to reconstruct the rejected
pedestrian ramps at no cost to the City.

c. If a rejected pedestrian ramp can be justified as built to the maximum Extent Technically
Feasible, as defined by the United States Access Board, then the Contractor must submit a
completed Technical Infeasibility Form (TIF) no later than two (2) weeks after construction and
submit it to the Engineer for approval. All TIFs submitted to the Engineer must be signed and
sealed by a licensed Professional Engineer registered in New York State. No separate
payment will be made to the Contractor for services of Professional Engineer and the price to
be deemed included into the price of all pedestrian ramp items. All TIFs must be approved by
the Engineer otherwise the pedestrian ramp must be re-installed to be ADA compliant at no
additional cost to the City.

The PRISM inspection form may be found at the following website:

https://www.nycpedramps.info/sites/default/files/2023-03/TI 23-
001 Pedestrian Ramp Inspection Application PRISM.pdf

The TIF may be found at the following website:

https://www.nycpedramps.info/sites/default/files/2023-01/DOT Technical-Infeasibility-
Form v2.0.pdf



https://www.nycpedramps.info/sites/default/files/2023-03/TI_23-001_Pedestrian_Ramp_Inspection_Application_PRISM.pdf
https://www.nycpedramps.info/sites/default/files/2023-03/TI_23-001_Pedestrian_Ramp_Inspection_Application_PRISM.pdf
https://www.nycpedramps.info/sites/default/files/2023-01/DOT_Technical-Infeasibility-Form_v2.0.pdf
https://www.nycpedramps.info/sites/default/files/2023-01/DOT_Technical-Infeasibility-Form_v2.0.pdf
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4. CAPACITY

(A) Required Production Rates. This Contract is being bid for replacement of
approximately 7,345 linear feet of different type of curb and approximately 28,275 sf of concrete
sidewalk that including approximately six (6) pedestrian ramps with the requirement that the
Contractor has the capacity to successfully execute up to 10 simultaneous Locations and complete a
minimum of 20 Locations (A Location defined as any place on the street block sidewalk where
replacement of the curb is requested including minimum of 2 feet wide concrete sidewalk repair /
restoration and pavement key restoration. It is assumed monthly rate of approximately 410 linear feet
of curb repair / restoration.) per month during the construction season. Failure to comply may result
in the Contractor being declared in default of the Contract under the requirements of Article 48 of the
Standard Construction Contract.

(B) Capacity for Contract Award. Prior to award, the Contractor must prove that the
Contractor meets the following capacity requirements:

i. Cash Flow. The Contractor must show financial statements showing that the
Contractor has sufficient access to liquid capital equal to or greater than 25%
of the total Bid Price.

ii. Equipment. The Contractor must show access to sufficient equipment,
particularly backhoes and dump trucks, to meet the required production rates
in Article (A) above. In order to show access to sufficient equipment, the
Contractor must identify the quantities of equipment necessary to meet the
required production rates.

iii. Manpower. The Contractor must show access to sufficient craft labor to meet
the required production rates in Article (A) above.

iv. Supervision. The Contractor must identify the field supervisors or
superintendents who will supervise the work under this contract. The identified
superintendents and supervisors must attend the pre-award meeting. For each
superintendent and supervisor, the Contractor must provide the resume and
relevant experience of the individual, including, at a minimum, all relevant
experience of the individual for the three (3) years prior to the bid date.
Sufficient superintendents must be identified and provided, but in any event not
less than one (1) superintendent for every four (4) work crews.

5. LOCATIONS This Contract will be for work City Wide. The Engineer will select and obtain
Locations for submission to the Contractor. Locations for this contract will be furnished to the
Contractor by written Work Order.

The Contractor is advised that no minimum quantity of curb installation or other items under
this contract is guaranteed at any one specific location.

The Contractor is hereby notified that curb locations selected for this contract may be generally
along heavily traveled pedestrian routes with a minimal amount of locations in low density residential
areas. It is the intent of this contract to replace damaged or missing curbs. Curb installation will be
strictly limited to damaged or missing curbs only and not for replacement of sidewalk beyond the limit
of two (2’) feet limit adjacent to the new curb face irrespective of its condition. The length of curb
replacement varies from block to block. If the existing curb has damage in part of its length and the
remaining curb in the block is in good condition, then only that damaged length of curb shall be
replaced. If the existing curb has damage in part of its length but the remaining curb in the block is in
bad and/or deteriorating condition, then the curb in the entire block length shall be replaced. However,
the exact limits of curb replacement at each location will be as determined solely by the Engineer.
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The Contractor shall be responsible for safety of existing structures such as existing curbs, sidewalks,
trees, hydrants and hydrant fenders, streetlights and traffic signal poles, traffic and street name signs,
street hardware, etc., outside the scope of the work owned by the City.

Where steel faced concrete curb is required in a driveway area, the curb shall be depressed
as required by the NYC Department of Transportation Standard Details of Construction and paid for
under Item 4.09 BD-S, Depressed Steel Faced Concrete Curb

At locations where the Contractor is working adjacent to existing trees where the tree roots may
interfere with standard installation of curb or sidewalk, the Contractor shall utilize Iltems 4.13 AAT,
4.14 W and 8.02 AB-S, as directed by the Engineer, in order to mitigate construction trauma to trees.
Existing tree pit size may be enlarged, where and as ordered by the Engineer, in order not to damage
tree roots.

When the Contractor’s work at any location conflicts with work proposed by or with the
requirements of other agencies or utility companies or with any other scheduled project, the Engineer
may direct the Contractor to defer working at such location and may even delete that location from
the contract.

Corner Steel Faced Curb is to be reset only where directed by the Engineer, and payment will be
made at the price bid for new corner steel faced curb. Where the existing condition required the
Engineer in concurrence with the NYC DOT might order the repair / replacement or construction of
new pedestrian ramp. In such case the Contractor must follow the procedure described in
Subsection 6 below.

6. NOTICE TO PROCEED AND WORK ORDERS

(A) Notice to Proceed and Initial Work order. The Contractor is hereby advised that the
“Notice to Proceed” and first Work Order, with the work for the first location or group of locations, will
be given promptly after registration and, pursuant to Article 8 of the Standard Construction Contract,
the Contractor must commence work on the date specified in the written notice signed by the
Commissioner.

(B) Issuance of Work Orders. Following issuance of the “Notice to Proceed” and as the
need for services arises, the Engineer will issue a written Work Order to the Contractor. The Work
Order will include the following:

i. Sketches that specify the locations for the performance of required services;

ii. Estimated quantities of work;

iii. The time frame for completion of all required services, based on the required
production rate of 20 Locations per month, typically not more than 30 calendar
days per Locations;

iv. The required mobilization period to begin construction, typically fourteen (14)
calendar days. Sketches prepared for this project are from visual inspection and
the information shown thereon is approximate. The Contractor shall verify the
information in the field and discrepancies, if any, shall be reported to the
Engineer. The Contractor shall inspect each work location jointly with the
Engineer, at least two (2) weeks in advance of the start of construction at each
location, to determine possible interferences of the existing facilities with the
installation of curb. Where private utility facilities, such as telephone booths, utility
poles, electric vaults, etc., interfere with the installation of curb, the Contractor
shall notify those private utility facility operators at least two (2) weeks in advance
of the starting work at each location. If mail box relocation is required, the Post
Office shall be notified. Installation of curb at each location shall not start prior to
the removal of interferences, as determined by the Engineer. Where existing
bollards, guard booths, non-City-owned signs and sign posts, etc., cause
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interference with the installation of curb, they shall be carefully removed and
either delivered to the property owner or disposed of away from the site, as
directed by the Engineer, at no cost to the City.

(C) Execution of Work Orders. The Contractor must mobilize and begin work within the
mobilization period specified in the Work Order and complete the work within the
time frame for completion specified in the Work Order.

i. The Contractor must provide sufficient work force crews to successfully execute
up to 10 simultaneous Locations. Each work force crew shall be defined as a
sufficient number of workers with adequate supervision, support staff and
equipment necessary to perform the work efficiently as specified herein and
directed by the Engineer. Where the Contractor can demonstrate to the Engineer
that the Contractor he has substantially completed work at a corner, the
Contractor may be permitted to start work at additional locations, on a one to one
basis, at the sole discretion of the Engineer.

ii. In the event the Contractor fails to complete all required services set forth in the
Work Order within the specified time frame plus authorized time extensions,
liquidated damages will be assessed on a daily basis in the amount specified in
Schedule A on Page SA-3.

7. GUARANTEED MINIMUM In the event the Contractor is not directed to perform any services
hereunder, the City agrees to pay, and the Contractor agrees to accept, a minimum fee of $2,000.
The Contractor further agrees that under such circumstances, it has no action for damages or for loss
of profits against the City. In addition, if no services are ordered, the City agrees to reimburse the
Contractor the actual and reasonable cost of required performance and payment bonds, with no mark
up for overhead and profit. In its request for reimbursement, the Contractor shall provide a copy of
the cancelled check for the required bonds, as well as any other documentation required by the
Commissioner.

8. SCHEDULE OF WORK The Contractor must be required to prepare a progress schedule, in
accordance with the requirements of Article 9 of the Contract, based on working at the same time at
not more than 10 active locations. Where the Contractor's work operations are not able to meet its
approved progress schedule, the Engineer may order the Contractor to provide additional work force
as may be necessary. Failure to comply with such orders within seven (7) calendar days after the
written notice from the Engineer may result in the Contractor being declared in default of the Contract
in accordance with the procedure contained in Article 48 of the Standard Construction Contract.

NOTE: THE DEPARTMENT RESERVES THE RIGHT TO:

(A) Substitute alternate and equivalent locations contiguous to the described locations
should the need to delete any of the preceding locations arise;

(B) Delete any locations if funding is insufficient to complete all of this work;

(C) Delete any location where any of the following conditions are encountered: a vault
structure interferes with construction of ramp; Transit Authority structure interferes with
construction of ramp; or, a distinctive or pigmented sidewalk has to be installed; and/or

(D) Delete any item of work where directed by the Engineer.

9. PRICES TO INCLUDE No direct payment will be made for costs incurred in complying with
the foregoing Special Provisions, unless otherwise provided. Said costs will be deemed to
have been included in the prices bid for all the scheduled contract items.
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MAINTAIN CURB REVEAL
AS DIRECTED BY THE ENGINEER

EXISTING TO
REMAIN REMOVE EXISTING WEARING COURSE SAWCUT SIDEWALK
(TYP) AND PAVEMENT BASE AND INSTALL (NOT A PAY ITEM)

1-1/2" BINDER MIXTURE ON
CONCRETE BASE TO MATCH EXISTING
(ITEMS 4.02 AB-R, 4.02 CAOR 4.02 CB,
AS PROVIDED, AND 4.04 H)

24"

EXISTING
ASPHALT
WEARING
COURSE.

SAWCUT SIDEWALK
(NOT A PAY ITEM)

WEARING COURSE, SAWCUTTING, AND
RESTORATION WHERE DISTURBED AS
DIRECTED BY THE ENGINEER.

A.C. SEALER
(NOT A PAY ITEM)

NO FORMING REQUIRED
BELOW WEARING COURSE

SIDEWALK/SODDING
(PAY ITEM)

INSTALL EXPANSION JOINT
AS PER SECTION 4.13 OF
NYC STANDARD HIGHWAY
SPECIFICATIONS FOR
CONCRETE SIDEWALK

MIN

NEW CURB
(PAY ITEM)

CASE |
CASE | TO BE USED FOR AREAS WITH CONCRETE PAVEMENT,
INCLUDING REINFORCED CONCRETE BUS STOPS. ANY CONCRETE

PAVEMENT DAMAGED BY THE CONTRACTOR MUST BE
RESTORED AT NO COST TO THE CITY.

NOTE:
A. ROADWAY AREA RESTORATION:

1. Removal, disposal of existing wearing course, and restoration as indicated
will be paid under the appropriate scheduled items. No separate
payment will be made for the partial and full depth sawcutting, cost

included under other items.

At dirt shoulders, the curb trench must be backfilled, compacted and
topped with 4" binder mixture where directed and approved by the
Engineer, the cost of which will be paid under Binder Mixture or Asphaltic
Concrete Mixture, as provided.

At Belgian Block pavement covered with asphaltic location, one course of
the blocks may be removed and restored with Binder Mixture. At Belgian
Block surface pavement locations, the blocks must be reset, unless
otherwise directed by the Engineer. The cost of this work is included in
the price bid for the curb item.

Any pavement markings disturbed on roadway restoration or pavement
keys must be restored, paid for under the appropriate scheduled items in
Section 6.44 of NYC Standard Highway Specifications.

B. SIDEWALK AREA RESTORATION:

1. The removal, disposal of existing sidewalk and restoration with new
sidewalk will be paid for under the appropriate sidewalk item, as per
specifications. No separate payment will be made for the partial and full
depth sawcutting, cost included under other items.

2. At grass sidewalk areas, the curb must be backfilled, compacted as

necessary, and topped with 6" of topsoil and sodded, the cost of which is
included in the price bid for the sodding item.

SIDEWALK/SODDING
(PAY ITEM)

INSTALL EXPANSION
JOINT AS PER
SECTION 4.13 OF NYC
STANDARD HIGHWAY
SPECIFICATIONS FOR
CONCRETE SIDEWALK

SAWCUT
(NOT A PAY ITEM)

FULL DEPTH SAWCUT
(NOT A PAY ITEM)
TACK COAT AND REFLECTIVE .
CRACKING MEMBRANE (NOT A
PAY ITEM)

NEW CURB
(PAY ITEM)

CURB INSTALLATION DETAIL

CASE Il

WHERE PAVEMENT KEYS OR ANY ROADWAY WORK ADJOINING NEW
CURB IS REQUIRED, CASE Il MUST BE USED.

NYC Department of Desigh &
Construction

CURB
INSTALLATION
DETAIL

10/04/2022
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NEW_ YORK CITY .

e mm| Department of Transportation

& 4 Mike Flynn, Commissioner
OCMC TRAFFIC STIPULATIONS March 6, 2026

OCMC FILE NO: CEC-26-151

CONTRACT NO: HWCB27QXM

PROJECT: REPLACEMENT OF CONCRETE, STEEL-FACED, AND GRANITE CURBS AND RELATED SIDEWALK
AND ROADWAY RESTORATION - QUEENS, THE BRONX AND MANHATTAN

PERMISSION IS HEREBY GRANTED TO THE NEW YORK CITY DEPARTMENT OF DESIGN AND CONSTRUCTION (NYC DDC)
AND ITS DULY AUTHORIZED AGENT, TO ENTER UPON AND RESTRICT THE FLOW OF TRAFFIC AT THE LOCATION(S) BELOW FOR THE PURPOSE
OF CARRYING OUT THE ABOVE NOTED PROJECT, SUBJECT TO THE STIPULATIONS, AS NOTED BELOW:

I. SPECIAL STIPULATIONS |

A. EMBARGOES — A CONSTRUCTION EMBARGO WILL APPLY TO THOSE LOCATIONS BELOW WHICH FALL WITHIN THE HOLIDAY EMBARGO OR
ANY OTHER SPECIAL EVENT/CONSTRUCTION EMBARGOES PUBLISHED BY THE BUREAU OF PERMIT MANAGEMENT AND CONSTRUCTION
CONTROL.

B. BIKE LANES — THE PERMITTEE MUST COORDINATE WITH THE NYC DOT BIKE UNIT (HAYES LORD; HLORD@DOT.NYC.GOV) PRIOR TO
PERFORMING ANY WORK OCCUPYING OR IMPACTING A BIKE LANE. THE NYC DOT BIKE UNIT MUST APPROVE ANY SUCH OCCUPANCY /
IMPACT PRIOR TO MOBILIZING. THE PERMITTEE MUST COMPLY WITH THE NEW GUIDELINES FOR THE MAINTENANCE & PROTECTION OF
TRAFFIC PLAN FOR CYCLING, WHICH ARE AVAILABLE AT:

hitps://www]1.nyc.gov/html/dot/downloads/pdf/bike-mpt-guidelines.pdf

C. BUS STOPS/BUS LAYOVERS/BUS ROUTES — THE PERMITTEE SHALL PROVIDE WRITTEN NOTICE TO NYC DOT OCMC AND THE
METROPOLITAN TRANSPORTATION AUTHORITY (MTA) A MINIMUM OF FIVE (5) WEEKS IN ADVANCE FOR LANE/STREET CLOSURES THAT AFFECT
BUS STOPS/BUS LAYOVERS/BUS ROUTES. MTA MUST APPROVE ANY PROPOSED IMPACT PRIOR TO THE PERMITTEE MOBILIZING. FOR BUS STOP
RELOCATIONS/REMOVALS, THE PERMITTEE MUST ALSO CONTACT NYC DOT BUs STOP MANAGEMENT AT BUSSTOPCHANGES@DOT.NYC.GOV,
AND RECEIVE THEIR APPROVAL PRIOR TO RELOCATING OR REMOVING ANY BUS STOP.

BRONX MICHAEL WALLIN (MICHAEL.WALLIN@NYCT.COM)
BROOKLYN BRENNAN ORTIZ (BRENNAN.ORTIZ@NYCT.COM)
MANHATTAN PHILIP SPEIDEL (PHILIP.SPEIDEL@NYCT.COM)

QUEENS JIE LI (JIE.LI@NYCT.COM)

STATEN ISLAND COLIN HARRINGTON (COLIN.HARRINGTON@NYCT.COM)

D. ACCESS TO ABUTTING PROPERTIES — THE PERMITTEE SHALL COORDINATE ALL ACTIVITIES WITH ABUTTING PROPERTY OWNERS TO ENSURE
ACCESS IS PROVIDED TO/FROM ALL BUILDING/BUSINESS ENTRANCES, DRIVEWAYS, AND GARAGES AND THAT SUBWAY ENTRANCES ARE
MAINTAINED OPEN AT ALL TIMES. THE PERMITTEE SHALL COORDINATE WITH ALL AFFECTED BUSINESSES PRIOR TO MOBILIZING.

E. STORAGE AREAS: THE PERMITTEE MAY OCCUPY A MAXIMUM OF SIXTY (60) LINEAR FEET AND EIGHT (8) FEET ADJACENT TO THE CURB
PROVIDED THAT SPACE FALLS WITHIN A DEDICATED PARKING LANE. THERE MUST BE NO IMPACT TO BIKE LANES, BUS STOPS, NO
STANDING/STOPPING ANYTIME ZONES, DRIVEWAYS, LOADING BAYS, PEDESTRIAN CROSSWALKS OR AUTHORIZED PARKING ZONES.

F.  TURNING RADIUS: THE PERMITTEE MUST ENSURE APPROPRIATE VEHICULAR TURNING RADIUS IS PROVIDED AND MAINTAINED AT ALL TIMES.
TURNING RADIUS MUST ACCOMMODATE AT A MINIMUM A SCHOOL BUS, FIRETRUCK AND SU-30 TRUCK.

G. SPECIAL COORDINATION: PRIOR TO MOBILIZING, THE PERMITTEE MUST COORDINATE WITH ANY AND ALL SCHOOLS, FDNY/EMS
FIREHOUSES/FACILITIES, NYPD PRECINCTS, HOSPITALS AND MEDICAL CENTERS, HOUSES OF WORSHIP AND ALL POST OFFICES AND LIBRARIES
PRESENT WITHIN ANY STREET SEGMENT / INTERSECTION WHERE WORK SHALL OCCUR.

H. BIKE SHARE STATIONS: THE PERMITTEE SHALL NOT REMOVE, RELOCATE, DAMAGE OR DISRUPT THE OPERATION OF EXISTING BIKE SHARE
STATIONS WITHOUT FIRST CONTACTING NYC BIKE SHARE AT 855-245-3311 FOR THEIR REQUIREMENTS PRIOR TO COMMENCING WORK.

I.  NYC DOT STREET FURNITURE: THE PERMITTEE SHALL NOT MOVE, DAMAGE OR DISRUPT ANY EXISTING WALKNYC WAYFINDING SIGNS, BIKE
RACKS, BENCHES, LEANING BARS, GRANITE BLOCKS, OR PLANTERS ON THE SIDEWALK OR ROADWAY. THE PERMITTEE MUST CONTACT NYC
DOT VIA EMAIL AT STREETFURNITUREUNIT@DOT.NYC.GOV A MINIMUM OF TWO (2) WEEKS PRIOR TO COMMENCING ANY WORK WHICH
IMPACTS ON THE STREET FURNITURE.

NYC Department of Transportation

Bureau of Permit Management and Construction Control
55 Water Street, 7" Floor, New York, NY 10041
T:212.839.9635 F:212.839.8970

nyc.gov/dot
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PROJECT: REPLACEMENT OF CONCRETE, STEEL-FACED, AND GRANITE CURBS AND RELATED SIDEWALK
AND ROADWAY RESTORATION - QUEENS, THE BRONX AND MANHATTAN

I. SPECIAL STIPULATIONS (CONTINUED)

J. NYC DOT SIGNALS SYNCHRO TRAFFIC ANALYSIS REQUIREMENT: PRIOR TO COMMENCING WORK, THE PERMITTEE MAY BE REQUIRED
TO PERFORM A TRAFFIC STUDY AND SYNCHRO ANALYSIS IF PROPOSED CONSTRUCTION WILL RESULT IN A LANE REDUCTION, WHICH REMAINS IN
EFFECT FOR A PERIOD OF FIVE (5) DAYS OR MORE. A SYNCHRO ANALYSIS WILL NOT BE REQUIRED FOR MAJOR CLOSURES OR LANE REDUCTIONS
OCCURRING DURING NIGHTTIME HOURS OF 9:00PM AND 5:00AM. FOR FURTHER DETAILED REQUIREMENTS RELATED TO TRAFFIC STUDY AND
SYNCHRO ANALYSIS PREPARATION, THE PERMITTEE SHALL CONTACT NADY IBRAHIM OF THE NYC DOT TRAFFIC SIGNAL TIMING UNIT AT 212-
839-3371 (NIBRAHIM@DOT.NYC.GOV).

K. PROTECTION OF NYC DEP GREEN INFRASTRUCTURE: THE PERMITTEE SHALL TAKE PRECAUTION OF NYC DEP GREEN INFRASTRUCTURE
IN THE RIGHT-OF-WAY. PERMITTEE MUST CONTACT NYC DEP 48 BUSINESS HOURS BEFORE CONSTRUCTION STARTS AT
GIUTILITY@DEP.NYC.GOV FOR FURTHER INSTRUCTION ON HOW TO PROCEED. ALSO, THE PERMITTEE MUST FOLLOW NYC DEP's GREEN
INFRASTRUCTURE PROTECTION REQUIREMENTS AT hittps://www1.nyc.gov/site/dep/water/green-infrastructure.page. PERMITTEE
IS RESPONSIBLE FOR RESTORATION, REPLACEMENT, OR RECONSTRUCTION OF DAMAGED DEP GREEN INFRASTRUCTURE ASSETS IMPACTED BY
THE PERMITTEE AS DIRECTED BY DEP.

L. PROTECTION OF NYC DEP PERMEABLE PAVEMENT: THE PERMITTEE SHALL TAKE PRECAUTION OF NYC DEP PERMEABLE PAVEMENT IN
THE RIGHT-OF-WAY. PERMITTEE MUST CONTACT NYC DEP 48 BUSINESS HOURS BEFORE CONSTRUCTION STARTS AT GIUTILITY@DEP.NYC.GOV
FOR FURTHER INSTRUCTION ON HOW TO PROCEED. ALSO, THE PERMITTEE MUST FOLLOW NYC DEP GREEN INFRASTRUCTURE PROTECTION
REQUIREMENTS AVAILABLE AT https://www1.nyc.gov/site/dep/water/green-infrastructure.page. PERMITTEE IS RESPONSIBLE FOR
RESTORATION, REPLACEMENT OR RECONSTRUCTION OF DAMAGED DEP GREEN INFRASTRUCTURE ASSETS IMPACTED BY THE PERMITTEE AS
DIRECTED BY DEP.

M. STREETLIGHTS / TRAFFIC SIGNALS: THE PERMITTEE SHALL NOT REMOVE OR RELOCATE EXISTING STREET LIGHTS OR TRAFFIC SIGNALS WITHOUT
FIRST OBTAINING APPROVAL FROM NYC DOT STREET LIGHTING / TRAFFIC SIGNALS UNIT.

N. TRAFFIC CAMERAS, DETECTION/COMMUNICATION EQUIPMENT: IF AT ANY TIME DURING THE APPROVED WORK, THE PERMITTEE
ENCOUNTERS TRAFFIC SURVEILLANCE CAMERAS, DETECTION EQUIPMENT OR ANY TYPE OF COMMUNICATION EQUIPMENT (WIRELESS OR HARD-
WIRED) ON ANY NYC DOT FACILITY, THAT IS NOT INCLUDED ON THE DESIGN/BUILD DRAWINGS, THE PERMITTEE SHALL IMMEDIATELY NOTIFY
NYC DOT TRAFFIC MANAGEMENT BY PHONE AT 718-433-3390 OR 718-433-3340 AND VIA EMAIL ATTMC@DOT.NYC.GOV AND AWAIT
DIRECTION PRIOR TO CONTINUING WORK.

O. METERS — THE PERMITTEE SHALL NOT REMOVE OR RELOCATE PARKING METERS WITHOUT FIRST OBTAINING APPROVAL FROM NYC DOT
PARKING METER DIVISION AT718 — 894 - 8651.

P.  TEST PITS — THE BELOW TRAFFIC STIPULATIONS DO NOT APPLY TO TEST PIT WORK RELATED TO THIS CONTRACT. WORK HOURS AND OTHER
REQUIREMENTS FOR TEST PIT OPERATIONS MAY DIFFER FROM THE STIPULATIONS IDENTIFIED BELOW. THE PERMITTEE SHALL BE REQUIRED TO OBTAIN
SEPARATE PERMITS RELATED TO TEST PITS.

Q. NOTIFICATION — THE PERMITTEE MUST AT LEAST TWO (2) WORKING DAYS BEFORE THE START OF CONSTRUCTION NOTIFY THE NYC FIRE
DEPARTMENT, NYC POLICE DEPARTMENT, NYC EMS, LOCAL COMMUNITY BOARD, BOROUGH PRESIDENT’S OFFICE-CHIEF ENGINEER,
NYC DOT OCMC OFFICE, AND ALL ABUTTING PROPERTY OWNERS.

R. TEMPORARY PARKING REGULATIONS/PAVEMENT MARKINGS — THE PERMITTEE IS REQUIRED TO INSTALL, MAINTAIN AND REMOVE ALL
NECESSARY TEMPORARY PARKING AND REGULATORY SIGNS AND PAVEMENT MARKINGS, AND RESTORE THEIR ORIGINAL CONDITION PER NYC
DOT STANDARDS, PRIOR TO EXPIRATION OF THEIR PERMIT(S). THE PERMITTEE OR AGENCY PERFORMING PUBLIC OUTREACH SHALL POST AND
MAINTAIN ADVISORY SIGNS A MINIMUM OF 48 HOURS PRIOR TO CHANGING EXISTING PARKING REGULATION SIGNS TO APPROVED TEMPORARY
CONSTRUCTION PARKING REGULATION SIGNS. THE ADVISORY SIGNS SHOULD BE POSTED ON ALL POLES AND DRIVE RAILS ON THE SEGMENT
AFFECTED, INDICATING THE DATE OF THE CHANGE, THE NEW REGULATIONS AND A TELEPHONE NUMBER TO OBTAIN MORE INFORMATION.

o  PERSECTION 2-02 (C)(4) OF THE HIGHWAY RULES, PERMITTEES MUST AFFIX THEIR DEPARTMENT ISSUED FIVE-DIGIT IDENTIFICATION NUMBER
USING A WATERPROOF LABEL OR STICKER ON ALL TEMPORARY SIGNS, INCLUDING BUT NOT LIMITED TO TEMPORARY CONSTRUCTION,
RAISE PLOW, PARKING OR REGULATORY SIGNS. THE LETTERING MUST BE IN ARIAL FONT, BLACK INK, % INCH IN HEIGHT AND WIDTH,
PLACED AT THE LOWER RIGHT-HAND CORNER OF THE FRONT AND THE LOWER LEFT AND RIGHT-HAND CORNERS OF THE BACK OF THE
SIGN. THE LABELS/STICKERS MUST BE VISIBLE/LEGIBLE AT ALL TIMES. PERMITTEE MUST REPLACE ANY WORN OR FADED LABELS/STICKERS.

S. AUTHORIZED PARKING ZONES — PRIOR TO PERFORMING ANY NON-EMERGENCY WORK WHICH IMPACTS AUTHORIZED PARKING, THE
PERMITTEE SHALL NOTIFY AND COORDINATE WITH NYC DOT AUTHORIZED PARKING UNIT AT AUTHORIZEDP ARKING@DOT.NYC.GOV PRIOR TO
OCCUPYING THESE AREAS. STORAGE OF MATERIAL OR EQUIPMENT DURING NON-WORKING HOURS IN AUTHORIZED PARKING ZONES IS
PROHIBITED.

T. CONSTRUCTION INFORMATIONAL SIGNS — THIS PROJECT REQUIRES A CONSTRUCTION PROJECT INFORMATIONAL SIGN (CPIS) IN
ACCORDANCE WITH NYC DOT HIGHWAY RULE SECTION 2-02 (4) AND (5). CRITERIA AND A PROTOTYPE FOR THIS SIGN MAY BE FOUND ON
THE NYC DOT WEBSITE AT:  hitp://www.nyc.gov/html/dot/downloads/pdf/dot cpis directions.pdf
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PROJECT: REPLACEMENT OF CONCRETE, STEEL-FACED, AND GRANITE CURBS AND RELATED SIDEWALK
AND ROADWAY RESTORATION - QUEENS, THE BRONX AND MANHATTAN

I.LENHANCED MITIGATIONS

A. ENHANCED MITIGATIONS FOR PEDESTRIAN FLOW, INCLUDING METAL FENCING, SHALL BE PROVIDED TO ENSURE PEDESTRIANS STAY
WITHIN THEIR DESIGNATED PATH/ROUTE. CERTIFIED FLAGGERS SHALL BE PROVIDED DURING WORKING HOURS, TO ASSIST IN CROSSING
PEDESTRIANS TO THE OPPOSITE SIDEWALK OR AROUND THE WORK ZONE. OCMC MAY REQUIRE THE USE OF PEDESTRIAN MANAGERS IN AREAS
WHERE THERE IS EXCEPTIONALLY HIGH PEDESTRIAN VOLUME (EX: TIMES SQUARE, QUEENSBORO PLAZA, ETC.).

B. “NO STANDING ANYTIME-TEMPORARY CONSTRUCTION" SIGNS AND TEMPORARY PAVEMENT MARKINGS SHALL BE INSTALLED AND
MAINTAINED AS WARRANTED BY THE MAINTENANCE AND PROTECTION OF TRAFFIC (MPT) REQUIRED TO FACILITATE TRAFFIC MOVEMENTS
THROUGH THE WORK ZONE. ALL TEMPORARY SIGNS AND PAVEMENT MARKINGS SHALL BE REMOVED UPON COMPLETION OF THE PROJECT.

C. COMMUNITY OUTREACH SHALL BE PROVIDED FOR THE DURATION OF THE PROJECT.

lll. MAINTENANCE AND PROTECTION OF TRAFFIC

* For the purposes of this stipulation, the term “Critical Locations” shall pertain to those locations which are identified as
Critical Streets, and “Non-Ciritical Locations” shall pertain to all other locations. The list of Critical Streets can be found starting
on Page 7 of this stipulation.

WORK LOCATION(S) MAINTENANCE AND PROTECTION OF TRAFFIC

Work hours shall be:

NON-CRITICAL 7:00am - 6:00pm, Mon. to Fri. If the same number of fraffic lanes (pre-construction) are
LOCATIONS maintained during construction on all street segments.
(INTERSECTIONS AND

9:00am - 4:00pm, Mon. to Fri. If reducing the number of traffic lanes by one (1) on any street
segment (in either direction for two-way streets), without resulting
in a full roadway closure.

STREET SEGMENTS)

9:00am - 2:00pm, Mon. to Fri. If a schoolis present within any street segment where work is
occurring, or any street segment approaching / exiting the
intersection.

8:00am - 6:00pm Sat.
9:00am - 6:00pm Sun.

Work hours shall be:

CRITICAL LOCATIONS 9:00am - 4:00pm, Mon. to Fri. If the same number of fraffic lanes (pre-construction) are
(INTERSECTIONS AND maintained during construction on all street segments.

STREET SEGMENTS) 10:00am - 3:00pm, Mon. to Fri. If reducing the number of traffic lanes by one (1) on any street

segment (in either direction for two-way streets), without resulting
in a full roadway closure.

9:00am - 2:00pm, Mon. to Fri. If a schoolis present within any street segment where work is
occurring, or any street segment approaching / exiting the
intersection (with no reduction in traffic lanes).

10:00am - 2:00pm, Mon. to Fri. If a schoolis present within any street segment where work is
occurring, or any street segment approaching / exiting the
intersection AND reducing the number of traffic lanes by one (1)
on any street segment (in either direction), without resulting in a
full roadway closure.

8:00am - 6:00pm Sat.
9:00am - 6:00pm Sun.

Should “No Standing” rush hour parking regulations apply on either street segment adjacent to or opposite the construction
zone, work shall be prohibited during the hours specified on the posted regulation. OCMC-Streets should be contacted in
writing by the Engineer-in-Charge ONLY if a waiver and consideration to work during the restricted hours is being requested.
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PROJECT: REPLACEMENT OF CONCRETE, STEEL-FACED, AND GRANITE CURBS AND RELATED SIDEWALK
AND ROADWAY RESTORATION - QUEENS, THE BRONX AND MANHATTAN

lll. MAINTENANCE AND PROTECTION OF TRAFFIC (CONTINUED)

WORK LOCATION(S) MAINTENANCE AND PROTECTION OF TRAFFIC

1. The Permittee shall not work on opposite sidewalk/curbs simultaneously.
ALL CRITICAL AND 2. When work occurs at a median or pedestrian refuge island, the Permittee may occupy one (1)
NON-CRITICAL adjacent lane on each side of the median or pedestrian refuge island during working hours.
LOCATIONS
(INTERSECTIONS 3. If the reduction of one (1) fraffic lane results in only one (1) traffic lane remaining for two-way
AND STREET traffic, the Permittee must provide certified flaggers at each end of the work zone during
SEGMENTS) working hours to alternate tfraffic flow through / around the work zone.

4. If work will result in a full roadway closure, the Permittee must follow the procedure for requesting
a Full Roadway Closure (FRC).

a. A minimum of ten (10) calendar days prior to the proposed FRC, the Permittee must submit
a completed Request for Full Roadway Closure form, found at
http://www.nyc.gov/html/dot/downloads/pdf/dot full roadway closure procedures.pdf,
along with any/all documents to support the request, to
FULLROADWAYCLOSURE@DOT.NYC.GOV for OCMC review and approval.

b. Upon receiving OCMC conditional approval, the Permittee must send the required written
notification to NYPD, FDNY/EMS, local Community Board(s), NYC DOT Special Events, and
all property owners on the affected streets segment a minimum of seven (7) calendar days
prior to the proposed FRC. When applicable, NYCT or private bus companies must also be
notified.

c. A copy of the OCMC-approved FRC form and proof of notification must be submitted
along with any other required documents when applying for the necessary related
construction permits.

5. The Permittee shall make every attempt to maintain a minimum 5-foot clear pedestrian walkway
on the existing sidewalk at all times.
a. Where a minimum 5-foot clear pedestrian walkway cannot be maintained on the existing
sidewalk, the Permittee shall adhere to the following:

i. Roadways up to forty (40) feet in width (curb to curb):

o  During working hours, the Permittee shall fully close the sidewalk and direct
pedestrians to use the opposite sidewalk, using signs at each end of the work zone
and providing flaggers to cross them safely.

o The Permittee shall provide a minimum 5-foot temporary protected walkway in the
roadway when the site is unattended.

ii. Roadways forty (40) feet in width (curb to curb) or greater:

o  During working hours, the Permittee shall fully close the sidewalk and provide a
minimum 5-foot temporary protected walkway in the roadway around the work
zone, occupying the second lane adjacent to the curb (curb lane to be used for
construction equipment).

o Flaggers shall be provided to temporarily stop pedestrians while equipment is
entering and leaving the work zone.

o The Permittee shall relocate the temporary 5-foot protected walkway against the
curb when the site is unattended.

6. During working hours, the Permittee must maintain all existing pedestrians crosswalks or provide
temporary pedestrian crossings when existing crosswalks cannot be maintained.
a. Flaggers shall be provided to assist pedestrians in safely navigating the work zone.

7. After working hours, all fravel lanes shall be restored to traffic and the full width of all existing
pedestrian crosswalks shall be restored/reopened to pedestrians.
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PROJECT: REPLACEMENT OF CONCRETE, STEEL-FACED, AND GRANITE CURBS AND RELATED SIDEWALK
AND ROADWAY RESTORATION - QUEENS, THE BRONX AND MANHATTAN

IV. GENERAL NOTES

A. THIS IS NOT A PERMIT. THIS STIPULATION SHEET MUST BE SUBMITTED WITH ALL REQUESTS FOR PERMITS PERTAINING TO THE ABOVE CONTRACT
AND PRESENT AT THE WORK SITE ALONG WITH ALL ACTIVE CONSTRUCTION PERMITS WHEN THE APPROVED WORK IS BEING PERFORMED.

B.  THE PERMITTEE MUST COMPLY WITH ALL CONSTRUCTION EMBARGOS ISSUED BY THE NYC DOT INCLUDING THE HOLIDAY EMBARGO.
C. THE PERMITTEE SHALL COMPLY WITH ALL REQUIREMENTS OF THE NYC DOT SPECIAL EVENTS UNIT AS IDENTIFIED BELOW:

1. STREET FAIRS / FESTIVALS
e ALLEXCAVATIONS MUST BE PLATED WITH SKID RESISTANT PLATES.
e PLATES MUST BE RECESSED AND FLUSH WITH PAVEMENT.
e ALL PAVEMENT DEFECTS MUST BE CORRECTED WITHIN OR ADJACENT TO THE WORK ZONE.
e THE CONTRACTOR IS RESPONSIBLE FOR ANY DEFECTS WITHIN THE IMMEDIATE VICINITY IF NYC DOT STREET & ARTERIAL MAINTENANCE
CANNOT MAKE REPAIRS DUE TO PROJECT INTERFERENCE (AS DETERMINED BY NYC DOT).
e ALL EQUIPMENT, TRAILERS AND MATERIAL STORAGE MUST BE REMOVED.

2. RUNNING / WALKING / BIKING EVENTS
e ALLEXCAVATIONS MUST BE BACKFILLED AND PAVED OR PLATES MUST BE RECESSED AND PAVED OVER FLUSH WITH PAVEMENT.
e ALLPAVEMENT DEFECTS MUST BE CORRECTED WITHIN OR ADJACENT TO THE WORK ZONE.
e THE CONTRACTOR IS RESPONSIBLE FOR ANY DEFECTS WITHIN THE IMMEDIATE VICINITY IF NYC DOT STREET & ARTERIAL MAINTENANCE
CANNOT MAKE REPAIRS DUE TO PROJECT INTERFERENCE (AS DETERMINED BY NYC DOT).
e ALL EQUIPMENT, TRAILERS AND MATERIAL STORAGE MUST BE REMOVED.

3. PARADES
e ALLEXCAVATIONS MUST BE BACKFILLED AND PAVED OR PLATES MUST BE RECESSED AND PAVED OVER FLUSH WITH PAVEMENT.
e FORMATION AND DISPERSAL AREA PLATES MUST BE RECESSED AND FLUSH WITH PAVEMENT (PLATES MUST BE SKID RESISTANT).
e ALL PAVEMENT DEFECTS MUST BE CORRECTED WITHIN OR ADJACENT TO THE WORK ZONE.
e THE CONTRACTOR IS RESPONSIBLE FOR ANY DEFECTS WITHIN THE IMMEDIATE VICINITY IF NYC DOT STREET & ARTERIAL MAINTENANCE
CANNOT MAKE REPAIRS DUE TO PROJECT INTERFERENCE (AS DETERMINED BY NYC DOT).
e ALL EQUIPMENT, TRAILERS AND MATERIAL STORAGE MUST BE REMOVED.

4. MAYORAL EVENTS
e ALLEXCAVATIONS MUST BE BACKFILLED AND PAVED OR PLATES MUST BE RECESSED AND PAVED OVER FLUSH WITH PAVEMENT.
e ALLPAVEMENT DEFECTS MUST BE CORRECTED WITHIN OR ADJACENT TO THE WORK ZONE.
e THE CONTRACTOR IS RESPONSIBLE FOR ANY DEFECTS WITHIN THE IMMEDIATE VICINITY IF NYC DOT STREET & ARTERIAL MAINTENANCE
CANNOT MAKE REPAIRS DUE TO PROJECT INTERFERENCE (AS DETERMINED BY NYC DOT).
e ALL EQUIPMENT, TRAILERS AND MATERIAL STORAGE MUST BE REMOVED.

D. ALL RELOCATION WORK BY THE UTILITIES SUCH AS; CON EDISON, TELEPHONE, GAS AND CABLE COMPANIES SHALL PRECEDE THE
CONTRACTORS' START OF WORK ON ALL AFFECTED ROADWAYS IN THE IMPACTED CONTRACT AREA.

E. THE CONTRACTOR IS ADVISED THAT OTHER CONTRACTORS MAY BE WORKING IN THE GENERAL AREA DURING THE TERM OF THIS STIPULATION.
IN WHICH EVENT, THE CONTRACTOR MAY REQUIRE MODIFICATIONS BY THE OCMC-STREETS.

F.  THE PERMITTEE IS NOT AUTHORIZED TO ENTER, OCCUPY OR USE ANY PUBLICLY OWNED OR PRIVATELY OWNED, NON-PAVED, LANDSCAPE
OR NON-LANDSCAPED LOCATION WITHOUT SPECIFIC WRITTEN PERMISSION. WHEN THE LOCATION IS WITHIN THE RIGHT-OF-WAY OF A LIMITED-
ACCESS ARTERIAL HIGHWAY, WRITTEN APPROVAL FROM THE NYC DOT OCMC-HIGHWAYS IS REQUIRED. WHEN THE LOCATION IS WITHIN
THE RIGHT-OF-WAY OF A PUBLIC STREET OR PUBLIC PARK, WRITTEN APPROVAL FROM THE NEW YORK CITY DEPARTMENT OF TRANSPORTATION
OR NEW YORK CITY DEPARTMENT OF PARKS AND RECREATION IS REQUIRED. WHEN THE LOCATION IS WITHIN THE RIGHT-OF-WAY OF ANY
OTHER JURISDICTION SUCH AS PRIVATE PROPERTY, STATE, FEDERAL ETC., IT IS THE PERMITTEE'S RESPONSIBILITY TO DETERMINE THE PROPERTY
OWNER AND OBTAIN THE WRITTEN APPROVAL.

G. THE PERMITTEE SHALL ADHERE TO THE NYC DOT BUREAU OF BRIDGES' SPECIAL PROVISIONS FOR LANDSCAPE PROTECTION,
MAINTENANCE AND RESTORATION, ITEMS 1.18.15 THROUGH 1.18.19, WHENEVER AND WHEREVER ANY OF THE PERMITTEE'S ACTIVITIES
OCCUR WITHIN A LIMITED ACCESS ARTERIAL HIGHWAY RIGHT - OF - WAY.

H.  NO DEVIATION OR DEPARTURE FROM THESE STIPULATIONS WILL BE PERMITTED WITHOUT THE PRIOR WRITTEN APPROVAL FROM THE OCMC-
STREETS. REQUEST FOR SUCH MODIFICATIONS SHALL BE SUBMITTED TO THE OFFICE OF THE OCMC-STREETS, NEW YORK CITY DEPARTMENT
OF TRANSPORTATION, A MINIMUM OF TWENTY (20) DAYS IN ADVANCE FOR CONSIDERATION.
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IV. GENERAL NOTES (CONTINUED)

FOR ANY CONSTRUCTION ACTIVITY RESULTING IN THE FULL CLOSURE OF A ROADWAY FOR MORE THAN 180 CONSECUTIVE CALENDAR DAYS,
THE CONTRACTOR MUST PRODUCE AND SUBMIT A COMMUNITY REASSESSMENT, IMPACT AND AMELIORATION (CRIA) STATEMENT TO NYC
DOT PLANNING AND OBTAIN THEIR APPROVAL BEFORE APPLYING FOR PERMITS, IN COMPLIANCE WITH THE PROVISIONS OF LOCAL LAW 24
STREET CLOSURE LAW.

FOR THIS PROJECT THE CONTRACTOR SHALL FURNISH, INSTALL AND MAINTAIN ALL NECESSARY ADVANCE WARNING AND DETOUR SIGNS,
TEMPORARY CONTROL DEVICES, BARRICADES, LIGHTS AND FLASHING ARROW BOARDS IN ACCORDANCE WITH THE “MANUAL ON UNIFORM
TRAFFIC CONTROL DEVICES," THE TYPICAL SCHEMES INCLUDED IN THIS SPECIFICATION; AND AS ORDERED BY THE ENGINEER-IN-CHARGE AND
THE OCMC-STREETS.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR IDENTIFYING HIS CONSTRUCTION SIGNAGE. THE IDENTIFICATION SHALL INCLUDE THE
CONTRACTOR'S NAME, SPONSORING AGENCY NAME AND THE CONTRACT NUMBER. THE IDENTIFICATION SHALL BE PLACED ON THE BACK OF
THE SIGN. THE LETTERING SHALL BE THREE (3) INCHES HIGH.

THE OCMC-STREETS RESERVES THE RIGHT TO VOID OR MODIFY THESE STIPULATIONS SHOULD CONSTRUCTION FAIL TO COMMENCE WITHIN
TWO (2) YEARS OF THE SIGNED DATE OF THESE STIPULATIONS.

Daane Barra D. Bara

DUANE BARRA FOR NICHOLAS DAGHER
DIRECTOR EXECuTIVE DIRECTOR
OCMC-STREETS OCMC-STREETS
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V. CRITICALROADWAYS

Note: All service roads abutting highways, parkways, expressway, etc. are considered to be critical streets)

MANHATTAN:

106th Street — First Avenue to FDR Drive

116th Street — First Avenue to FDR Drive

125th Street — Henry Hudson Parkway to FDR Drive

135th Street - St. Nicholas Avenue to Harlem River Drive
138th Street — Malcolm X Boulevard to Harlem River Drive
145th Street — Riverside Drive to Harlem River Drive

14th Street — Joe DiMaggio Highway to FDR Drive

155th Street — Riverside Drive to Harlem River Drive

158th Street — Henry Hudson Parkway to Broadway

165th Street — Riverside Drive to Broadway

178th Street - Fort Washington Avenue to Amsterdam Avenue
179th Street — Fort Washington Avenue to Amsterdam Avenue
181st Street — Riverside Drive to Amsterdam Avenue

207th Street — Broadway to Ninth Avenue

20th Street — Avenue C fo First Avenue

23rd Street — Joe DiMaggio Highway to FDR Drive/Avenue C
25th Street — FDR Drive to First Avenue

30th Street — Joe DiMaggio Highway to FDR Drive

31st Street — Tenth Avenue to Second Avenue

32nd Street — Seventh Avenue fo Second Avenue

33rd Street — Joe DiMaggio Highway fo First Avenue

34th Street — Joe DiMaggio Highway to FDR Drive

35th Street — Eleventh Avenue to FDR Drive

36th Street — Eleventh Avenue to FDR Drive

37th Street — Eleventh Avenue to FDR Drive

38th Street — Eleventh Avenue to FDR Drive

3%9th Street — Joe DiMaggio Highway to First Avenue

40th Street — Joe DiMaggio Highway to First Avenue

41st Street — Joe DiMaggio Highway to Avenue of the Americas
42nd Street — Joe DiMaggio Highway to FDR Drive

43rd Street - First Avenue to Lexington Avenue

43rd Street — Vanderbilt Avenue to Joe DiMaggio Highway
44th Street — First Avenue to Lexington Avenue

44th Street — Vanderbilt Avenue to Joe DiMaggio Highway
45th Street - First Avenue to Joe DiMaggio Highway

46th Street — First Avenue to Eighth Avenue

47th Street — First Avenue to Eighth Avenue

48th Street — First Avenue to Eighth Avenue

49th Street — FDR Drive to Joe DiMaggio Highway

50th Street — Beekman Place to Joe DiMaggio Highway
51st Street — First Avenue to Eighth Avenue

52nd Street - First Avenue to Eighth Avenue

53rd Street - FDR Drive to Eighth Avenue

54th Street - First Avenue to Eighth Avenue

55th Street — Sutton Place to Joe DiMaggio Highway

56th Street — Sutton Place to Joe DiMaggio Highway

57th Street — Sutton Place to Joe DiMaggio Highway

58th Street — Sutton Place to Eleventh Avenue

59th Street — Fifth Avenue to Sutton Place

5%9th Street — West Side Highway to Columbus Avenue

60th Street — FDR Drive to Fifth Avenue
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V. CRITICAL ROADWAYS (CONTINUED)

Note: All service roads abutting highways, parkways, expressway, etc. are considered to be critical streets)

61st Street — FDR Drive to Fifth Avenue

62nd Street - FDR Drive to Fifth Avenue

63rd Street — FDR Drive to Fifth Avenue

65th Street — West End Avenue to York Avenue (Including Transverse Roadway)
66th Street — West End Avenue to York Avenue (Including Transverse Roadway)
71st Street — FDR Drive to York Avenue

72nd Street — Henry Hudson Parkway to Park Avenue (Including Transverse Roadway)
73rd Street — FDR Drive to York Avenue

79th Street — Central Park West o Fifth Avenue (Transverse Roadway)

79th Street — Henry Hudson Parkway to Broadway

79th Street — Park Avenue to Fifth Avenue

79th Street — York Avenue to FDR Drive

81st Street — Amsterdam Avenue to Central Park West

84th Street — Park Avenue to Fifth Avenue

85th Street — Park Avenue to Fifth Avenue

86th Street — Amsterdam Avenue to Central Park West

86th Street — Central Park West to Fifth Avenue (Transverse Roadway)

8th Street — Avenue of the Americas to Third Avenue

92nd Street — FDR Drive fo First Avenue

95th Street — Riverside Drive to Broadway

96th Street — FDR Drive to Fifth Avenue

96th Street — Henry Hudson Parkway to Central Park West

97th Street — FDR Drive to Henry Hudson Parkway (Including Transverse Roadway)
9th Street — Avenue of the Americas to First Avenue

Adam Clayton Powell Boulevard — Central Park North to 155th Street

Allen Street — East Broadway to Houston Street

Amsterdam Avenue — 59th Street to 181st Street

Ann Street — Park Row to Gold Street

Avenue C — 14th Street to 34th Street

Avenue of the Americas (Sixth Avenue) — Church Street to Central Park South
Avenue of the Finest — Rose Street to Pearl Street

Barclay Street — West Street to Broadway

Battery Park Underpass — Joe DiMaggio Highway to South Street

Battery Place — West Street to Broadway

Bayard Street — Baxter Street to Bowery

Beach Street — Varick Street to Avenue of the Americas

Beekman Street — Park Row to South Street

Bowery — Worth Street to Third Avenue/éth Street

Broad Street — South Street to Wall Street

Broadway — Battery Place to Ninth Avenue/Harlem River

Broome Street — Varick Street to Clinton Street

Canal Street — West Street to Essex Street/East Broadway

Catherine Street — Bowery/Division Streef to South Street

Central Park South — Broadway fo Fifth Avenue

Central Park West — 59th Street to 66th Street

Cenfral Park West — 72nd Street to 110th Street/Cathedral Parkway

Cenfre Street — Park Row to Kenmare Street

Chambers Street — River Terrace to Centre Street

Christopher Street — Joe DiMaggio Highway to Greenwich Avenue/Avenue of the Americas
Chrystie Street — Canal Street to Houston Street

Church Street — Liberty Street to Canal Street

Clarkson Street — Joe DiMaggio Highway to Seventh Avenue
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Cleveland Place — Kenmare Street to Lafayette Street

Clinton Street — Grand Street to Broome Street

Columbus Avenue - 5%9th Street to 66th Street

Columbus Avenue (southbound) — Cathedral Parkway/110th Street to 66th Street
Cortlandt Street — Church Street to Broadway

Delancey Street — Clinton Street to Bowery

Dey Street — Church Street to Broadway

Division Street — Bowery to Canal Street

Dominick Street — Avenue of the Americas to Hudson Street
Dover Street — Pearl Street to South Street

Dover Street — Pell Street to Bowery

Duane Street — Greenwich Street to Lafayette Street

Dyckman Street — Harlem River Drive to Henry Hudson Parkway
Dyckman Street — Henry Hudson Parkway to Harlem River Drive
East Broadway - St. James Place to Grand Street

East Drive — Cenftral Park South to Central Park North

East End Avenue - 79th Street to 90th Street

Eighth Avenue — Hudson Street to Central Park South

Eleventh Avenue - Joe DiMaggio Highway to 59th Street

Essex Street — Canal Street to Houston Street

Exchange Alley — Broadway to Hanover Street

FDR Drive Southbound Service Road - 92nd Street to 97th Street
Fifth Avenue — Washington Square North to 139th Street

First Avenue — Houston Street to 125th Street

First Avenue Tunnel — 41st Street to 49th Street

Fort Washington Avenue — Broadway/158th Street to 181st Street
Fourth Avenue — Bowery to 14th Street

Frankfort Street — Park Row to Pearl Street

Frederick Douglass Boulevard — 110th Street/Cathedral Parkway to 155th Street
Fulton Street — Church Street to South Street

Gold Street — Maiden Lane to Frankfort Street

Grand Street — Varick Street to South Street

Greenwich Street — Battery Place to Gansevoort Street

Harlem River Drive — 125th Street to Dyckman Street

Harrison Street — West Street to Hudson Street

Henry Hudson Parkway - 59th Street to Henry Hudson Bridge
Hester Street — Centre Street to Essex Street

Houston Street — Joe DiMaggio Highway to FDR Drive

Hudson Street — Chambers Street to 14th Street

Irving Place — 14th Street to 20th Street

Joe DiMaggio Highway — Battery Place to 59th Street

John Street — Broadway to South Street

Kenmare Street — Lafayette Street to Bowery

Lafayette Street — Centre Street to 8th Street

LaGuardia Place - Houston Street to Washington Square South
Lenox Avenue — Central Park North to 145th Street

Lexington Avenue — Gramercy Park North to 129th Street
Liberty Street — South End Avenue to Pearl Street

Madison Avenue - 23rd Street to 138th Street

Madison Street — Avenue of the Finest to Grand Street

Maiden Lane - Broadway o South Street
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Montgomery Street — East Broadway to South Street
Murray Street — North End Avenue to Broadway

Nassau Street — Wall Street to Spruce Street

Ninth Avenue — Gansevoort Street to 59th Street

Norfolk Street — Grand Street to Delancey Street

Park Avenue — 42nd Street to 135th Street/Harlem River Drive
Park Avenue South — 17th Street to 42nd Street

Park Avenue Tunnel — 33rd Street to 40th Street

Park Place — Greenwich Street to Broadway

Park Row — Broadway to Worth Street

Pearl Street — Lafayette Street to St. James Place

Pearl Street — State Street to Lafayette Street

Pike Street — South Street to East Broadway

Pine Street — Broadway to South Street

Reade Street — Greenwich Street to Centre Street

Rector Street — West Street to Broadway

Riverside Drive — 72nd Street to Dyckman Street

Robert F. Wagner Senior Place — Pearl Street to South Street

Second Avenue — Houston Street to 128th Street/Harlem River Drive

Seventh Avenue — Houston Street to Central Park South

Sixth Avenue (Avenue of the Americas) — Church Street to Central Park South

South Street — Whitehall Street to Montgomery Street
Spring Street — Joe DiMaggio Highway to Bowery
Spruce Street — Park Row to Gold Street

St. James Place - Pearl Street to Bowery

St. Marks Place — Third Avenue to First Avenue

St. Nicholas Avenue — Central Park North to 181st Street
State Street — Whitehall Street to Battery Place

Suffolk Street — Grand Street to Delancey Street
Sutton Place/Sutton Place South — 53rd Street to 59th Street
Tenth Avenue — Dyckman Street to Broadway

Tenth Avenue - Joe DiMaggio Highway to 59th Street
Third Avenue — Bowery/é6th Street to 128th Street
Thomas Street — Hudson Street to Broadway

Trinity Place — Morris Street to Liberty Street

Union Square East — 14th Street to 17th Street

Union Square West — 14th Street to 17th Street
University Place — 8th Street to 14th Street

Vanderbilt Avenue — 42nd Street to 47th Street

Varick Street — West Broadway to Houston Street
Vesey Street — North End Avenue to Broadway
Walker Street — Beach Street to Canal Street

Wall Street — Broadway to South Street

Warren Street — Greenwich Street to Broadway
Washington Street — Joseph P. Ward Street to 14th Street
Water Street — Whitehall Street to Fulton Street

Watts Street — Broome Street to Hudson Street

West Broadway — Vesey Street to Houston Street
West Drive — Central Park South to Central Park North
West End Avenue — 59th Street fo 106th Street
Whitehall Street — South Street to Broadway

William Street — Broad Street to Spruce Street
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Worth Street — Hudson Street to Park Row (Chatham Square)
York Avenue — 5%9th Street to 92nd Street

BROOKLYN:

17th Street — Third Avenue to Fifth Avenue

3%9th Street — Second Avenue to Dahill Road

65th Street — Second Avenue to Avenue P

86th Street — Fourth Avenue to McDonald Avenue

92nd Street — Seventh Avenue fo Fourth Avenue

Adams Street — Fulton Street to Prospect Street

Atlantic Avenue - Furman Street to Eldert Lane

Avenue U — Ocean Parkway to Ralph Avenue

Bay Parkway - Shore Parkway to Ocean Parkway

Bay Ridge Avenue - Shore Road to Seventh Avenue

Bedford Avenue - Flatbush Avenue to Broadway

Belt Parkway (Shore Parkway) — Gowanus Expressway to Queens County Line
Boerum Place - Aflantic Avenue to Fulton Street

Borinquen Place — Union Avenue to Marcy Avenue

Brighton Beach Avenue — Ocean Parkway to Coney Island Avenue
Broadway - Kent Avenue to Jamaica Avenue

Brooklyn-Queens Expressway — Gowanus Expressway to Kosciusko Bridge
Bushwick Avenue — Jamaica Avenue to Metropolitan Avenue
Cadman Plaza West — Old Fulton Street to Pierrepont Street

Caton Avenue - Fort Hamilton Parkway to Bedford Avenue

Church Avenue — Chester Avenue to Kings Highway

Columbia Street — Aflantic Avenue to Hamilton Avenue

Coney Island Avenue - Park Circle to Brighton Beach Avenue
Cooper Street — Broadway to Irwin Avenue

Court Street — Pierrepont Street to Hamilton Avenue

Cropsey Avenue — 14th Avenue to Neptune Avenue

DeKalb Avenue - Carlton Avenue to Fulton Street

Division Street — Kent Avenue to Williamsburg Street East

Eastern Parkway — Grand Army Plaza to Atlantic Avenue

Emmons Avenue — Shore Boulevard to Knapp Street

Empire Boulevard - Flatbush Avenue to Utica Avenue

Fifth Avenue - Fourth Avenue/97th Street to Flatbush Avenue
Flatbush Avenue — Concord Street/Manhattan Bridge to Gil Hodges Memorial Bridge
Flatlands Avenue - Kings Highway to Pennsylvania Avenue

Flushing Avenue — Carlton Avenue to Cypress Avenue

Fort Hamilton Parkway — 92nd Street to Park Circle

Fourth Avenue — Shore Road to Flatbush Avenue

Fulton Street — Flatbush Avenue to Broadway

Furman Street — Old Fulton Street to Atlantic Avenue

Gerritsen Avenue — Avenue U to Nostrand Avenue

Gowanus Expressway — Verrazano Bridge to Brooklyn-Queens Expressway/Battery Tunnel
Grand Street — Roebling Street to Gardner Avenue

Greenpoint Avenue — Manhattan Avenue to Kingsland Avenue
Hamilton Avenue - Third Avenue to Van Brunt Street

Havemeyer Street — Broadway to Metropolitan Avenue

Hicks Street — Atlantic Avenue to Old Fulton Street

Hicks Street East (northbound) — Hamilton Avenue to Atlantic Avenue
Hicks Street West (southbound) — Congress Street fo Hamilton Avenue



OCMC FILE NO: CEC-26-151
CONTRACT NO: HWCB27QXM
REPLACEMENT OF CONCRETE, STEEL-FACED, AND GRANITE CURBS AND RELATED SIDEWALK

PROJECT:

AND ROADWAY RESTORATION - QUEENS, THE BRONX AND MANHATTAN

March 6, 2026
Page 12 of 18

V. CRITICAL ROADWAYS (CONTINUED)

Note: All service roads abutting highways, parkways, expressway, etc. are considered to be critical streets)

Highland Boulevard - Bushwick Avenue to Robert Place
Humboldt Avenue — Greenpoint Avenue to Maspeth Avenue
Jamaica Avenue - Broadway to Eldert Lane

Jay Street - Fulton Street to Prospect Street

Joralemon Street — Clinton Street to Flatbush Avenue

Kent Avenue — Williamsburg Street West to Calver Street

Kings Highway — Avenue P to Eastern Parkway

Kingsland Avenue — Greenpoint Avenue to Maspeth Avenue
Knapp Street — Emmons Avenue to Nostrand Avenue

Liberty Avenue - Eastern Parkway to 75th Street

Linden Boulevard - Bedford Avenue to 78th Street
Manhattan Avenue — Broadway to Commercial Street

Marcy Avenue — Broadway to Metropolitan Avenue

Marcy Avenue - Fulton Street to Flushing Avenue
McGuinness Boulevard — Ash Street/Pulaski Bridge to Meeker Avenue
Meeker Avenue — Gardner Avenue to Metropolitan Avenue
Metropolitan Avenue — Kent Avenue to Scott Avenue

Myrtle Avenue - Jay Street to Wychoff Avenue

Nassau Street — Flatbush Avenue to Carlfon Avenue

Neptune Avenue — Cropsey Avenue to Shore Boulevard

New Utrecht Avenue — 86th Street to 39th Street

New York Avenue - Foster Avenue to Fulton Street

North Conduit Avenue — Atlantic Avenue to Sutter Avenue
Nostrand Avenue — Emmons Avenue to Flatbush Avenue
Ocean Avenue — Emmons Avenue fo Flatbush Avenue
Ocean Parkway — Church Avenue to Brighton Beach Avenue
Old Fulton Street — Furman Street to Cadman Plaza West

Park Avenue — Navy Street to Classon Avenue

Parkside Avenue - Park Circle to Ocean Avenue/Flatbush Avenue
Pennsylvania Avenue - Belt Parkway to Jamaica Avenue
Prospect Avenue - Fort Hamilton Parkway to Third Avenue
Prospect Expressway — Gowanus Expressway to Church Avenue
Ralph Avenue — Avenue U to Flatlands Avenue

Remsen Avenue - Seaview Avenue to Utica Avenue

Rockaway Parkway — Canarsie Veteran's Circle to East New York Avenue

Rodney Street — Broadway to Metropolitan Avenue
Roebling Street — South 5th Street to Metfropolitan Avenue
Sands Street — Navy Street to Adams Street

Second Avenue — Wakeman Place to 60th Street
Seventh Avenue — 86th Street to 65th Street

Smith Street — Hamilton Avenue to Fulton Street

South Conduit Avenue — Atlantic Avenue to Sutter Avenue
Stillwell Avenue - Surf Avenue fo Avenue P

Surf Avenue — West 17th Street to Ocean Parkway

Third Avenue - Shore Road to Flatbush Avenue

Tillary Street — Cadman Plaza West fo Navy Street

Utica Avenue - Flatbush Avenue to Eastern Parkway
Washingfon Avenue - Lincoln Road to Flushing Avenue
Willoughby Street — Carlton Avenue to Adams Street
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BRONX:

Bailey Avenue - Sedgwick Avenue to Van Cortlandt Park South
Barretto Avenue — Garrisson Avenue fo Bruckner Boulevard

Bartow Avenue — Gun Hill Road to Hutchinson River Parkway East
Baychester Avenue — East 241st Street to Hutchinson River Parkway West
Boston Road - Third Avenue to Ropes Avenue

Broadway — West 225th Street to West 262nd Street

Bronx Boulevard - East 233rd Street to Burke Avenue

Bronx Park East — Burke Avenue to White Plains Road

Bronx River Avenue - Story Avenue to Westchester Avenue

Bronx River Parkway — Bruckner Expressway to 238th Street

Bruckner Boulevard - Third Avenue to Westchester Avenue

Bruckner Expressway — Major Deegan Expressway to Hutchinson River Parkway
Brush Avenue — Cross Bronx Expressway to Lafayette Avenue

Burnside Avenue - Sedgwick Avenue to Webster Avenue

Castle Hill Avenue — East Tremont Avenue to Hart Street

City Island Avenue - Sutherland Street to Belden Street

City Island Road - Pelham Parkway to Sutherland Street

Conner Avenue - Tillotson Avenue to East 233rd Street

Co-op City Boulevard —Tillotson Avenue to Bartow Avenue

Cross Bronx Expressway — Throgs Neck Expressway to Major Deegan Expressway
Dewey Avenue — Balcom Avenue to Hollywood Avenue

Dr. Theodore Kazimiroff Boulevard — East Fordham Road to Bronx Park East
Dyre Avenue - Lustre Street to Boston Road

East 138th Street — Exterior Street to Bruckner Boulevard

East 149th Street — River Avenue to Southern Boulevard

East 161st Street — Jerome Avenue to Third Avenue

East 163rd Street — Webster Avenue to Bruckner Boulevard

East 177th Street — Ferris Avenue to Harding Avenue

East 177th Street — Rodman Place to Rosedale Avenue

East 222nd Street — Bronx Boulevard to Baychester Avenue

East 233rd Street — Jerome Avenue to Boston Road

East 241st Street — Bullard Avenue to Baychester Avenue

Eastchester Road — East 222nd Street to Williamsbridge Road

Edson Avenue — Boston Road to East Gun Hill Road

Edward L. Grant Highway — Jerome Avenue to University Avenue
Featherbed Lane - University Avenue to Macombs Road

Ferris Avenue — Bronx Whitestone Bridge Plaza to Lafayette Avenue
Fordham Road - Cedar Avenue to Boston Road

Garrisson Avenue - Leggett Avenue to Edgewater Road

Grand Avenue - Macombs Road to West 177th Street

Grand Concourse — 138th Street to Mosholu Parkway

Gun Hill Road - Mosholu Parkway Service Road fo Stillwell Avenue
Hunts Point Avenue — Halleck Street to Bruckner Boulevard

Hutchinson River Parkway East — Baychester Avenue to Bartow Avenue
Hutchinson River Parkway West — Baychester Avenue to Bartow Avenue
Jarvis Avenue — Burke Avenue to Country Club Road

Jerome Avenue - East 161st Street to East 233rd Street

Kingsbridge Road - Bailey Avenue to East Fordham Road

Lafayette Avenue — Brush Avenue to Ellsworth Avenue
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Lafayette Avenue — Edgewater Road to Bruckner Boulevard

Leggett Avenue — Garrisson Avenue to Bruckner Boulevard

Longwood Avenue - Garrisson Avenue to Bruckner Boulevard

Melrose Avenue — East 149th Street to Brook Avenue

Metropolitan Avenue — Westchester Avenue to Castle Hill Avenue

Middletown Road - Westchester Avenue to Bruckner Boulevard

Morris Park Avenue — East 177th Street to Eastchester Road

Mosholu Avenue — West 254th Street to Broadway

Mosholu Parkway — Henry Hudson Parkway to Dr. Theodore Kazimiroff Boulevard

Mosholu Parkway Service Road — Webster Avenue to West Gun Hill Road/Van Cortlandt Park South
Nereid Avenue - Bronx Boulevard to Seton Avenue

Pelham Parkway — Boston Road to Burr Avenue

Pelham Parkway — Hutchinson River Parkway to City Island Road

Riverdale Avenue — West 252nd Street to West 263rd Street

Rosedale Avenue - Sound View Avenue to East Tremont Avenue

Sedgwick Avenue (Dr. Martin Luther King Boulevard) — Jerome Avenue to Mosholu Parkway
Shore Road - City Island Road to Park Drive

Soundview Avenue — Metcalf Avenue to White Plains Road

Southern Boulevard - Bruckner Boulevard to East Fordham Road

Third Avenue - Bruckner Boulevard to Webster Avenue/West Fordham Road

Throgs Neck Boulevard — Harding Avenue o Layton Avenue

Tillotson Avenue - Eastchester Road to Hutchinson Avenue

Tremont Avenue — Sedgwick Avenue to Schurz Avenue

Union Port Road - White Plains Road to Westchester Avenue

University Avenue — Sedgwick Avenue (Dr. Martin Luther King Boulevard) to Kingsbridge Road
Van Cortlandt Park South — Broadway to Mosholu Parkway Service Road

Webster Avenue — Brook Avenue to Nereid Avenue

West 225th Street — Broadway to Bailey Avenue

West 230th Street — Broadway to Bailey Avenue

West 230th Street — East Henry Hudson Parkway to West Henry Hudson Parkway Service Roads
West 231st Street — Broadway to Bailey Avenue

West 232nd Street — East Henry Hudson Parkway to West Henry Hudson Parkway Service Roads
West 233rd Street — Broadway to Bailey Avenue

West 234th Street — Broadway to Bailey Avenue

West 238th Street — Broadway to Bailey Avenue

West 239th Street — East Henry Hudson Parkway to West Henry Hudson Parkway Service Roads
West 246th Street — East Henry Hudson Parkway to West Henry Hudson Parkway Service Roads
West 252nd Street — East Henry Hudson Parkway to West Henry Hudson Parkway Service Roads
West 256th Street — East Henry Hudson Parkway to West Henry Hudson Parkway Service Roads
Westchester Avenue — Third Avenue to Bruckner Expressway

White Plains Road — East 243rd Street to Sound View Avenue

Whitlock Avenue — Westchester Avenue to East 163rd Street

Wiliamsbridge Road - White Plains Road to Westchester Avenue

Willis Avenue — Bruckner Boulevard to 149th Street
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QUEENS:

08th Street — Astoria Boulevard to Queens Boulevard

14th Street — Northern Boulevard to 44th Avenue

30th Avenue - 238th Street to Brookville Boulevard

30th Street — South Conduit Avenue to North Conduit Avenue
4th Avenue - College Point Boulevard to Francis Lewis Boulevard
50th Street — Rockaway Boulevard to South Conduit Avenue
164th Street — Hillside Avenue to Northern Boulevard

21st Street — Borden Avenue to Ditmars Boulevard

225th Street — North Conduit Avenue to South Conduit Avenue
27th Street — Queens Plaza South to 44th Drive

31st Drive — Astoria Boulevard to Ditmars Boulevard

31st Street — 39th Avenue to Ditmars Boulevard

34th Avenue — Vernon Boulevard to Northern Boulevard

37th Avenue — 108th Street to 114th Street

37th Avenue - College Point Boulevard to Union Avenue

38th Avenue - College Point Boulevard fo Union Avenue

3%th Avenue - College Point Boulevard to Union Avenue

39th Street — Northern Boulevard to Hunters Point Avenue

44th Drive — Vernon Boulevard to Jackson Avenue

48th Street — Greenpoint Avenue to Northern Boulevard

49th Avenue — Vernon Boulevard to 21st Street

50th Avenue - Vernon Boulevard to 21st Street

51st Avenue — Hunters Point Avenue to 58th Street

58th Street — Maspeth Avenue to Queens Boulevard

69th Road — Queens Boulevard to Park Drive East

69th Street — Broadway to Metropolitan Avenue

73rd Avenue - Kissena Boulevard to Springfield Boulevard

80th Street — Cooper Avenue to Furmanville Avenue

82nd Street — Ditmars Boulevard to Roosevelt Avenue

94th Street — Ditmars Boulevard to 32nd Avenue

Archer Avenue — 138th Street to Merrick Boulevard

Astoria Boulevard — 82nd Street to Northern Boulevard

Astoria Boulevard North — 31st Street to 82nd Street

Astoria Boulevard South — 31st Street to 82nd Street

Atlantic Avenue - Eldert Lane to 94th Avenue

Beach 20th Street — Seagirt Boulevard to Mott Avenue

Beach Channel Drive — Cronston Avenue to Horton Avenue

Bell Boulevard — 158th Street to 86th Avenue

Belt Parkway — Laurelton Parkway to Brooklyn County Line

Booth Memorial Avenue — College Point Boulevard to Long Island Expressway
Borden Avenue — Vernon Boulevard to Greenpoint Avenue
Braddock Avenue - Springfield Boulevard to Jericho Turnpike
Broadway — Vernon Boulevard to Queens Boulevard

Brookville Boulevard — South Conduit Avenue to Francis Lewis Boulevard
Caldwell Avenue — 69th Street to Dry Harbor Road

Central Avenue — Mott Avenue to Virginia Street

College Point Boulevard — 14th Avenue to Long Island Expressway
Commonwealth Boulevard - Littleneck Parkway to Hillside Avenue
Confinental Avenue — Metropolitan Avenue o Queens Boulevard
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Cooper Avenue - Irving Avenue to Woodhaven Boulevard
Crescent Street — 39th Avenue to 44th Drive
Cronston Avenue — Beach 169th Street to Beach Channel Drive

Cross Bay Boulevard - Woodhaven Boulevard to Rockaway Beach Boulevard

Cypress Hills Street — Fresh Pond Road to Jamaica Avenue

Ditmars Boulevard - 21st Street to Astoria Boulevard

Douglaston Parkway — Northern Boulevard to Winchester Boulevard
Dry Harbor Road - Furmanville Avenue to Woodhaven Boulevard
Edgemere Avenue - Fernside Place to Rockaway Beach Boulevard
Eliot Avenue — Metropolitan Avenue to Queens Boulevard

Elmhurst Avenue — 108th Street to Broadway

Farmers Boulevard — Hollis Avenue to Rockaway Boulevard

Flushing Avenue — Cypress Avenue fo Grand Avenue

Francis Lewis Boulevard - 15th Avenue to Hooks Creek Boulevard
Fresh Pond Road — Maspeth Avenue to Myrtle Avenue

Grand Avenue — 47th Street to Queens Boulevard

Greenpoint Avenue — Review Avenue to Queens Boulevard

Guy R. Brewer Boulevard — Jamaica Avenue to Rockaway Boulevard
Hempstead Turnpike — Jamaica Avenue to Cross Island Parkway
Hillside Avenue — Myrtle Avenue to Langdale Street

Hollis Avenue — Jamaica Avenue to Springfield Boulevard

Hollis Court Boulevard — Utopia Parkway to Francis Lewis Boulevard
Hollis Hill Terrace — 73rd Avenue to 86th Avenue

Home Lawn Street — Hillside Avenue to 82nd Road

Hook Creek Boulevard — Francis Lewis Boulevard to Merrick Boulevard
Hoyt Avenue North — 21st Avenue to 31st Street

Hoyt Avenue South — 21st Avenue to 31st Street

Hunters Point Avenue — 21st Streetf to 51st Avenue

Jackson Avenue - 51st Avenue to Queens Boulevard

Jamaica Avenue - Eldert Lane to Jericho Turnpike

Jewel Avenue - 108th Street to 73rd Avenue

Junction Boulevard — 32nd Avenue to Queens Boulevard

Kissena Boulevard — Main Street to Parsons Boulevard

Laurel Hill Boulevard — Review Avenue to Queens Boulevard
Laurelton Parkway — Southern State Parkway to Belt Parkway
Lefferts Boulevard — South Conduit Avenue to Queens Boulevard
Liberty Avenue — 75th Street to Farmers Boulevard

Linden Boulevard — Rockaway Boulevard to Cross Island Parkway
Linden Place - 23rd Avenue to Northern Boulevard

Little Neck Parkway — Jamaica Avenue to Marathon Parkway

Main Street — Northern Boulevard to Queens Boulevard

Marathon Parkway - Littleneck Parkway to Commonwealth Boulevard
Maurice Avenue — Maspeth Avenue to 69th Street

Merrick Boulevard - Hillside Avenue to Hook Creek Boulevard
Metropolitan Avenue — Onderdonk Avenue fo Jamaica Avenue
Myrtle Avenue — Wychoff Avenue to Jamaica Avenue
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PROJECT:

REPLACEMENT OF CONCRETE, STEEL-FACED, AND GRANITE CURBS AND RELATED SIDEWALK
AND ROADWAY RESTORATION - QUEENS, THE BRONX AND MANHATTAN

V. CRITICAL ROADWAYS (CONTINUED)

Note: All service roads abutting highways, parkways, expressway, etc. are considered to be critical streets)

North Conduit Avenue — Sutter Avenue to Hook Creek Boulevard
Northern Boulevard — Queens Plaza North to City Limits

Park Drive East — Union Turnpike to 136th Street

Parsons Avenue — Parsons Boulevard to Utopia Parkway

Parsons Boulevard — North Drive to Jamaica Avenue

Queens Boulevard - Jackson Avenue to Jamaica Avenue
Queens Plaza East — Queens Boulevard to 39th Avenue

Queens Plaza North — Northern Boulevard to 21st Street

Queens Plaza South — Vernon Boulevard to Jackson Avenue
Rockaway Beach Boulevard — Beach 149th Street to Beach Channel Drive
Rockaway Boulevard - Eldert Lane to 3rd Street

Rockaway Freeway — Beach Channel Drive to Regina Avenue
Rockaway Point Boulevard/Rockaway Breezy Boulevard — Beach 222nd Street to Beach 193rd Street
Roosevelt Avenue — Queens Boulevard to Northern Boulevard
Sanford Avenue — College Point Boulevard to Northern Boulevard
Seagirt Boulevard — Edgemere Avenue to Beach éth Street
Skillman Avenue — Hunters Point Avenue to Roosevelt Avenue
South Conduit Avenue — Sutter Avenue to Hook Creek Boulevard
South Road - Sutphin Boulevard to Liberty Avenue

Spencer Avenue - 86th Avenue to Springfield Boulevard
Springfield Boulevard — Northern Boulevard to 47th Avenue

State Road - Beach 193rd Street to Beach 169th Street

Steinway Street — Ditmars Boulevard to Northern Boulevard
Sutphin Boulevard - Hillside Avenue to Rockaway Boulevard
Thomson Avenue — Jackson Avenue to Van Dam Street

Union Street — Sanford Avenue to Willets Point Boulevard

Union Turnpike — Myrtle Avenue to Langdale Street

Utopia Parkway — 14th Avenue to 82nd Road

Van Dam Street — Greenpoint Avenue to Skilman Avenue
Vernon Boulevard — 21st Street to 51st Avenue

West Alley Road — 230th Street to Douglaston Parkway

Willets Point Boulevard — Union Street to Utopia Parkway
Woodhaven Boulevard — Queens Boulevard to Liberty Avenue
Yellowstone Boulevard - Woodhaven Boulevard to Queens Boulevard

STATEN ISLAND:

Amboy Road - Richmond Road to Main Street

Arden Avenue - Hylan Boulevard to Arthur Kill Road
Arthur Kill Road - Richmond Road to Main Street

Bay Street — School Road to Richmond Terrace
Bloomingdale Road — Amboy Road to Arthur Kill Road
Bradley Avenue - Brielle Avenue to Victory Boulevard
Brielle Avenue — Manor Road to Rockland Avenue
Castleton Avenue - Jersey Street to Port Richmond Avenue
Clarke Avenue — Amboy Road to Arthur Kill Road

Clove Road - Hylan Boulevard to Richmond Road
Clove Road - Narrows Road South to Richmond Terrace
Ebbitts Street — Mill Road to Hylan Boulevard
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V. CRITICAL ROADWAYS (CONTINUED)

Note: All service roads abutting highways, parkways, expressway, etc. are considered to be critical streets)

Fahy Avenue - South Avenue to Richmond Avenue

Father Capodanno Boulevard (northbound) — Midland Avenue to Ocean Avenue
Father Capodanno Boulevard (southbound) — Ocean Avenue to Lincoln Avenue

Fingerboard Road - Hylan Boulevard to Bay Street

Forest Avenue — Victory Boulevard to South Avenue

Forest Hill Road — Richmond Avenue to Willowbrook Road
Giffords Lane — Amboy Road to Arthur Kill Road

Goethals Road North — Richmond Avenue to Western Avenue
Howard Avenue - Clove Road to Louis Street

Huguenot Avenue - Hylan Boulevard to Arthur Kill Road

Hylan Boulevard — Bay Street to Arden Avenue

Jewett Avenue - Victory Boulevard to Richmond Terrace

Lily Pond Avenue — Ocean Avenue to Tompkins Avenue

Lincoln Avenue - Father Capodanno Boulevard to Hylan Boulevard

Little Clove Road - Clove Road to Victory Boulevard
Manor Road — Rockland Avenue to Forest Avenue

Midland Avenue - Father Capodanno Boulevard to Richmond Road

Morningstar Road - Forest Avenue fo Richmond Terrace
Narrows Road North — Fingerboard Road to Clove Road
Narrows Road South — Clove Road to Lily Pond Avenue
Nelson Avenue — Hylan Boulevard to Amboy Road

New Dorp Lane — Mill Road to Richmond Road

North Gannon Avenue - Slosson Avenue to Victory Boulevard
Ocean Terrace — Manor Road to Milford Drive

Page Avenue - Hylan Boulevard to South Bridge Street

Port Richmond Avenue - Forest Avenue to Richmond Terrace
Richmond Avenue - Forest Avenue to Hylan Boulevard
Richmond Hill Road — Richmond Road to Richmond Avenue
Richmond Road - Targee Street to Arthur Kill Road

Richmond Terrace - South Avenue to Bay Street

Rockland Avenue - Richmond Road to Richmond Avenue
Schmidts Lane — Manor Road to Slosson Avenue

School Road - Tompkins Avenue to Bay Street

Seguine Avenue - Hylan Boulevard to Amboy Road

Slosson Avenue — Westwood Avenue to Martling Avenue
South Avenue — Chelsea Road fo Richmond Terrace

South Gannon Avenue - Victory Boulevard to Manor Road
St. Paul's Avenue — Hyatt Street to Van Duzer Street

Targee Street — Richmond Road fo Van Duzer Street

Todt Hill Road — Richmond Road to Westwood Avenue

Travis Avenue — Richmond Avenue fo South Avenue

Tysens Lane — Mill Road to Hylan Boulevard

Van Duzer Street — St. Paul's Avenue to Richmond Terrace
Victory Boulevard - Bay Streetf to West Service Road

West Fingerboard Road — Hylan Boulevard to Richmond Road
Western Avenue — Gulf Avenue to Richmond Terrace
Willowbrook Road - Victory Boulevard to Forest Avenue
Windsor Road - Little Clove Road to Slosson Avenue

Woolley Avenue — Willowbrook Road to North Gannon Avenue
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(FOR STANDARD PEDESTRIAN RAMP & SIDEWALK CONTRACTS)
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NOTES:

1- ITEMS IN COLUMN (2) WILL ONLY BE PAID IF THEY ARE FOUND IN THE BID SCHEDULE WITH THE
EXCEPTION OF ADA COMPLIANT TEMPORARY PEDESTRIAN RAMP WHICH IS NOT A PAY ITEM.

2- IF ITEM NUMBER 6.70 (-G, -P, -R, -S), LUMP SUM IS IN THE BID SCHEDULE THEN ITEM NUMBERS IN COLUMN
(2) WILL BE DEEMED INCLUDED IN THE PRICE OF ITEM NUMBER 6.70 (-G, -P, -R, -S).

LEGEND (1) ITEM NUMBER (2)
CONSTRUCTION WORK AREA
FLASHING ARROW BOARD 92,90 (A D. M, AD, AM)

ONE WAY TRAFFIC (EXISTING)

AS PER SITE CONDITIONS

TWO-WAY TRAFFIC (EXISTING)

NEW TRAFFIC DIRECTION DURING
CONSTRUCTION

(SECTION 7.70 TPR)

f, = LIGHTED TIMBER BARRICADE 6.28AA
1 TIMBER CURB (WITH ORANGE 6.26
| Es======  PEDESTRIAN CHANNELIZER 7.35
SURFACE APPLIED DETECTABLE
FEE WARNING UNITS (TEMPORARY) 413 DSAT
o PLASTIC BARRELS 687
TEMPORARY SIGN WITH TEXT 6.25RS
CROSSING GUARD 652C6
5} UNIFORMED FLAGPERSON 653 ED
© (FEDERALLY FUNDED PROJECTS ONLY)
ADA COMPLIANT TEMPORARY PEDESTRIAN RAMP | oo oo oo

TABLE OF CONTENTS (3)

PAGE NUMBER (4)

GENERALNOTES

PR MPT 1

GENERAL NOTES - CONSTRUCTION OF NEW CURBS, SIDEWALKS AND RAMPS

PRMPT 2

TEMPORARY TRAFFIC SIGNS TABLE

PRMPT 3

CONSTRUCTION OF NEW PEDESTRIAN RAMPS: 4-WAY INTERSECTIONS

ROAD WIDTH GREATER THAN OR EQUAL TO 30 FEET (2-WAY TRAFFIC) AND
ROAD WIDTH GREATER THAN OR EQUAL TO 19 FEET (1-WAY TRAFFIC)
(PROVIDE 5 FOOT WIDTH ADA COMPLIANT TEMPORARY PEDESTRIAN WALKWAY)

PR MPT 4

CONSTRUCTION OF NEW PEDESTRIAN RAMPS: 4-WAY INTERSECTIONS
ROAD WIDTH LESS THAN 30 FEET (2-WAY TRAFFIC) OR
ROAD WIDTH LESS THAN 19 FEET (1-WAY TRAFFIC)

PR MPT §

CONSTRUCTION OF NEW PEDESTRIAN RAMPS: MID-BLOCK RAMPS

ROAD WIDTH GREATER THAN OR EQUAL TO 30 FEET (2-WAY TRAFFIC) AND
ROAD WIDTH GREATER THAN OR EQUAL TO 18 FEET (1-WAY TRAFFIC)
(PROVIDE 5 FOOT WIDTH ADA COMPLIANT TEMPORARY PEDESTRIAN WALKWAY)

PRMPT 6

CONSTRUCTION OF NEW PEDESTRIAN RAMPS: MID-BLOCK RAMPS
ROAD WIDTH LESS THAN 30 FEET (2-WAY TRAFFIC) OR
ROAD WIDTH LESS THAN 18 FEET (1-WAY TRAFFIC)

PRMPT 7

CONSTRUCTION OF NEW PEDESTRIAN RAMPS: T- INTERSECTION

ROAD WIDTH GREATER THAN OR EQUAL TO 30 FEET (2-WAY TRAFFIC) AND
ROAD WIDTH GREATER THAN OR EQUAL TO 19 FEET (1-WAY TRAFFIC)
(PROVIDE 5 FOOT WIDTH ADA COMPLIANT TEMPORARY PEDESTRIAN WALKWAY)

PR MPT &

CONSTRUCTION OF NEW PEDESTRIAN RAMPS: T-INTERSECTION
ROAD WIDTH LESS THAN 30 FEET (2-WAY TRAFFIC) OR
ROAD WIDTH LESS THAN 19 FEET (1-WAY TRAFFIC)

PRMPT 9

CONSTRUCTION OF PEDESTRIAN RAMPS IN MEDIANS AND ISLANDS
TEMPORARY PEDESTRIAN WALKWAY - WALKABLE MEDIAN

| CONSTRUCTION OF PEDESTRIAN RAMPS IN MEDIANS AND ISLANDS
,FU,LL MEDIAN OR ISLAND CLOSURE

CONSTRUCTION OF NEW SIDEWALKS
RESIDENTIAL AREA

PR MPT 10

PRMPT 11

SWMPT 12

CONSTRUCTION OF NEW SIDEWALKS
COMMERCIAL & HIGH DENSITY PEDESTRIAN TRAFFIC AREA
(PROVIDE 5 FOOT WIDTH ADA COMPLIANT TEMPORARY PEDESTRIAN WALKWAY)

SWMPT 13

CONSTRUCTION OF NEW SIDEWALKS
COMMERCIAL & HIGH DENSITY PEDESTRIAN TRAFFIC AREA

SWMPT 14
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PR MPT 1

GENERAL NOTES
APPLICABLE TO ALL STAGES

THESE GUIDELINES COVER THE MINIMUM REQUIREMENTS FOR A TYPICAL
STREET INTERSECTION. THE ENGINEER RESERVES THE RIGHT TO REQUEST
ADDITIONAL PE. S OF TRAFFIC (MPT)
PLANS ON A CASE-BY-CASE BASIS,

THE CONTRACTOR MUST NOTIFY THE DEPARTMENT OF TRANSPORTATION'S
OFFICE OF CONSTRUCTION MITIGATION AND COORDINATION (O.CM.C.)
(TELEPHONE NO. 1-212-833-9621) AND THE DIVISION OF TRAFFIC OPERATIONS
(TELEPHONE NO. 1-718-433-3370) AT LEAST 20 DAYS BEFORE THE START OF
CONSTRUCTION TO SCHEDULE A PRE-CONSTRUCTION MEETING.

PRIOR TO ANY WORK PERMITS BEING ISSUED, A PRE-CONSTRUCTION MEETING
WILL BE HELD TWENTY (20) DAYS IN ADVANCE BY DDC CONSTRUCTION. AT THAT
TIME, THE CONTRACTOR MUST PROVIDE A CONSTRUCTION SCHEDULE TO THE
ENGINEER. ARRANGEMENTS FOR THE MEETING WILL BE COORDINATED BY DDC
CONSTRUCTION,

ADDITIONAL MPT DEVICES MAY BE EGURED CONTRACTOR IS RESPONSIBLE
OF THE

FOR [
O.CMC., THE CONTRACT AND SPECIFICATIO"S SETFORTH IN THE LATEST
EDITION OF THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES FOR
STREETS AND HIGHWAYS (MUTCD).

. UNLESS DIRECTED OR
THE ENGINEER, THE CONSTRUCTION MUST BE COMPLETED IN THE FOLLOWING
SEQUENCE:

CONSTRUCTION OF NEW CURBS
CONSTRUCTION OF NEW SIDEWALKS AND PEDESTRIAN RAMPS

THE CONTRACTOR MUST WAIT 24 HOURS AFTER THE POURING OF THE NEW
CURBS BEFORE THE CONSTRUCTION OF NEW SIDEWALKS.

a

. NOTWITHS' HEREIN

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION

MAINTENANCE AND PROTECTION OF TRAFFIC
GENERAL NOTES

. ALL IDENTIFICATION MARKINGS ON BARRELS MUST NOT FACE TRAFFIC AND

MUST BE BELOW THE BOTTOM REFLECTORIZED BAND.

- THE CONTRACTOR IS REQUIRED TO INSTALL TEMPORARY PAVEMENT mmNGs

AFTER THE E;
DONE ON THE SAME DAY, WHEN THE YBHPWRY MANGNGS ARE NO I.ONGER
NECESSARY, THEY MUST BE OBLITERATED BY SCARIFICATION, UNTIL THEY ARE
NO LONGER VISIBLE AT NO ADDITIONAL COST TO THE CITY.

THE CONTRACTOR MUST EMPLOY AND ASSIGN CROSSING GUARDFLAGPERSON
AT LOCATIONS SPECIFIED BY THE ENGINEER AND TRAFFIC ENFORCEMENT
AGENTS WHEN STIPULATED BY O.CM.C., TO ASSIST IN CONTROLLING THE FLOW
OF TRAFFIC AS REQUIRED AND DIRECTED BY THE ENGINEER.

. ALL CONTRACTOR'S VEHICLES, EQUIPMENT AND PERSONNEL MUST BE KEPT

WITHIN THE DESIGNATED WORK AREAS.

. IT REMAINS THE
CONTRACTOR'S RESPONSIBILITY TO IMPLEMENT MNOR ADDITIONAL MEASURES
THAT ARE NECESSARY TO PROVIDE FOR AND MAINTAIN THE SAFETY OF
VEHICULAR TRAFFIC AND PEDESTRIANS DURING CONSTRUCTION. THE
PROVISION AND USE OF SUPPLIES SUCH AS TRAFFIC CONES, HIGH VISIBILITY'
RIBBONS, AND FLAGS WHERE NECESSARY OR DIRECTED BY THE ENGINEER,
WILL BE CONSIDERED AS MINOR AND INCIDENTAL ITEMS. PAYMENT TO BE
INCLUDED IN THE PRICE BID FOR ALL SCHEDULED ITEMS.

JST BE

i LIZA TWEEN
PEDESTRIAN CIRCULATION PATHS AND WORK ZONES, WHEREVER PEDESTRIANS

ARE DETOURED INTO THE ROADWAY. ALL PEDESTRIAN CHANNELIZATION
DEVICES MUST BE ADA COMPLIANT AND MUST HAVE A CONTINUOUS

AND

THE MUST ACCESS TO FROM
BUSES AT ALL TIMES DURING EXECUTION OF THE WORK BY
TEMPORARILY RELOCATING BUS STOPS AS DIRECTED AND APPROVED BY
THE ENGINEER.

THE CONTRACTOR MUST NOT COMMENCE WORKING IN THE AREA OF ANY
EXISTING BUS STOP UNTIL IT HAS BEEN TEMPORARILY RELOCATED AS
DIRECTED AND APPROVED BY THE ENGINEER.

THE CONTRACTOR MUST KEEP THE AREA TO WHICH A BUS STOP IS
RELOCATED FREE FROM AND UNDISTURBED BY ANY CONSTRUCTION
ACTIVITY OR OTHER IMPEDIMENT DURING THE PERIOD OF ITS USE AS A
BUS STOP.

ADJUSTMENT TO BUS STOP NO STANDING, BUS LAYOVER. BUS PARKING
SIGNS, OR ANY OTHER SUCH SIGNS AND SUPPORTS WHICH ARE LIKELY
TO BE AFFECTED BY THE PROJECT AND/OR FOR CONFIRMING BUS STOP
LOCATIONS FOR THE INSTALLATION OF NEW BUS PADS, NEW CURB CUTS,
TREES, TREE PITS, FIRE HYDRANT, BIOSWALE ETC. WILL REQUIRE
'COORDINATION THROUGH:

TAJINDER JASSAL

DIRECTOR. BUS STOP MANAGEMENT GROUP
NYC DEPARTMENT OF TRANSPORTATION
5850 57TH ROAD, ROOM # 209

MASPETH, NY 11378

BUS ROUTES AFFECTED BY THE PROJECT MAY REQUIRE BUS

DETECTABLE EDGE. THE USE OF CONES, PLASTIC BARRELS, STEEL
BARRICADES, OR CAUTION TAPE STRETCHED BETWEEN TRAFFIC CONTROL
DEVICES ARE NOT ADEQUATE AND NOT ACCEPTABLE.

TO PERMIT ADEQUATE VISIBILITY AT INTERSECTION AREAS. ALL

MUST BE PLACED SO AS NOT TO HINDER PEDESTRIAN OR VEHICULAR SIGHT
LINES.

EXCAVATIONS MUST BE COMPLETELY ENCLOSED WITH TIMBER CURBS, LIGHTED
BARRICADES, AND PEDESTRIAN CHANNELIZERS UNLESS OTHERWISE SHOWN
HEREIN OR DIRECTED BY THE ENGINEER. ALL BOUNDARIES BETWEEN
CONSTRUCTION WORK AREAS AND TEMPORARY PEDESTRIAN WALKWAYS IN THE
ROAD MUST BE CLEARLY AND CONTINUOUSLY DELINEATED WITH ADA
COMPLIANT PEDESTRIAN CHANNELIZERS AS SHOWN ON THE MPT PLANS AND AS

ALL INTERSECTIONS MUST BE OPEN TO TRAFFIC AFTER WORKING HOURS.

MAINTENANCE OF PEDESTRIAN ACCESS TO ALL ABUTTING PROPERTIES,
ENTRANCES, AND EXITS FROM DWELLINGS, EMERGENCY EXITS AND
PEDESTRIAN USAGE OF CROSSWALK AND SIDEWALK AREAS BOTH NEW AND
EXISTING MUST BE CONTINUOUS AT ALL TIMES.

. THE CONTRACTOR MUST PROVIDE ACCESS FOR EMERGENCY TRAFFIC, SCHOOL
BUSES AND LOCAL TRAFFIC AT ALL TIMES UPON DEMAND. THE CONTRACTOR
WILL BE REQUIRED TO MOVE AND RESTORE BARRICADES AS ORDERED BY THE
ENGINEER FOR ACCESS AT NO COST TO THE CITY.

. ALL SIGNS AND BARRICADES MUST CONFORM TO STANDARDS SPECIFIED IN THE

NATIONAL "MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES" (EXCEPT WHERE
OTHERWISE REQUIRED HEREIN) WHERE APPLICABLE AND APPROVED BY THE
ENGINEER.

ALL ADVANCE WARNING SIGNS MUST BE INSTALLED BETWEEN 150 AND 200 FEET
BEFORE THE CONSTRUCTION ZONE. ALL "END ROAD WORK" SIGNS MUST BE
INSTALLED 200 FEET AFTER THE CONSTRUCTION ZONE. TWO (2) 24°X24" ORANGE
FLEXIBLE PLASTIC FLAGS MUST BE ATTACHED TO THE TWO SIDE CORNERS OF
EACH DIAMOND SHAPED ADVANCE WARNING SIGN.

2
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LKWAYS, FOR ALL STAGES
IN CONSTRUCT!ON. MUST BE ACCESSIBLE AND MEET CURRENT ADA
REQUIREMENTS.

AN ADA COMPLIANT TEMPORARY PEDESTRIAN RAMP MUST BE PROVIDED WHEN
PEDESTRIANS ARE BEING DETOURED OFF THE SIDEWALK AND ONTO THI
ROADWAY AND THERE IS NO EXISTING PEDESTRIAN RAMP OR IF EXISTING
PEDESTRIAN RAMP IS NON-ADA COMPLIANT. NO PAYMENT WILL BE MADE FOR
ADA COMPLIANT TEMPORARY PEDESTRIAN RAMP.

IT IS THE CONTRACTOR'S RESPONSIBILITY TO COORDINATE WITH OTHER
CONTRACTORS WHO HAVE ON-GOING STREET IMPROVEMENT CONSTRUCTION IN
THE AREA AND/OR WITHIN THE PROJECT LIMITS AND WILL ARRANGE THE
PROJECTS SCHEDULE OF CONSTRUCTION IN SUCH A TIME FRAME AS NOT TO
DISRUPT OR WITH THi ITY OF EITHER OF
TRAFFIC PLAN.

. NO DEVIATION OR DEPARTURE FROM THE O.C.M.C. TRAFFIC STIPULATIONS WILL

BE PERMITTED WITHOUT THE PRIOR WRITTEN APPROVAL FROM O.C M.C.
REQUEST FOR SUCH MODIFICATIONS MUST BE SUBMITTED TO O.CM.C. A
MINIMUM OF TWENTY (20) DAYS IN ADVANCE FOR CONSIDERATION.

THE CONTRACTOR MUST PROVIDE STORAGE AREAS OFF THE JOB SITE AS
REQUIRED (NO SEPARATE PAYMENT). SEE NYC DEPARTMENT OF
TRANSPORTATION (DOT) STANDARD DETAILS OF CONSTRUCTION DRAWING
#1057 FOR MAINTENANCE OF TRAFFIC DEVICES REQUIRED AT THESE STORAGE
AREAS.

WILL BE MADE THROUGH:

MS. SARAH WYSS

ACTING DIRECTOR. OPERATIONS PLANNING
NEW YORK CITY TRANSIT

2 BROADWAY, 17THFLOOR

NEW YORK. NY 10004

646252 5517

TEMPORARY RELOCATION OF BUS STOP SIGNS WILL INCLUDE:

CONTRACTOR WILL PAY A FEE PER BUS STOP TO NYC DOT TO
RELOCATE BUS STOP SIGNS, BUS LAYOVER SIGNS, BUS PARKING SIGN
OR RELATED POLES. CONTRACTOR MAY NOT REMOVE AND/OR BAG
THE AFFECTED SIGNS AND POLES ABOVE. NO SEPARATE PAYMENT
WILL BE MADE TO THE CONTRACTOR FOR THIS WORK.

THE INSTALLATION OF ONE "BUS STOP RELOCATED" SIGN (BLACK
LETTERS ON ORANGE BACKGROUND) ON EXISTING POST, WMITH THE
FOLLOWING LEGEND:

THE INSTALLATION OF ONE "BUS STOP RELOCATION" SIGN (BLACK
LETTERS ON ORANGE BACKGROUND) WITH THE FOLLOWING LEGEND:

NEAREST BUS STOP
IS (INSERT STREET INTERSECTION)

J LETTER S
| SPACING 112

THE CONTRACTOR MAY NOT WORK WITHIN AN AREA IN WHICH A BUS
STOP HAS BEEN TEMPORARILY RELOCATED UNTIL REQUIRED WORK
WITHIN THE AREA OF THE PERMANENT BUS STOP THEREOF HAS BEEN
SUBSTANTIALLY COMPLETED INCLUDING TEMPORARY PAVEMENT
RESTORATION, AND UNTIL THE AREA OF THE PERMANENT BUS STOP HAS
BEEN RESTORED TO PUBLIC USE TO THE SATISFACTION AND APPROVAL
OF THE ENGINEER.

~
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PR MPT 1

. THE CONTRACTOR IS REQUIRED TO MAINTAIN EXISTING BICYCLE FACILITIES

'WITH A SMOOTH RIDING SURFACE AND FREE OF DEBRIS OR OTHER
OBSTRUCTIONS, AT ALL TIMES. IF THIS IS NOT POSSIBLE A TEMPORARY BICYCLE
DETOUR PLAN MUST BE PREPARED BY THE CONTRACTOR AND SUBMITTED TO
©.CMC. FOR APPROVAL.

. FOR ANY CHANGES IN PARKING REGULATIONS DURING THE CONSTRUCTION, IT

IS THE CONTRACTOR'S RESPONSIBILITY TO INSTALL, MAINTAIN AND RELOCATE
THE EXISTING SIGNS, INACCORDANCE WITH O.C.M.C. STIPULATIONS OF
AADVANCED NOTICE,

“NO STANDING" SIGNS TO BE INSTALLED WHERE REQUIRED AT LEAST
TWENTY-FOUR (24) HOURS PRIOR TO THE START OF WORK IN EACH SECTION
AND REMOVED WITHIN TWENTY- FOUR HOURS AFTER COMPLETION OF THE
WORK IN THAT SECTION. ALL SIGNS MUST BE OBTAINED FROM NYC DOT.

ALL TEMPORARY SIGNS FOR PEDESrRIAN TRAFFIC ARE TO E SECURED TO
STEEL HANNELS

ALL TEMPORARY SIGNS FOR VEHICULAR TRAFFIC ARE TO BE MOUNTED TO
LAMPPOSTS OR ON CRASHWORTHY DUAL-SPRING SIGN STANDS PLACED ON THE
ROAD. TEMPORARY SIGNS CANNOT BE MOUNTED ON PLASTIC BARRELS,
TEMPORARY TRAFFIC SIGNS, INCLUDING THEIR SUPPORTS, MUST NOT IMPEDE
PEDESTRIAN WALKWAY WIDTH.

). THE CONTRACTOR WILL BE PERMITTED TO OCCUPY ONE TEN (10) FEET WIDE

TRAFFIC LANE IMMEDIATELY ADJACENT TO THE CURB AS PART OF THE WORK
AREA FOR CONDUCTING CONSTRUCTION OPERATIONS DURING WORK PERIODS.
TED BY THE

THE CONTRACTOR MUST SUPPLY, INSTALL, RELOCATE AND MAINTAIN SIGNS AND
'OTHER APPROVED DEVICES FOR WARNING, CONTROLLING, ROUTING, DIRECTING
AND DETOURING TRAFFIC AS INDICATED AND AS DIRECTED BY THE ENGINEER
/AND IN ACCORDANCE WITH "MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES",
THE EXACT LOCATION, SIZE, WORDING AND DETAILS OF THE SIGN, PLANTS AND
MOUNTINGS, AND OTHER DEVICES WILL BE SUBJECT TO APPROVAL BY THE
ENGINEER.

. A MINIMUM FIVE (5) FOOT WIDE ADA COMPLIANT TEMPORARY PEDESTRIAN

WALKWAY IS REQUIRED IF BOTH OF THE FOLLOWING CONDITIONS EXIST:
STREET WIDTH GREATER THAN OR EQUAL TO THIRTY (30) FEET FOR A TWO-WAY
STREET. AND STREET WIDTH GREATER THAN OR EQUAL TO NINETEEN (19) FEET
FOR A ONE-WAY STREET.

. IF A FIVE (5) FOOT WIDE ADA COMPLIANT TEMPORARY PEDESTRIAN WALKWAY IS

REQUIRED AS PER GENERAL NOTE 32, THE CONTRACTOR MUST PROVIDE TWO

2) ‘GUARDSAL AGP (ONE AT EACH CROSSWALK),
ITEM NO. 652 CG/6.52 FED. WHEN HEAVY MACHINERY NEEDS TO ACCESS THE
WORK AREA AND THE FIVE (5) FOOT WIDE TEMPORARY PEDESTRIAN WALKWAY
CCANNOT BE MAINTAINED AS APPROVED AND DIRECTED BY THE ENGINEER. THE
‘SOLE PURPOSE OF THESE CROSSING GUARDS IS TO REDIRECT THE
PEDESTRIANS SAFELY AROUND THE WORK AREA.
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PR MPT 2 CITY OF NEW YORK —
DEPARTMENT OF DESIGN AND CONSTRUCTION

MAINTENANCE AND PROTECTION OF TRAFFIC
GENERAL NOTES - CONSTRUCTION OF NEW CURBS, SIDEWALKS AND RAMPS

REVISED OCTOBER 2021

CONSTRUCTION OF NEW CURBS

THE CONTRACTOR MAY INITIALIZE THE CONSTRUCTION OF NEW CURBS IN A
WORK AREA OF 200 FEET LONG ONLY. AFTER A SATISFACTORY START OF THE
WORK, AS APPROVED AND DIRECTED BY THE ENGINEER, THE CONTRACTOR
WILL BE PERMITTED TO EXTEND THE WORK AREA TO THE MAXIMUM LENGTH OF
600 FEET.

PLASTIC BARRELS OR TIMBER CURBS MAY BE USED TO DELINEATE THE WORK
AREA AND THE ROADWAY AS SHOWN IN TYPICAL PLANS. PLASTIC BARRELS
MAY NOT BE USED TO CHANNELIZE PEDESTRIANS. ONLY PEDESTRIAN
CHANNELIZERS MAY BE USED TO CHANNELIZE/GUIDE PEDESTRIANS AS SHOWN
IN TYPICAL PLANS AND AS DIRECTED AND APPROVED BY THE ENGINEER.

PLACE CONSTRUCTION SIGNS AS SHOWN IN TYPICAL PLANS AND AS DIRECTED
BY THE ENGINEER.

MAINTAIN PEDESTRIAN CROSSING AT CORNERS AT ALL TIMES BY RELOCATING
CROSSWALKS TO AREAS OF STRAIGHT CURB ADJACENT TO CORNERS UNDER
CONSTRUCTION. ONLY ONE CORNER AT A TIME, PER INTERSECTION MAY BE
CONSTRUCTED, EXCEPT AS OTHERWISE APPROVED BY THE ENGINEER.
WORKING SIMULTANEOUSLY ON BOTH SIDES OF THE STREET WILL NOT BE
PERMITTED. THE USE OF AN ADA COMPLIANT TEMPORARY PEDESTRIAN RAMP
MAY BE REQUIRED AS PER GENERAL NOTE 20 ON SHEET PR MPT 1.

MAINTENANCE OF PEDESTRIAN ACCESS TO ALL ABUTTING PROPERTIES,
ENTRANCES AND EXITS FROM DWELLINGS. EMERGENCY EXIT AREAS MUST BE
CONTINUOUS AT ALL TINES.

UPON COMPLETION OF CURB WORK AT EACH LOCATION THE CONTRACTOR
MUST BACKFILL AROUND CURB AND PLACE 4" ASPHALTIC CONCRETE MIXTURE
TO RESTORE STREET. RESTORE SIDEWALK WITH 2* ASPHALTIC CONCRETE
MIXTURE AT CORNERS ONLY WHERE DIRECTED BY THE ENGINEER. SEE NYC
DOT STANDARD DETAILS OF CONSTRUCTION DRAWING #H-1054. MAINTAIN
PEDESTRIAN TRAFFIC AT CROSSWALK AREAS.

IF A TEMPORARY PEDESTRIAN WALKWAY IS NOT REQUIRED AS PER GENERAL
NOTE 32 ON SHEET PRMPT 1. UPON COMPLETION OF EACH DAYS WORK THE
CONTRACTOR MUST RELOCATE THE BARRELS AND BARRICADES ADJACENT TO
THE CURB. THERE WILL BE NO DIRECT PAYMENT FOR THE DAILY RELOCATION
OF BARREL AND BARRICADES HEREUNDER.

IF A TEMPORARY PEDESTRIAN WALKWAY IS REQUIRED AS PER GENERAL NOTE
32 ON SHEET PR MPT 1, UPON COMPLETION OF EACH DAYS WORK THE
CONTRACTOR MUST PLACE THE MPT ITEMS AND TEMPORARY WALKWAY AS
SHOWN IN TYPICAL PLANS. THERE WILL BE NO DIRECT PAYMENT FOR THE
DAILY RELOCATION OF MPT ITEMS AND TEMPORARY WALKWAY.

EACH DAY THE WORK AREA MAY BE ADVANCED A MAXIMUM DISTANCE EQUAL
TO THE LENGTH OF CURB SUBSTANTIALLY COMPLETED ON THAT DAY. WHICH
WILL BE DEFINED AS INCLUDING TEMPORARY PAVEMENT RESTORATION, AS
APPROVED BY THE ENGINEER.
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CONSTRUCTION OF NEW SIDEWALKS AND PEDESTRIAN RAMPS

SIDEWALK CONSTRUCTION MUST PROCEED IMMEDIATELY UPON COMPLETION
OF CURB AS DIRECTED BY THE ENGINEER,

THE CONTRACTOR MAY OCCUPY AND INSTALL PEDESTRIAN RAMPS AT A
MAXIMUM OF ONE (1) CORNER OF ANY INTERSECTION AT A TIME.

IF A TEMPORARY PEDESTRIAN WALKWAY AROUND THE WORK AREA IS
REQUIRED AS PER GENERAL NOTE 32 ON SHEET PR MPT 1, IT MUST BE
PROVIDED WHEN THE SITE IS UNATTENDED.

IF ROAD WIDTH DOES NOT ALLOW FOR A TEMPORARY WALKWAY, THE CORNER
1S TO REMAIN CLOSED TO PEDESTRIAN TRAFFIC AT ALL TIMES OR IF A FIVE (5)
FOOT WIDE ADA COMPLIANT PEDESTRIAN WALKWAY CANNOT BE MAINTAINED,
THE CONTRACTOR MUST CLOSE THE SIDEWALK AND DIVERT PEDESTRIANS
AROUND THE WORK AREA AS INDICATED ON THE PLANS OR AS DIRECTED BY
THE ENGINEER.

THE CONTRACTOR MUST PROVIDE MPT ITEMS AND WARNING SIGNS TO
DELINEATE THE WORK AREAS AS SHOWN ON PLAN OR AS DIRECTED AND
APPROVED BY THE ENGINEER.

SIDEWALK ADJACENT TO CORNER CURBS AND SIDEWALK ADJACENT TO
STRAIGHT CURB MUST NOT BE DISTURBED SIMULTANEOUSLY WITHIN THE SAME
BLOCK.

THE CONTRACTOR MUST PROVIDE ACCESS TO PRIVATE PROPERTY AT ALL
TIMES BY FURNISHING AND INSTALLING PEDESTRIAN BRIDGES AS AND WHERE
DIRECTED BY THE ENGINEER. ONCE ACCESS IS RESTORED TO THE PRIVATE
PROPERTY, THE CONTRACTOR MUST REMOVE THE PEDESTRIAN BRIDGES.

THE CONTRACTOR MUST LIMIT THE EXTENT OF EXISTING SIDEWALK TO BE
REMOVED EACH DAY TO THE SAME AREA OF CONCRETE SIDEWALK THAT WILL
BE REPLACED THE FOLLOWING DAY. NO UNPROTECTED EXCAVATION MAY
REMAIN AT THE END OF EACH DAY'S WORK.

THE CONTRACTOR WILL PROVIDE SMOOTH TRANSITION WITH ASPHALTIC
CONCRETE MIXTURE BETWEEN SIDEWALK COMPLETED AND WORK YET TO BE
STARTED.

THE CONTRACTOR MUST PROVIDE LOCAL PEDESTRIAN ACCESS AT ALL TIMES.

AFTER COMPLETING THE WORK IN THE SIDEWALK AREA THE CONTRACTOR
MUST REMOVE ALL MPT ITEMS AND ALL SURPLUS CONSTRUCTION MATERIAL,
AND MUST REOPEN THE SIDEWALK TO PEDESTRIAN TRAFFIC AS DIRECTED BY
ENGINEER.
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PR MPT 3

MAINTENANCE AND PROTECTION OF TRAFFIC

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION

TEMPORARY TRAFFIC SIGNS TABLE

PR MPT 3

COLOR CODE LEGEND

CODE

DESCRIPTION

BLACK LEGEND AND BORDER
ON AN ORANGE BACKGROUND

BLACK LEGEND AND BORDER
ON A WHITE BACKGROUND

RED LEGEND AND BORDER
ON A WHITE BACKGROUND

BLACK AND WHITE LEGEND
AND BLACK BORDER ON AN
ORANGE BACKGROUND

TEMPORARY TRAFFIC SIGNS TABLE TEMPORARY TRAFFIC SIGNS TABLE
MUTCD | COLOR 5 MUTCD [ COLOR -
NAM N RIPTION v DESCRIPTION
NAME SIGN cooE | cooe | SZE DESCRIPTION NAME SIGN cooe | cooe | SE DESCRIPTION
(A @ W20-1| A | 36"X36" | ROAD WORK AHEAD @ Wa2L | A | 36"X36"
g LANE REDUCTION TRANSITION
Q@ SIGN
®) ; W202| A | 36'X36" | DETOUR AHEAD W42R | A | 36"x36"
©1) m M4-9 A | 30"X24" | DETOUR (WITH ARROW) R3-3 B | 24'X24" |[NO TURNS
(C2) M4-9L A 30"X24" | DETOUR (WITH LEFT ARROW)
¥ W20-3 | A | 36'X36" | ROAD CLOSED AHEAD
(€3 M4-9R | A | 30"X24" | DETOUR (WITH RIGHT ARROW)
M6-4 B | 21"X15" | DOUBLE ARROW
(oL) Wi-4 A | 30"X30" | LARGE ARROW KEEP LEFT o o |E
¢ |12'x18" | NO STANDING ANYTIME
usToM (WITH DOUBLE ARROW)
COMBINATION | ™ S rom | BoTTOM
(OR) W14 | A |30°X30" | LARGE ARROW KEEP RIGHT “a | exag: | TEMPORARY CONSTRUCTION
REGULATION
) R112| B | 48'X30" | ROAD CLOSED M6-1 B |21"X15" | ARROW (LEFT OR RIGHT)
i~ ear | ROAD CLOSED (EXCEPT
(5] 7R11-3a B | 60°X30 LOCAL & '?MERF(?EN‘?Y,TRNT'CZ R3-5 B | 30"X36" | RIGHT (LEFT) TURN ONLY
ONE WAY (ARROW POINTING
@ WI6L | A | 48'X24" | ey RS-0 g | 24x12" 35;&:& \f/keseo,
s |ONE WAY (ARROW POINTING
(GR) I#I WIBR | A | 48"X24" g GHT)
. custom & | 24z |CROSSWALK CLOSED, Use W20-5 | A | 36"'X36" | LANE CLOSED AHEAD
OTHER SIDE
SRR e S W20-7a | A | 36"X36" | CROSSING GUARD
® v o s B | 248" cR0SS HERE (WITH ARROW)
e |
b vx12 | SIDEWALK CLOSED, USE
o = Ro10| B | 24%12) GrLiER SIDE
Sowt
=\
(M) (W) R3-2 B | 24'X24" |NO LEFT TURN
™) EE R3-1 | B |24'x24" |[NORIGHT TURN
(0) FQAE"EWJ G202 | A | 36'X18" | END ROAD WORK
) <u> W83 | A | 36'X36" | TWO WAY TRAFFIC

NOTES:

wn 2

Noo s

. ALL SIGNS AS PER LATEST EDITION OF THE NATIONAL "MANUAL ON UNIFORM
TRAFFIC CONTROL DEVICES" (MUTCD).
DIMENSIONS ARE SHOWN IN INCHES AND ARE SHOWN AS WIDTH x HEIGHT.

. THESE TABLES ARE FOR REFERENCE PURPOSES ONLY. FOR ADDITIONAL
SIGNAGE NOT SHOWN ON THESE TABLES REFER TO THE MUTCD.

. ALL SIGNS TO BE REFLECTORIZED.

LETTERS ON SIGNS TO BE 5" HIGH.

. SIGN LOCATION TO BE AS DIRECTED AND APPROVED BY THE ENGINEER.

MOUNTING OF SIGNS TO BE AS DIRECTED AND APPROVED BY THE ENGINEER.
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PROJECT ID: HWCB27QXM

PR MPT 4

MAINTENANCE AND PROTECTION OF TRAFFIC

CONSTRUCTION OF NEW PEDESTRIAN RAMPS: 4-WAY INTERSECTIONS
ROAD WIDTH GREATER THAN OR EQUAL TO 30 FEET(2-WAY TRAFFIC) AND
ROAD WIDTH GREATER THAN OR EQUAL TO 19 FEET (1-WAY TRAFFIC)

ADA COMPLIANT——
TEMPORARY
PEDESTRIAN PEDESTRIAN
RAMP (TYP.) CHANNELIZER (TYP) —|
<(0)
<=

[0

TEMPORARY PEDESTRIAN J f
WALKWAY (TYP.) (SEE NOTE 2) /

TIMBER CURB WITH ORANGE _.‘i
FENCING (TYP.)

REVISED OCTOBER 2023

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION

(PROVIDE 5 FOOT WIDE ADA COMPLIANT TEMPORARY PEDESTRIAN WALKWAY)

PR MPT 4

THIS MPT SKETCH IS SHOWING
THE UNATTENDED CONDITIONS

_~—— 2 X4' SURFACE APPLIED DETECTABLE
& WARNING UNIT (TEMPORARY) (TYP.)

©@r N\

WIDTH 2 19

L

TYPICAL PLAN
NOT TO SCALE

r PLASTIC BARREL
/ (TYP)
/
50' TAPER /
L TYP) /’
‘ & 4 e . ag) NOTES:
00000
o0@ Q‘PL] 3
Al aw a 1
e 3
™ g
H

MAINTAIN MIN. ONE 11-FOOT LANE
FOR TRAFFIC ON A ONE-WAY

STREET AND TWO 11-FOOT PORA
LANES, ONE IN EACH DIRECTION, PEDESTRIAN WALKWAY
" ON A TWO-WAY STREET ‘ . (SEENOTE 2) WORK AREA

~—ROADWAY

PROPERTY LINE

e \

=
| \ ' TIMBER CURB

WITH ORANGE
| FENCING

SECTION A-A

THE CONTRACTOR MAY OCCUPY A MAXIMUM OF ONE CORNER IN AN INTERSECTION AT ANY
TIME.

IF A MINIMUM FIVE (5) FOOT WIDE ADA COMPLIANT TEMPORARY PEDESTRIAN WALKWAY IS
REQUIRED AS PER GENERAL NOTE 32 ON SHEET PR MPT 1, WHEN THE SITE IS UNATTENDED
A TEMPORARY PEDESTRIAN WALKWAY MUST BE PROVIDED IN THE ROADWAY AS SHOWN
OR IN THE SIDEWALK.

IF THE SIDEWALK IS WIDER THAN FIFTEEN (15) FEET, THE CONTRACTOR MAY USE FIVE (5)
FEET ALONG THE RIGHT-OF-WAY (R.O.W.) LINE AS A TEMPORARY PEDESTRIAN WALKWAY IF
THAT PORTION OF THE SIDEWALK IS ADA COMPLIANT, AS DIRECTED AND APPROVED BY THE
ENGINEER. IF BOTH CONDITIONS EXIST, THE CONTRACTOR MUST USE PEDESTRIAN
CHANNELIZERS TO DELINEATE THE TEMPORARY PEDESTRIAN WALKWAY FROM THE WORK
AREA. THE TEMPORARY TRAFFIC SIGNS AND OTHER MPT ITEMS LEADING UP TO THE WORK
AREA MUST BE ADJUSTED IN ORDER TO GUIDE THE PEDESTRIAN PROPERLY.

TIMBER CURBS WITH ORANGE FENCING MUST BE INSTALLED WHEN THE SITE IS
UNATTENDED. PLASTIC BARRELS MAY BE USED IN LIEU OF TIMBER CURBS WHEN THE SITE
IS ATTENDED. WHEN PLASTIC BARRELS ARE USED IN LIEU OF TIMBER CURBS,
PEDESTRIANS MUST NOT USE THE TEMPORARY PEDESTRIAN WALKWAY AND CROSSING
GUARDS MUST BE PROVIDED BY THE CONTRACTOR AS PER GENERAL NOTE 33 ON SHEET
PR MPT 1 TO GUIDE PEDESTRIANS SAFELY AROUND THE WORK AREA.

TEMPORARY SURFACE APPLIED DETECTABLE WARNING UNIT (DWS) TO BE REMOVED, AND
ROADWAY TO BE RESTORED, WHEN CONSTRUCTION IS COMPLETED. NO ADDITIONAL
PAYMENT FOR REPAIR OF THE ROADWAY FROM THE DAMAGE OF THE TEMPORARY DWS.

PLASTIC BARRELS, SIX (6) FEET ON CENTER, ARE REQUIRED TO SEPARATE LANES
TRAVELING IN THE OPPOSITE DIRECTION WHENEVER TRAFFIC IS REDIRECTED PAST THE
YELLOW PAVEMENT MARKINGS. (NOT SHOWN ON DRAWINGS)
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PR MPT 5

CITY OF NEW YORK

DEPARTMENT OF DESIGN AND CONSTRUCTION

MAINTENANCE AND PROTECTION OF TRAFFIC
CONSTRUCTION OF NEW PEDESTRIAN RAMPS: 4-WAY INTERSECTIONS

ROAD WIDTH LESS THAN 30 FEET (2-WAY TRAFFIC) OR
ROAD WIDTH LESS THAN 19 FEET (1-WAY TRAFFIC)

PROJECT ID: HWCB27QXM

PR MPT 5

THIS MPT SKETCH IS SHOWING
THE ATTENDED CONDITIONS

- e

REVISED OCTOBER 2021

\ik)tH

LIGHTED TIMBER a1
BARRICADE :
(TYP.

PEDESTRIAN __
CHANNELIZER (TYP)

=(0)

<=

NG STANDIN
®e (;) A=

=

LWDTH<1g | |
4 G}

50' TAPER (TYP.)

ae) ae)

=

3

v

e z

s

H

| NO STANDING ANYTIME )

a 0] P
( ]

TWO INTERLOCKING

PEDESTRIAN
‘CHANNELIZERS (TYP.)

@ o]

TYPICAL PLAN
NOT TO SCALE

MAINTAIN MIN. ONE (1) 11-FOOT
LANE FOR TRAFFIC ON A ONE-WAY
STREET AND TWO (2) 11-FOOT
LANES, ONE IN EACH DIRECTION,

ON A TWO-WAY STREET WORK AREA

_—PLASTIC
——" BARREL
—_—

. ROADWAY

PROPERTY LINE

RELOCATE PLASTIC 7
BARRELS AT THE END RO;J

S
(NO SEPARATE PAYMENT) !

SECTION A-A
nTS

NOTES:

2 THE CONTRACTOR MAY OCCUPY A MAXIMUM OF ONE CORNER IN AN
INTERSECTION AT ANY TIME.

2 IF THE SIDEWALK IS WIDER THAN FIFTEEN (15) FEET, THE
CONTRACTOR MAY USE FIVE (5) FEET ALONG THE RIGHT-OF-WAY
(R.O.W.,) LINE AS A TEMPORARY PEDESTRIAN WALKWAY IF THAT
PORTION OF THE SIDEWALK 1S ADA COMPLIANT, AS DIRECTED AND
APPROVED BY THE ENGINEER. IF BOTH CONDITIONS EXIST, THE
CONTRACTOR MUST USE PEDESTRIAN CHANNELIZERS TO DELINEATE
THE TEMPORARY PEDESTRIAN WALKWAY FROM THE WORK AREA.
THE TEMPORARY TRAFFIC SIGNS AND OTHER MPT ITEMS LEADING UP
TO THE WORK AREA MUST BE ADJUSTED IN ORDER TO GUIDE THE
PEDESTRIAN PROPERLY.

3, AT THE END OF THE WORK DAY OR WHEN THE SITE IS LEFT
UNATTENDED, BARRELS MUST BE PUSHED IN ALONG THE CURE.
CORNER AND ADJACENT CROSSWALKS ARE TO REMAIN CLOSED TO
PEDESTRIAN TRAFFIC.

4. PLASTIC BARRELS, SIX (6) FEET ON CENTER, ARE REQUIRED TO
SEPARATE LANES TRAVELING IN THE OPPOSITE DIRECTION
WHENEVER TRAFFIC IS REDIRECTED PAST THE YELLOW PAVEMENT
MARKINGS. (NOT SHOWN ON DRAWINGS)
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PR MPT 6

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION

MAINTENANCE AND PROTECTION OF TRAFFIC

CONSTRUCTION OF NEW PEDESTRIAN RAMPS: MID-BLOCK RAMPS
ROAD WIDTH GREATER THAN OR EQUAL TO 30 FEET (2-WAY TRAFFIC) AND
ROAD WIDTH GREATER THAN OR EQUAL TO 19 FEET (1-WAY TRAFFIC)
(PROVIDE 5 FOOT WIDE ADA COMPLIANT TEMPORARY PEDESTRIAN WALKWAY)

PEDESTRIAN CHANNELIZER (TYP)
Wz 19
-
ADA COMPLIANT
TEMPORARY PEDESTRIAN
RAMP (TYP) — 50 TAPER
-
\ A TP
I
3 JRRaren & © »
Z 2@\
H _00] T
o 2ol Ny ~ PLASTIC BARREL (TYP.)
=, oy g

LIGHTED TIMBER
BARRICADE (TYP.)

~— TEMPORARY PEDESTRIAN WALKWAY
TIMBER CURB WITH P
ORANGE FENCING (TYP)—' (SEENOTE 2)

[ NC STANDING ANYTIME
wp ©
o

TYPICAL PLAN
NOT TO SCALE

Wz 30

STREET AND TWO (2) 11-FOOT TEMPORARY
LANES, ONE IN EACH DIRECTION, PEDESTRIAN WALKWAY
. ON A TWO-WAY STREET ) (SEENOTE 2) WORK AREA
w
__PEDESTRIAN |2
CHANNELIZER z
—ROADWAY 4 =
‘ —CURB &
/ / 3
——— y o i)
e e e T [ &

PROJECT ID: HWCB27QXM

PR MPT 6

THIS MPT SKETCH IS SHOWING
THE UNATTENDED CONDITIONS

MAINTAIN MIN. ONE (1) 11-FOOT
LANE FOR TRAFFIC ON A ONE-WAY

\

\ % TIMBERCURB |
| WITH ORANGE |
FENCING {

SECTION A-A
NS

NOTES:

1. THE CONTRACTOR MAY OCCUPY A MAXIMUM OF ONE CORNER IN AN INTERSECTION AT ANY
TIME.

N

IF A MINIMUM FIVE (5) FOOT WIDE ADA COMPLIANT TEMPORARY PEDESTRIAN WALKWAY IS
REQUIRED AS PER GENERAL NOTE 32 ON SHEET PR MPT 1, WHEN THE SITE IS UNATTENDED
ATEMPORARY PEDESTRIAN WALKWAY MUST BE PROVIDED IN THE ROADWAY AS SHOWN
OR IN THE SIDEWALK.

3. IF THE SIDEWALK IS WIDER THAN FIFTEEN (15) FEET, THE CONTRACTOR MAY USE FIVE (5)
FEET ALONG THE RIGHT-OF-WAY (R.O.W.) LINE AS A TEMPORARY PEDESTRIAN WALKWAY |IF
THAT PORTION OF THE SIDEWALK IS ADA COMPLIANT, AS DIRECTED AND APPROVED BY THE
ENGINEER. IF BOTH CONDITIONS EXIST, THE CONTRACTOR MUST USE PEDESTRIAN
CHANNELIZERS TO DELINEATE THE TEMPORARY PEDESTRIAN WALKWAY FROM THE WORK
AREA. THE TEMPORARY TRAFFIC SIGNS AND OTHER MPT ITEMS LEADING UP TO THE WORK
AREA MUST BE ADJUSTED IN ORDER TO GUIDE THE PEDESTRIAN PROPERLY.

4. TIMBER CURBS WITH ORANGE FENCING MUST BE INSTALLED WHEN THE SITE IS
UNATTENDED. PLASTIC BARRELS MAY BE USED IN LIEU OF TIMBER CURBS WHEN THE SITE IS
ATTENDED. WHEN PLASTIC BARRELS ARE USED IN LIEU OF TIMBER CURBS, PEDESTRIANS
MUST NOT USE THE TEMPORARY PEDESTRIAN WALKWAY AND CROSSING GUARDS MUST BE
PROVIDED BY THE CONTRACTOR AS PER GENERAL NOTE 33 ON SHEET PR MPT 1 TO GUIDE
PEDESTRIANS SAFELY AROUND THE WORK AREA.

5. PLASTIC BARRELS, SIX (6) FEET ON CENTER, ARE REQUIRED TO SEPARATE LANES
TRAVELING IN THE OPPOSITE DIRECTION WHENEVER TRAFFIC IS REDIRECTED PAST THE
YELLOW PAVEMENT MARKINGS. (NOT SHOWN ON DRAWINGS)

S-41



REVISED OCTOBER 2021

PR MPT 7

,— TWO INTERLOCKING PEDESTRIAN
/' CHANNELIZERS (TYP.)

PROJECT ID: HWCB27QXM

CITY OF NEW YORK PR MPT 7
DEPARTMENT OF DESIGN AND CONSTRUCTION =

MAINTENANCE AND PROTECTION OF TRAFFIC

CONSTRUCTION OF NEW PEDESTRIAN RAMPS: MID-BLOCK RAMPS

ROAD WIDTH LESS THAN 30 FEET (2-WAY TRAFFIC) OR
ROAD WIDTH LESS THAN 19 FEET (1-WAY TRAFFIC)

THIS MPT SKETCH IS SHOWING
THE ATTENDED CONDITIONS

MAINTAIN MIN. ONE (1) 11-FOOT
LANE FOR TRAFFIC ON A ONE-WAY
STREET AND TWO (2) 11-FOOT
LANES, ONE IN EACH DIRECTION,

ON A TWO-WAY STREET i WORK AREA |
w
=
~— PEDESTRIAN CHANNELIZERS o |
/ey _—PLASTIC =
~~ BARREL E
~ROADWAY = I
50 TAPER E gkt BURD 2
—_ sy . | p—re

STNIRIE

Lb

! RELOCATE PLASTIC o |
N dny | BARRELS AT THE END OF |
%, 98 | EACH DAY'S WORK (NO

SEPARATE PAYMEN

"\ PLASTIC BARREL (TYP) SECTIE)N A-A
wTs

o
8
v
3

\

LIGHTED TIMBER BARRICADES
(TYP)

NO STANDING ANYTIME

®wp

A< ) /7 ©p

NOTES:

1. THE CONTRACTOR MAY WORK AT A MAXIMUM OF ONE MID-BLOCK RAMP AT ANY
TIME ON ANY STREET

2 IF THE SIDEWALK IS WIDER THAN FIFTEEN (15) FEET, THE CONTRACTOR MAY USE
FIVE (5) FEET ALONG THE RIGHT-OF-WAY (R.O.W.) LINE AS A TEMPORARY
PEDESTRIAN WALKWAY IF THAT PORTION OF THE SIDEWALK 1S ADA COMPLIANT, AS
DIRECTED AND APPROVED BY THE ENGINEER. IF BOTH CONDITIONS EXIST, THE
CONTRACTOR MUST USE PEDESTRIAN CHANNELIZERS TO DELINEATE THE
TEMPORARY PEDESTRIAN WALKWAY FROM THE WORK AREA. THE TEMPORARY
TRAFFIC SIGNS AND OTHER MPT ITEMS LEADING UP TO THE WORK AREA MUST BE
TYPICAL PLAN ADJUSTED IN ORDER TO GUIDE THE PEDESTRIAN PROPERLY.
NOT TO SCALE
3. PLASTIC BARRELS, SIX (6) FEET ON CENTER, ARE REQUIRED TO SEPARATE LANES
TRAVELING IN THE OPPOSITE DIRECTION WHENEVER TRAFFIC IS REDIRECTED PAST
THE YELLOW PAVEMENT MARKINGS. (NOT SHOWN IN DRAWINGS)
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PROJECT ID: HWCB27QXM

PR MPT 8

ADA COMPLIANT TEMPORARY ——

PEDESTRIAN RAMP (TYP.)

A=

DEPARTMENT OF DESIGN AND CONSTRUCTION

MAINTENANCE AND PROTECTION OF TRAFFIC

CONSTRUCTION OF NEW PEDESTRIAN RAMPS: T-INTERSECTION
ROAD WIDTH GREATER THAN OR EQUAL TO 30 FEET (2-WAY TRAFFIC) AND
ROAD WIDTH GREATER THAN OR EQUAL TO 19 FEET (1-WAY TRAFFIC)
(PROVIDE 5 FOOT WIDE ADA COMPLIANT TEMPORARY PEDESTRIAN WALKWAY)

CITY OF NEW YORK

PEDESTRIAN —
CHANNELIZER (TYP ) \

50 TAPER
aYP) |
a(o)
{ T‘TT a0 a®
X
200? o
7 b a(o) 4
<=> TEMPORARY PEDESTRIAN \ e <= E
WALKWAY (TYP) (SEE NOTE 2) \ \ TP, \ 2
NO_STANDING ANYTIME | b [ N_NO_STANDING ANYTIME 1\
@ [0 Al N "~ \ ) \ (Op
. ' LIGHTED TIMBER ). PLASTIC BARREL
\ BARRICADE (TYP.) )
\ \
" TIMBER CURB WITH ORANGE
FENCING (TYP)
2 X4 SURFACE APPLIED
DETECTABLE WARNING
| womiz 19 | UNIT (TEMPORARY) (TYP.)
{i
( L2
@ &
\
TYPICAL PLAN
NOT TO SCALE

PR MPT 8

THIS MPT SKETCH IS SHOWING
THE UNATTENDED CONDITIONS

MAINTAIN MIN. ONE (1) 11-FOOT
LANE FOR TRAFFIC ON A ONE-WAY

STREET AND TWO (2) 11-FOOT TEMPORARY
LANES, ONE IN EACH DIRECTION, PEDESTRIAN WALKWAY
ON A TWO-WAY STREET . .. (SEENOTE2) _ WORK AREA

fw
__PEDESTRIAN | Z
/ CHANNELIZER E
ROADWAY I3
—CURB 5
&
o

" TIMBER CURE

" WITH ORANGI

FENCING

SECTION A-A
nTs

NOTES:

1 THE CONTRACTOR MAY WORK AT 2 CORNERS SIMULTANEOUSLY AT THE TOP OF THE
T-INTERSECTION ONLY.

2 IF A MINIMUM FIVE (5) FOOT WIDE ADA COMPLIANT TEMPORARY PEDESTRIAN
WALKWAY IS REQUIRED AS PER GENERAL NOTE 32 ON SHEET PR MPT 1, WHEN THE
SITE IS UNATTENDED A TEMPORARY PEDESTRIAN WALKWAY MUST BE PROVIDED IN
THE ROADWAY AS SHOWN OR IN THE SIDEWALK.

3. IF THE SIDEWALK IS WIDER THAN FIFTEEN (15) FEET, THE CONTRACTOR MAY USE FIVE
(5) FEET ALONG THE RIGHT-OF-WAY (R.O.W.) LINE AS A TEMPORARY PEDESTRIAN
WALKWAY IF THAT PORTION OF THE SIDEWALK IS ADA COMPLIANT, AS DIRECTED AND
APPROVED BY THE ENGINEER. IF BOTH CONDITIONS EXIST, THE CONTRACTOR MUST
USE PEDESTRIAN CHANNELIZERS TO DELINEATE THE TEMPORARY PEDESTRIAN
WALKWAY FROM THE WORK AREA. THE TEMPORARY TRAFFIC SIGNS AND OTHER MPT
ITEMS LEADING UP TO THE WORK AREA MUST BE ADJUSTED IN ORDER TO GUIDE THE
PEDESTRIAN PROPERLY.

4. TIMBER CURBS WITH ORANGE FENCING MUST BE INSTALLED WHEN THE SITE IS
UNATTENDED. PLASTIC BARRELS MAY BE USED IN LIEU OF TIMBER CURBS WHEN THE
SITE IS ATTENDED. WHEN PLASTIC BARRELS ARE USED IN LIEU OF TIMBER CURBS,
PEDESTRIANS MUST NOT USE THE TEMPORARY PEDESTRIAN WALKWAY AND
CROSSING GUARDS MUST BE PROVIDED BY THE CONTRACTOR AS PER GENERAL
NOTE 33 ON SHEET PR MPT 1 TO GUIDE PEDESTRIANS SAFELY AROUND THE WORK
AREA.

5, TEMPORARY SURFACE APPLIED DETECTABLE WARNING UNIT (DWS) TO BE REMOVED,
AND ROADWAY TO BE RESTORED, WHEN CONSTRUCTION IS COMPLETED. NO
ADDITIONAL PAYMENT FOR REPAIR OF THE ROADWAY FROM THE DAMAGE OF THE
TEMPORARY DWS,

6. PLASTIC BARRELS, SIX (8) FEET ON CENTER, ARE REQUIRED TO SEPARATE LANES
TRAVELING IN THE OPPOSITE DIRECTION WHENEVER TRAFFIC IS REDIRECTED PAST
THE YELLOW PAVEMENT MARKINGS. (NOT SHOWN ON DRAWINGS)

S-43



REVISED OCTOBER 2023

PR MPT 9
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DEPARTMENT OF DESIGN AND CONSTRUCTION

CITY OF NEW YORK

PROJECT ID: HWCB27QXM

PR MPT 9

MAINTENANCE AND PROTECTION OF TRAFFIC
CONSTRUCTION OF NEW PEDESTRIAN RAMPS: T-INTERSECTION

ROAD WIDTH LESS THAN 30 FEET (2-WAY TRAFFIC) OR
ROAD WIDTH LESS THAN 19 FEET (1-WAY TRAFFIC)

PEDESTRIAN —,

THIS MPT SKETCH IS SHOWING
THE ATTENDED CONDITIONS

“TwR

CCHANNELIZER (TYP.)
a0} a() a8
B
8
v
P e z
8
o H
[ NO_STANDING ANYTIME (TYP) NC STANDING ANYTIME
W A / w o\ e
= "— LIGHTED TIMBER
[0] N BARRICADE (TYP))
v OB

WIDTH = 19"

TWO INTERLOCKING
PEDESTRIAN
CHANNELIZERS (TYP.)

TYPICAL PLAN
NOT TO SCALE

MAINTAIN MIN. ONE (1) 11-FOOT
LANE FOR TRAFFIC ON A ONE-WAY
STREET AND TWO (2) 11-FOOT
LANES, ONE IN EACH DIRECTION,
' ON A TWO-WAY STREET WORK AREA

_—PLASTIC
BARREL

~ROADWAY

|
4 _~curs

A

RELOCATE PLASTIC BARRELS AT THE END OF
EACH DAY'S WORK (NO SEPARATE PAYMENT)

SECTION A-A
KT8

NOTES:

1 THE CONTRACTOR MAY WORK AT 2 CORNERS SIMULTANEOUSLY AT
THE TOP OF THE T-INTERSECTION ONLY.

2. IF THE SIDEWALK IS WADER THAN FIFTEEN (15) FEET, THE
CONTRACTOR MAY USE FIVE (5) FEET ALONG THE RIGHT-OF-WAY
(R.OW.) LINE AS A TEMPORARY PEDESTRIAN WALKWAY IF THAT
PORTION OF THE SIDEWALK IS ADA COMPLIANT, AS DIRECTED AND
APPROVED BY THE ENGINEER. IF BOTH CONDITIONS EXIST, THE
CONTRACTOR MUST USE PEDESTRIAN CHANNELIZERS TO
DELINEATE THE TEMPORARY PEDESTRIAN WALKWAY FROM THE
WORK AREA. THE TEMPORARY TRAFFIC SIGNS AND OTHER MPT
ITEMS LEADING UP TO THE WORK AREA MUST BE ADJUSTED IN
ORDER TO GUIDE THE PEDESTRIAN PROPERLY.

3 AT THE END OF THE WORK DAY OR WHEN THE SITE IS LEFT
UNATTENDED, BARRELS MUST BE PUSHED IN ALONG THE CURB.
CORNER AND ADJACENT CROSSWALKS ARE TO REMAIN CLOSED TO
PEDESTRIAN TRAFFIC.

4. PLASTIC BARRELS, SIX (6) FEET ON CENTER, ARE REQUIRED TO
SEPARATE LANES TRAVELING IN THE OPPOSITE DIRECTION
WHENEVER TRAFFIC IS REDIRECTED PAST THE YELLOW PAVEMENT
MARKINGS. (NOT SHOWN ON DRAWINGS)
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PR MPT 10

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION

MAINTENANCE AND PROTECTION OF TRAFFIC

CONSTRUCTION OF PEDESTRIAN RAMPS IN MEDIANS AND ISLANDS
TEMPORARY PEDESTRIAN WALKWAY - WALKABLE MEDIAN

PROJECT ID: HWCB27QXM

PR MPT 10

a(o)

TEMPORARY PEDESTRIAN
WALKWAY (TYP.)
(SEE NOTE 2)

50 TAPER
)
e

a

W

st — TIMBER CURBWITH

HO_STANDING ANYTIME - / ORANGE FENCING (TYP)

ae)

| ~— LIGHTED TIMBER
= iF BARRICADES (TYP.)
= /
8 <=
a(0)
7 wy
A o
WALKABLE MEDIAN | i=
‘\ 50' TAPER (TYP.)
) (= )
&
(R & e »
» g -
- " PEDESTRIAN
A ADA COMPUANT TEMPORARY
CHANNELIZER (TYP.
z PEDESTRIAN RAMP (TYP.) d =
2'x4' SURFACE APPLIED
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SECTION A-A

NI

NOTES:

1. THE CONTRACTOR MAY OCCUPY A MAXIMUM OF ONE CORNER OR
MEDIAN IN AN INTERSECTION AT ANY TIME.

2, IF A MINIMUM FIVE (5) FOOT WIDE ADA COMPLIANT TEMPORARY
PEDESTRIAN WALKWAY IS REQUIRED AS PER GENERAL NOTE 32 ON
SHEET PR MPT 1, WHEN THE SITE IS UNATTENDED A TEMPORARY
PEDESTRIAN WALKWAY MUST BE PROVIDED IN THE ROADWAY AS
SHOWN

3. TIMBER CURBS WITH ORANGE FENCING MUST BE INSTALLED WHEN
THE SITE IS UNATTENDED. PLASTIC BARRELS MAY BE USED IN LIEU
OF TIMBER CURBS WHEN THE SITE IS ATTENDED. WHEN PLASTIC
BARRELS ARE USED IN LIEU OF TIMBER CURBS, PEDESTRIANS MUST
NOT USE THE TEMPORARY PEDESTRIAN WALKWAY AND CROSSING
‘GUARDS MUST BE PROVIDED BY THE CONTRACTOR AS PER GENERAL
NOTE 33 ON SHEET PR MPT 1 TO GUIDE PEDESTRIANS SAFELY
AROUND THE WORK AREA.

4. TEMPORARY SURFACE APPLIED DETECTABLE WARNING UNIT (DWS)
TO BE REMOVED, AND ROADWAY TO BE RESTORED, WHEN
CONSTRUCTION IS COMPLETED. NO ADDITIONAL PAYMENT FOR
REPAIR OF THE ROADWAY FROM THE DAMAGE OF THE TEMPORARY
DWS.

5. PLASTIC BARRELS, SIX (6) FEET ON CENTER, ARE REQUIRED TO
SEPARATE LANES TRAVELING IN THE OPPOSITE DIRECTION
WHENEVER TRAFFIC IS REDIRECTED PAST THE YELLOW PAVEMENT
MARKINGS. (NOT SHOWN ON DRAWINGS)
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PROJECT ID: HWCB27QXM

PR MPT 11 CITY OF NEW YORK PR MPT 11
DEPARTMENT OF DESIGN AND CONSTRUCTION

MAINTENANCE AND PROTECTION OF TRAFFIC

CONSTRUCTION OF PEDESTRIAN RAMPS IN MEDIANS AND ISLANDS
FULL MEDIAN OR ISLAND CLOSURE

IS MPT SKETCH IS SHOWING

|
T
. THE ATTENDED CONDITIONS
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i
TWO INTERLOCKING PEDESTRIAN & (R MAINTAIN MINIMUM ONE (1)
CHANNELIZERS (TYP) — E ; 11-FOOT LANE FOR TRAFFIC IN
\ = EACH DIRECTION WORK AREA
N\ ‘ _~PLASTIC -
\ / " BARREL Z
\ ,~ROADWAY E= 3
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| NO_STANDING ANYTIME
i RELOCATE PLASTIC {
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=] CCONSTRUCTION OPERATION v R 1 SEPARATE PAYMENT)

<= 50 TAPER(TYP) =

(o) g SECTION A-A
P 1 N NIS
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MEDIAN \ 50' TAPER (TYP.) )
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N\
A ‘- PLASTIC BARREL (TYP.) e
NO_STANCING ANYTIME = e o
W o [0} ~ o _—
® e = P _— ‘.
W 3 _/
A { 3
v NOTES:
© 1. THE CONTRACTOR MAY OCCUPY A MAXIMUM OF ONE CORNER OR
o MEDIAN IN AN INTERSECTION AT ANY TIME.
2. AT THE END OF THE WORK DAY OR WHEN THE SITE IS LEFT
UNATTENDED, BARRELS MUST BE PUSHED IN ALONG THE CURB.

TYEIGALFIRAN, CORNER AND ADJACENT CROSSWALKS ARE TO REMAIN CLOSED TO
NOT TO SCALE PEDESTRIAN TRAFFIC

3 PLASTIC BARRELS, SIX (6) FEET ON CENTER, ARE REQUIRED TO
SEPARATE LANES TRAVELING IN THE OPPOSITE DIRECTION
'WHENEVER TRAFFIC IS REDIRECTED PAST THE YELLOW PAVEMENT
MARKINGS. (NOT SHOWN ON DRAWINGS)
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CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION

MAINTENANCE AND PROTECTION OF TRAFFIC

CONSTRUCTION OF NEW SIDEWALKS
RESIDENTIAL AREA

SW MPT 12

THIS MPT SKETCH IS SHOWING
THE ATTENDED CONDITIONS
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TYPICAL PLAN
NOT TO SCALE

MAINTAIN MIN. ONE (1) 11-FOOT

NOTES:

1. AT THE END OF THE WORK DAY OR WHEN THE SITE IS LEFT

N, P q
MAINTAIN MIN. ONE (1) 11-FOOT UNATTENDED, BARRELS MUST BE PUSHED IN ALONG THE CURB,

LANE FOR TRAFFIC ON A ONE-WAY TEMPORARY
LAg.rrERFEOEq_'I“\mFRS%)A‘ S';gg‘%ﬂ STREET AND TWO (2) 11-FOOT PEDESTRIAN 2. PLASTIC BARRELS, SIX (6) FEET ON CENTER, IS REQUIRED TO
LREELD VIO @ LeEooT LANES, ONE IN EACH DIRECTION, WALKWAY SEPARATE LANES TRAVELING IN THE OPPOSITE DIRECTION
S I EACH DinccTioN: R ARE ON A TWO-WAY STREET WORK AREA _ (SEENOTE 3) WHENEVER TRAFFIC IS REDIRECTED PAST THE YELLOW PAVEMENT
0 E MARKINGS. (NOT SHOWN ON DRAWINGS)
£ 3. IF THE SIDEWALK IS WIDER THAN FIFTEEN (15) FEET, THE
3 - PLASTIC CONTRACTOR MAY USE FIVE (5) FEET ALONG THE RIGHT OF WAY
_~ ROADWAY 1 ~ BARREL L (R.OW)) LINE AS A TEMPORARY PEDESTRIAN WALKWAY IF THAT
H

]
RELOCATE PLASTIC BARRELS AT THE END OF /
EACH DAY'S WORK (NO SEPARATE PAYMENT)

SECTION A-A
nTs

PORTION OF THE SIDEWALK IS ADA COMPLIANT, AS DIRECTED AND
APPROVED BY THE ENGINEER. IF BOTH CONDITIONS EXIST, THE
CONTRACTOR SHOULD USE THE SKETCH WITH SECTION B-B ON THIS
PAGE.

_~ ROADWAY
¥

FRCPERTY LINZ

RELOCATE PLASTIC BARRELS AT THE END OF _l-"
EACH DAY'S WORK (NO SEPARATE PAYMENT)

\
\-PEDESTRIAN

SECTION B-B CHANNELIZER
[
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ADA COMPLIANT
TEMPORARY
PEDESTRIAN RAMP

CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION

MAINTENANCE AND PROTECTION OF TRAFFIC

CONSTRUCTION OF NEW SIDEWALKS
COMMERCIAL & HIGH DENSITY PEDESTRIAN TRAFFIC AREA
(PROVIDE 5 FOOT WIDE ADA COMPLIANT TEMPORARY PEDESTRIAN WALKWAY )

PROJECT ID: HWCB27QXM

SW MPT 13
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THIS MPT SKETCH IS SHOWING
THE UNATTENDED CONDITIONS
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' TIMBER CURB
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SECTION A-A
(2

NOTES:

1 IF A MINIMURM FIVE (5) FOOT WIDE ADA COMPLIANT TEMPORARY PEDESTRIAN WALKWAY IS REQUIRED
AS PER GENERAL NOTE 32 ON SHEET PR MPT 1, WHEN THE SITE IS UNATTENDED A TEMPORARY
PEDESTRIAN WALKWAY MUST BE PROVIDED IN THE ROADWAY AS SHOWN OR IN THE SIDEWALK.

Z TIMBER CURBS WITH ORANGE FENCING MUST BE INSTALLED WHEN THE SITE IS UNATTENDED.
PLASTIC BARRELS MAY BE USED IN LIEU OF TIMBER CURBS WHEN THE SITE IS ATTENDED. WHEN
PLASTIC BARRELS ARE USED IN LIEU OF TIMBER CURBS, PEDESTRIANS MUST NOT USE THE
TEMPORARY PEDESTRIAN WALKWAY AND CROSSING GUARDS MUST BE PROVIDED BY THE
CONTRACTOR AS PER GENERAL NOTE 33 ON SHEET PR MPT 1 TO GUIDE PEDESTRIANS SAFELY
AROUND THE WORK AREA.

3. TEMPORARY SURFACE APPLIED DETECTABLE WARNING UNIT (DWS) TO BE REMOVED, AND ROADWAY
TO BE RESTORED, WITHIN 24 HOURS AFTER CONSTRUCTION IS COMPLETED. NO ADDITIONAL
PAYMENT FOR REPAIR OF THE ROADWAY FROM THE DAMAGE OF THE TEMPORARY DWS.

4. PLASTIC BARRELS, SIX (6) FEET ON CENTER, ARE REQUIRED TO SEPARATE LANES TRAVELING IN THE
OPPOSITE DIRECTION WHENEVER TRAFFIC IS REDIRECTED PAST THE YELLOW PAVEMENT MARKINGS.
(NOT SHOWN ON DRAWINGS)
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CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION

MAINTENANCE AND PROTECTION OF TRAFFIC

CONSTRUCTION OF NEW SIDEWALKS
COMMERCIAL & HIGH DENSITY PEDESTRIAN TRAFFIC AREA

SW MPT 14

SW MPT 14

REVISED OCTOBER 2021
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PEDESTRIAN CHANNELIZERS (TYP)

THIS MPT SKETCH IS SHOWING
THE ATTENDED CONDITIONS
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TYPICAL PLAN
NOT TO SCALE

MAINTAIN MIN. ONE (1) 11-FOOT

NOTES:

1. AT THE END OF THE WORK DAY OR WHEN THE SITE IS LEFT
UNATTENDED, BARRELS MUST BE PUSHED IN ALONG THE CURB.

2, PLASTIC BARRELS, SIX (6) FEET ON CENTER, ARE REQUIRED TO

~puAsTic

’ BARRE
_~~ROADWAY

RELOCATE PLASTIC BARRELS AT THE END OF /
EACH DAY'S WORK (NO SEPARATE PAYMENT)

SECTION A-A
nTs

LANE FOR TRAFFIC ON A ONE-WAY TEMPORARY SEPARATE LANES TRAVELING IN THE OPPOSITE DIRECTION
STREET AND TWO (2) 11-FOOT PEDESTRIAN WHENEVER TRAFFIC IS REDIRECTED PAST THE YELLOW PAVEMENT
LANES, ONE IN EACH DIRECTION, WALKWAY MARKINGS. (NOT SHOWN ON DRAWINGS)
TWO-WAY STREET WORK AREA (SEE NOTE 3)
3 IF THE SIDEWALK IS WIDER THAN FIFTEEN (15) FEET, THE
CONTRACTOR MAY USE FIVE (5) FEET ALONG THE RIGHT OF WAY
(R.O.W.,) LINE AS A TEMPORARY PEDESTRIAN WALKWAY IF THAT
~—PLASTIC PORTION OF THE SIDEWALK IS ADA COMPLIANT, AS DIRECTED AND

Lo
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SECTION B-B
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r RELOCATE PLASTIC BARRELS AT THE END OF _/' !
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APPROVED BY THE ENGINEER. IF BOTH CONDITIONS EXIST, THE
CONTRACTOR SHOULD USE THE SKETCH WITH SECTION B-B ON THIS
PAGE.
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(C) SEWER & WATER MAIN PROJECT SPECIFIC PROVISIONS

(NO TEXT)

(D) GREEN INFRASTRUCTURE PROVISIONS

(NO TEXT)
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m SEWER AND WATER MAIN
REVISIONS TO SPECIFICATIONS

NOTICE

The Standard Sewer And Water Main Specifications of the Department of
Environmental Protection, Sewer Design Standards of the Department of
Environmental Protection, Water Main Standard Drawings of the Department
of Environmental Protection, Specifications For Trunk Main Work of the
Department of Environmental Protection and the Standard Highway
Specifications of the Department of Transportation of The City of New York,
must be included as part of the contract documents. These said
specifications and standard drawings are hereby revised under the following
section headings:

A. NOTICE TO BIDDERS
B. REVISIONS TO THE STANDARD SEWER AND WATER
MAIN SPECIFICATIONS
C. REVISIONS TO THE SPECIFICATIONS FOR TRUNK MAIN WORK



(NO TEXT ON THIS PAGE)



PROJECT ID.: HWCB27QXM

A. NOTICE TO BIDDERS

NO TEXT
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DATED: August 11, 2026 PROJECT ID.: HWCB27QXM

(1)

(2)

()

B. REVISIONS TO THE STANDARD SEWER AND WATER MAIN SPECIFICATIONS

Refer to Subsection 10.21 - Contractor To Notify City Departments, Page 21:
Add the following to Subsection 10.21:

(1) N.Y.C. D.E.P., BUREAU OF WATER AND SEWERS OPERATIONS

The Contractor will notify Mr. Peter Gordon, P.E., Chief, Linear Capital Program Management
Division at the Department of Environmental Protection, 59-17 Junction Blvd., 3rd floor low rise,
Corona N.Y. 11368, at (718) 595-4347 at least thirty (30) days prior to the start of construction.

(2) N.Y.C. DEPARTMENT OF TRANSPORTATION

The Contractor will notify Mr. Hasib Amini / Akmal Mikhail — Traffic Signal/Street Lighting Operations,
34-02 Queens Blvd., Long Island City, N.Y. 11101 at (212) 839-3386 / (212) 839-3368, at least
seventy-two (72) hours prior to the start of construction.

(3) N.Y.C. TRANSIT AUTHORITY

The Contractor is advised that bus routes as well as bus stops, within the scope of this project may
be affected during construction operations. The Contractor shall notify the Transit Authority at least
two (2) weeks prior to the start of construction, in order to make the necessary arrangements.

Arrangements shall be made through:

MICHAEL WALLIN
Acting Director, MTA-NYCT & MTA Bus, Bus Service Planning
NEW YORK CITY TRANSIT
2 Broadway, Room B17.143
New York, N.Y. 10004
Michael.Wallin@nyct.com
(646) 252-2844 O

Refer to Subsection 10.24 — Damaged Water Service Pipes To Be Repaired By A Licensed
Plumber, Page 22:
Add the following to Subsection 10.24:

If the damaged or cut water service pipe is lead, galvanized steel, or galvanized iron, the service
pipe must not be partially replaced, but fully replaced from the main to the house control valve. If
the service pipe was damaged, cut, or otherwise interrupted due to the Contractor’s actions or
means & methods (including selection of shoring systems), the water service pipe will be
replaced at the Contractor’s own cost.

Refer to Subsection 10.30 - Contractor To Provide For Traffic, Page 24:
Add the following to Subsection 10.30:

(1) Traffic Stipulations:

The Contractor shall refer to Traffic Stipulations identified in the maintenance of traffic requirements
under Highway Contract No. HWCB27QXM.
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DATED: August 07, 2026 PROJECT ID.: HWCB27QXM

(4) Refer to Subsection 71.41.4 - Specific Pavement Restoration Provisions, Page 531:
Add the following to Subsection 71.41.4:

(E) Specific Pavement Restoration Provisions:
(1) Within the limits of the highway reconstruction the restoration shall be accomplished and paid

for in accordance with Highway Construction Plans, Details and Specifications for Highway
Project ID. HWCB27QXM.
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DATED: August 11, 2026 PROJECT ID.: HWCB27QXM

1)

2)

C. REVISIONS TO THE SPECIFICATIONS FOR TRUNK MAIN WORK

Refer to Part 1 — Furnishing And Delivering Steel Pipes And Appurtenances 30 Inches In
Diameter And Larger, Section 11. Fabrication: Page 4;
Add the following to Section 11:

All steel water mains shall be spiral welded pipes, and all steel water main fittings shall be fabricated

from qualified spiral welded pipe. Can type pipe is not acceptable.

Refer to Part 1 — Furnishing And Delivering Steel Pipes And Appurtenances 30 Inches In
Diameter And Larger, Section 13. Special Fittings, Page 5;
Add the following to Section 13:

The steel reducer shall have a length of seven (7) feet for every twelve (12) inches reduction in
diameter.

END OF SECTION
This Section consists of Four (4) pages.
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