CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION
DIVISION OF INFRASTRUCTURE

ADDENDA CONTROL SHEET

BID SUBMISSION DATE/ TIME: June 4, 2026, between 8:30am and 11:00am
BID OPENING DATE/ TIME: June 4, 2026, 11:30am

PROJECT No. : **HWX405**

TITLE: **SOUTHERN BOULEVARD BICYCLE AND PEDESTRIAN SAFETY IMPROVEMENTS, THE BRONX**

ADDENDA ISSUED	NO. OF DWG	DATE	APPROVED BY: SPECS UNIT	APPROVED BY: GENERAL COUNSEL
#1 Bidders Questions and Responses Revisions to Documents		05/04/2026		
#2 Bidders Questions and Responses		05/14/2026		
#3 Bidders Questions and Responses Revised Bid Date		05/20/2026		

THE CITY OF NEW YORK
DEPARTMENT OF DESIGN AND CONSTRUCTION
DIVISION OF INFRASTRUCTURE

05/20/2026

ADDENDUM No. 3

FOR FURNISHING ALL LABOR AND MATERIAL NECESSARY AND REQUIRED FOR:

85026B0060 - HWX405

SOUTHERN BOULEVARD BICYCLE AND PEDESTRIAN SAFETY IMPROVEMENTS, THE BRONX

This addendum is issued for the purpose of amending the requirements of the Bid and Contract Documents and is hereby made a part of said Bid and Contract Documents to the same extent as though it were originally included therein.

The bidder is advised that the items listed below apply to the project:

1. **The Bid Opening Date scheduled to May 27,2026 is hereby postponed to June 4, 2026.**

2. **Bidders Questions and Responses to Questions:**

   Attachment A is included with this Addendum.

3. **Revisions to Documents:**

   No Attachment B is included with this Addendum.

4. **Revisions to PASSPort forms:**

   Attachment C is included with this Addendum.

Transferring Data Between Rounds of an RFX: A new document titled “Transferring Data Between Rounds of an RFX” has been added to the Documents section of the View RFx tab. Please refer to this document when an addendum has been issued. Note: Whenever an addendum is issued, the RFX item grid will be cleared. You can import the work you have already done by following the steps on this document.

DDC strongly advises vendors to finalize and submit bids 48 hours prior to due date and time. The City is not responsible for technical issues (e.g. internet connection, power outages, technology malfunction, computer errors, etc.) related to bid submissions.

If additional information is required, please contact the Department of Design and Construction, Contract Section via PASSPort (in the Discussions with Buyer section).

Digitally signed by Richard Jones, PE CWI CDT

Richard Jones, PE CWI
Executive Director, Executive-Engineering Services

DDC PROJECT #: **HWX405**

PROJECT NAME: SOUTHERN BOULEVARD BICYCLE AND PEDESTRIAN SAFETY IMPROVEMENTS, THE BRONX

ATTACHMENT A - BIDDERS QUESTIONS AND DDC RESPONSES

No.	Bidders Questions	*DDC Responses*
1.	Bid Due Date Extension I am following up on my request for an extension of the bid due date due to the upcoming holiday. Please advise.	*The Bid Opening Date is hereby postponed to June 4, 2026*

DDC PROJECT #: **HWX405**

PROJECT NAME: **SOUTHERN BOULEVARD BICYCLE AND PEDESTRIAN SAFETY IMPROVEMENTS, THE BRONX**

ATTACHMENT B – REVISIONS TO THE DOCUMENTS

None

DDC PROJECT #: **HWX405**

PROJECT NAME: SOUTHERN BOULEVARD BICYCLE AND PEDESTRIAN SAFETY IMPROVEMENTS, THE BRONX

ATTACHMENT C – REVISIONS TO PASSPORT FORMS

This Addendum is included within Round 3 of the procurement.

Please note that numbering of addenda is independent of rounds.

Document Submission Setup

None

Bid Opening Date Changes:

1. **The Bid Opening Date scheduled to May 27,2026 is hereby postponed to June 4, 2026**

Questionnaire Changes:

None

Item Grid Changes:

None