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SPECIFICATIONS AND STANDARDS OF NEW YORK CITY 

The following specifications and standards are incorporated into the Contract Documents by reference as 
though fully set forth herein. 

1. Standard Specifications and Drawings for New York City Department of Transportation (NYCDOT) are 
available: 
Online at: http://www1.nyc.gov/site/ddc/resources/publications.page 

a. NYC DOT Standard Highway Specifications, September 1, 2026 
b. NYC DOT Standard Details of Construction 

Online at: https://www1.nyc.gov/html/dot/html/about/dotlibrary.shtml#spec 
c. NYC DOT Division of Street Lighting Standard Drawings 

Online at: https://www1.nyc.gov/html/dot/downloads/pdf/nycdot-street-lighting-standard-drawings.pdf 
d. NYC DOT Standard Specifications for Traffic Signals 
e. NYC DOT Standard Drawings for Traffic Signals 

For purchase between 9:00 A.M. and 3:00 P.M. Bid Window, at 55 Water St., Ground Floor, NYC, N.Y. 10041. 
Tel. (212) 839-9435. 

f. NYC DOT Division of Street Lighting Specifications 

2. The 2010 Americans with Disabilities Act (ADA) Standards; available online at: 
https://www.ada.gov/regs2010/2010ADAStandards/2010ADAstandards.htm 

3. The 2013 Public Rights-of-Way Accessibility Guidelines (PROWAG); available online at: 
https://www.access-board.gov/files/prowag/PROW-SUP-SNPRM-2013.pdf 

4. Standard Specifications and Drawings for New York City Department of Environmental Protection (NYCDEP) 
are available online at: http://www1.nyc.gov/site/ddc/resources/publications.page 

a. NYC DEP Standard Sewer and Water Main Specifications, September 1, 2026 
b. NYC DEP Instructions to Architect/Engineers Specifications for Concrete, January 1992 
c. NYC DEP General Specification 11-Concrete, November 1991 
d. NYC DEP Sewer Design Standards, September 2025 
e. NYC DEP Water Main Standard Drawings, September 19, 2024 
f. Specifications for Trunk Main Work, June 1, 2026 
g. Standard Green Infrastructure Specifications August 1, 2024 

5. Standard Design and Guidelines for Green Infrastructure Practices, latest version, available only online at: 
https://www1.nyc.gov/assets/dep/downloads/pdf/water/stormwater/green-infrastructure/green- 
infrastructure-standard-designs.pdf 

6. Standard Specifications and Drawings for New York City Fire Department Communications facilities of New 
York City are available online at https://www1.nyc.gov/assets/fdny/downloads/pdf/about/fdny-plant- 
operations-standard-drawings-specifications.pdf or for pick up from the FDNY Facilities Management 
Bureau, Plant Operations Engineering, 316 Sgt. Beers Avenue Cluster 1 Box 16, Fort Totten, N.Y. 11359. 
Contact: Mr. Ed Durkin, Tel. (718) 281-3933 

7. Tree Planting Standards of the City of New York Parks & Recreation are available at the following 
Department of Parks & Recreation website: http://www.nycgovparks.org/pagefiles/53/Tree-Planting- 
Standards.pdf 

8. Standards and Specifications for Utility Joint Bid work are available online at 
http://www1.nyc.gov/site/ddc/resources/publications.page 

a. CET SPECIFICATIONS AND SKETCHES, dated November 2010 
b. JOINT-BIDDING SPECIFICATIONS AND SKETCHES FOR MANHATTAN, Issued August 1, 2005 

http://www1.nyc.gov/site/ddc/resources/publications.page
https://www1.nyc.gov/html/dot/html/about/dotlibrary.shtml#spec
https://gcc02.safelinks.protection.outlook.com/?url=https%3A%2F%2Fwww1.nyc.gov%2Fhtml%2Fdot%2Fdownloads%2Fpdf%2Fnycdot-street-lighting-standard-drawings.pdf&data=05%7C02%7CAkterN%40ddc.nyc.gov%7Cd062cd511b2b4017f82508dc589bc822%7C32f56fc75f814e22a95b15da66513bef%7C0%7C0%7C638482673300680824%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C0%7C%7C%7C&sdata=kTUhjHY3YJg%2Fx%2Be4cCQmJ0YBpfLpbE50HDOmmWCKMkw%3D&reserved=0
https://www.ada.gov/regs2010/2010ADAStandards/2010ADAstandards.htm
https://www.access-board.gov/files/prowag/PROW-SUP-SNPRM-2013.pdf
http://www1.nyc.gov/site/ddc/resources/publications.page
https://www1.nyc.gov/assets/dep/downloads/pdf/water/stormwater/green-infrastructure/green-infrastructure-standard-designs.pdf
https://www1.nyc.gov/assets/dep/downloads/pdf/water/stormwater/green-infrastructure/green-infrastructure-standard-designs.pdf
https://www1.nyc.gov/assets/fdny/downloads/pdf/about/fdny-plant-operations-standard-drawings-specifications.pdf
https://www1.nyc.gov/assets/fdny/downloads/pdf/about/fdny-plant-operations-standard-drawings-specifications.pdf
http://www.nycgovparks.org/pagefiles/53/Tree-Planting-Standards.pdf
http://www.nycgovparks.org/pagefiles/53/Tree-Planting-Standards.pdf
http://www1.nyc.gov/site/ddc/resources/publications.page


     Project ID.: HWCB27KR 

Standard Construction Contract Schedule A SA-1 
June 2026 

SCHEDULE A 

(GENERAL CONDITIONS TO CONSTRUCTION CONTRACT 
(INCLUDING GENERAL CONDITIONS RELATED TO ARTICLE 22 – INSURANCE) 

 

 

PART I. REQUIRED INFORMATION 
 

INFORMATION FOR BIDDERS SECTION 26 
BID SECURITY 

 

The Contractor shall obtain a bid security in the 
amount indicated to the right.  

Required provided the TOTAL BID 
PRICE set forth on the Bid Form is 
$1,000,000. or more. 

Certified Check:  2% of Bid Amount 
or 
Bond:  10% of Bid Amount 

INFORMATION FOR BIDDERS SECTION 26 
PERFORMANCE AND PAYMENT BONDS 

The Contractor shall obtain performance and 
payment bonds in the amount indicated to the right.  

Required for contracts in the amount of 
$1,500,000 or more. 
Performance Security and Payment 
Security shall each be in an amount 
equal to 100% of the Contract Price 

INFORMATION FOR BIDDERS 
DEPARTMENT OF DESIGN AND CONSTRUCTION 

SAFETY REQUIREMENTS 

The Contractor shall provide the safety personnel 
as indicated to the right. 

■ Project Safety Representative 

□ Dedicated, full-time Project Safety 

Manager 

CONTRACT ARTICLE 14 
DATE FOR SUBSTANTIAL COMPLETION 

The Contractor shall substantially complete the 
Work in the number of calendar days indicated to 
the right.  

 

See Page SA-4 and as stated in the 
Work Orders  

 

CONTRACT ARTICLE 15 
LIQUIDATED DAMAGES 

If the Contractor fails to substantially complete the 
Work within the time fixed for substantial 
completion plus authorized time extensions or if the 
Contractor, in the sole determination of the 
Commissioner, has abandoned the Work, the 
Contractor shall pay to the City the amount 
indicated to the right.  

$3250.00 for each consecutive calendar day 

over Substantial Completion Time as  set 

forth for each Work Order (See Special 

Provisions, Section B - HIGHWAY 

PROJECT SPECIFIC PROVISIONS, 

paragraph 6 (C) in S-PAGES) 

 

CONTRACT ARTICLE 17. 
SUB-CONTRACTOR 

The Contractor shall not make subcontracts 
totaling an amount more than the percentage of the 
total Contract price indicated to the right. 

Not to exceed 49% of the Contract price 
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CONTRACT ARTICLE 21. 
RETAINAGE 

The Commissioner shall deduct and retain until 
the substantial completion of the Work the percent 
value of the Work indicated to the right.  

  5 % of the value of the Work 

CONTRACT ARTICLE 22. 
(Per Directions Below) 

See pages SA-5 through SA-12 

CONTRACT ARTICLE 24. 
DEPOSIT GUARANTEE 

As security for the faithful performance of its 
obligations, the Contractor, upon filing its 
requisition for payment on Substantial 
Completion, shall deposit with the Commissioner 
a sum equal to the percentage of the Contract 
price indicated to the right. 

1% of Contract price 

CONTRACT ARTICLE 24. 
PERIOD OF GUARANTEE 

Periods of maintenance and guarantee other than 
the period set forth in Article 24.1 are indicated to 
the right. 

Eighteen (18) Months, excluding Trees 
and Plants  
 
Twenty-four (24) Months for Trees and 
Plants 

CONTRACT ARTICLE 75. 
COMPENSATION TO BE PAID TO CONTRACTOR 

The City shall pay and the Contractor shall accept 
in full consideration for the performance of the 
Contract, subject to additions and deductions as 
provided herein, the total sum shown in the 
column to the right, being the amount at which 
the Contract was awarded to the Contractor at a 
public letting thereof, based upon the Contractor's 
bid for the Contract. 

Amount for which the Contract was 
Awarded: 
 
_______________________________ 
 
_________________________ Dollars 
 
($____________________________) 

CONTRACT ARTICLE 79. 
PARTICIPATION BY MINORITY-OWNED AND 

WOMEN-OWNED BUSINESS ENTERPRISES IN CITY 
PROCUREMENT 

See M/WBE Utilization Plan in the 
PASSPort Procurement M/WBE 
Considerations Section. 
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June 2026 

STANDARD HIGHWAY SPECIFICATIONS 
SECTION 6.40 

LIQUIDATED DAMAGES FOR ENGINEER’S FIELD 
OFFICE 

If the Contractor fails to satisfactorily provide the 
field office and all equipment specified in Section 
6.40 - Engineer's Field Office, and/or if a cited 
deficiency exceed seventy two (72) hours after 
notice from the Engineer in writing, or is permitted 
to recur, liquidated damages will be assessed in 
the amount specified herein for each subsequent 
calendar day or part thereof that a cited deficiency 
resulting in nonpayment, as described in Section 
6.40.5, is not corrected. 

$ 800.00 for each calendar day of 
deficiency 

STANDARD HIGHWAY SPECIFICATIONS 
SECTION 6.70 

LIQUIDATED DAMAGES FOR MAINTENANCE AND 
PROTECTION OF TRAFFIC 

$ 400.00 for each instance of failure to 
comply with the Maintenance and 
Protection of Traffic requirements within 
three (3) hours after written notice from 
the Engineer. 
$ 800.00 for each and every hour of 
failing to open the entire width of 
roadway to traffic the morning following 
a night/weekend work operation. 

STANDARD HIGHWAY SPECIFICATIONS 
SECTION 7.13 

LIQUIDATED DAMAGES FOR  
MAINTENANCE OF SITE 

If the Contractor fails to comply, within three (3) 
consecutive hours after written notice from the 
Engineer, with the requirements of Section 7.13 - 
Maintenance of Site, the Contractor shall pay to 
the City of New York, until such notice has been 
complied with or rescinded, the sum specified 
above per calendar day, for each instance of such 
failure, as liquidated damages and not as a 
penalty, for such default. 

$ 650.00 for each calendar day, for each 
occurrence 

VOLUME 3 OF 3, S – PAGES,  
PART (B) HIGHWAY PROJECT SPECIFIC 

PROVISIONS Page S-13, ARTICLE(C) EXECUTION 
OF WORK ORDERS LIQUIDATED DAMAGES FOR 

EXECUTION OF WORK ORDERS 
If the Contractor fails to mobilize and begin work within 

the mobilization period specified in the Work Order 
issued and/or complete the work within the time frame 
for completion specified in the Work Order, liquidated 
damages will be assessed in the amount(s) specified 

herein each subsequent calendar day. 

$ 650.00 for each calendar day of failure 
to mobilize and begin work after the 
mobilization period specified in the Work 
Order and/or complete the work within 
the time frame for completion specified 
in the Work Order.  
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Standard Construction Contract Schedule A SA-4 
June 2026 

Date for Substantial Completion (Reference: Article 14) 
 
The Contractor shall substantially complete the Work within the Final Contract Duration 
determined in accordance with the terms and conditions set forth herein. 
 
The Base Contract Duration for this project is    365    consecutive calendar days 
(“ccds”). 
 
The Final Contract Duration shall be the Base Contract Duration when a check mark is 
indicated before the word “NO”, below, and shall be the Base Contract Duration adjusted by 
the table set forth below when a check mark is indicated before the word “YES”, below.  
 
                 YES         √       NO 
 
When the Final Contract Duration is indicated above to be adjusted by the table below, the 
table may increase the Base Contract Duration depending on the date of scheduled 
substantial completion to avoid a scheduled substantial completion of the Work during the 
winter months.  The date of scheduled substantial completion shall be determined by adding 
the Base Contract Duration to the date specified to commence work in the written Notice to 
Proceed.  The Final Contract Duration shall then be determined as follows: 
(a) Find the row that corresponds to the month of substantial completion based on the Base 

Contract Duration added to the date specified to commence work in the written Notice to 
Proceed. 

(b) Find the number of days to be added to the Base Contract Duration in the table below.  
Add that number of days to the Base Contract Duration to obtain the Final Contract 
Duration in consecutive calendar days. 

 

Month of Substantial 
Completion based on the Base 

Contract Duration 

Number of Days of 
adjustment 

January 150 

February 120 

March 90 

April 60 

May 30 

June 0 

July 0 

August 0 

September 0 

October 0 

November –December 15 0 

December 16 – December 31 180 
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(GENERAL CONDITIONS RELATING TO ARTICLE 22 – INSURANCE) 

PART II.  TYPES OF INSURANCE, MINIMUM LIMITS AND SPECIAL CONDITIONS 

Note: All certificate(s) of insurance submitted pursuant to Contract Article 22.3. 3 must 
be accompanied by a Certification by Broker consistent with Part III below and include 
the following information: 

• For each insurance policy, the name and NAIC number of issuing company, 
number of policy, and effective dates; 

• Policy limits consistent with the requirements listed below; 

• Additional insureds or loss payees consistent with the requirements listed below; 
and 

• The number assigned to the Contract by the City (in the “Description of 
Operations” field). 

 

Insurance indicated by a blackened box (■) or by X in a □ to left will be required under this 
contract 

Types of Insurance 
(per Article 22 in its entirety, including listed 

paragraph) 

Minimum Limits and Special Conditions 

■ Commercial General Liability    Art. 22.1.1 

The minimum limits shall be  $ 3,000,000 per 
occurrence and $ 6,000,000 per project 
aggregate applicable to this Contract.  
 

Additional Insureds: 
1. City of New York, including its officials and 

employees, with coverage at least as broad as 
ISO Form CG 20 10 and CG 20 37,  

2. All person(s) or organization(s), if any, that 
Article 22.1.1(b) of the Contract requires to be 
named as Additional Insured(s), with coverage 
at least as broad as ISO Form CG 20 26.  The 
Additional Insured endorsement shall either 
specify the entity’s name, if known, or the 
entity’s title (e.g., Project Manager), 
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■  Workers’ Compensation              Art. 22.1.2 

■  Disability Benefits Insurance       Art. 22.1.2 

■ Employers’ Liability                      Art. 22.1.2 

□  Jones Act                                    Art. 22.1.3 

□ U.S. Longshoremen’s and Harbor Workers 

Compensation Act                            Art. 22.1.3 

Workers’ Compensation, Employers’ Liability, 
and Disability Benefits Insurance: Statutory per 
New York State law without regard to 
jurisdiction.  

Note: The following forms are acceptable: (1) 
New York State Workers’ Compensation Board 
Form No. C-105.2, (2) State Insurance Fund 
Form No. U-26.3, (3) New York State Workers’ 
Compensation Board Form No. DB-120.1 and 
(4) Request for WC/DB Exemption Form No. 
CE-200. The City will not accept an ACORD 
form as proof of Workers’ Compensation or 
Disability Insurance. 

Jones Act and U.S. Longshoremen’s and 
Harbor Workers’ Compensation Act: Statutory 
per U.S. Law. 

□ Additional Requirements: 
(1) NYCTA “OUTSIDE CONTRACT” INSURANCE 
REQUIREMENTS: Workers’ Compensation 
Insurance (including Employer’s Liability Insurance) 
with limits of not less than $2,000,000, which limit 
may be met by a combination of primary and 
excess insurance meeting the statutory limits of 
New York State. 
  
(2)  Two (2) certificates of such insurance shall be 
furnished to the Director, Risk Management, MTA 
Risk and Insurance Management Standards, 
Enforcement and Claims Unit, 2 Broadway, 
21st Floor, New York, NY 10004. 

 

 □ Builders’ Risk                              Art. 22.1.4 

□ Required: 100% of total bid amount  

□ Required: 100 % of total bid amount for 

Item(s):  

 

 

Contractor the Named Insured; the City 
both an Additional Insured and one of the 
loss payees as its interests may appear. 

If the Work does not involve construction 
of a new building or gut renovation work, 
the Contractor may provide an installation 
floater in lieu of Builders Risk insurance. 

Note: Builders Risk Insurance may 
terminate upon Substantial Completion of 
the Work in its entirety. 
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■ Commercial Auto Liability             Art. 22.1.5 

$ 2,000,000 per accident combined single 
limit 

If vehicles are used for transporting 
hazardous materials, the Contractor shall 
provide pollution liability broadened 
coverage for covered vehicles 
(endorsement CA 99 48) as well as proof 
of MCS 90 

Additional Insureds:  
 

□Contractors Pollution Liability         Art. 22.1.6 

 
$_5,000,000_ per occurrence 

$_5,000,000_  aggregate 
 
Additional Insureds: 
1. City of New York, including its officials and 
employees, and 
2. ________________________________ 
3. ________________________________ 

□ Marine Protection and Indemnity Art. 

22.1.7(a) 

$____________ each occurrence 

$____________ aggregate 
 

Additional Insureds: 
1. City of New York, including its officials 
and employees, and 
2. ________________________________ 
3. ________________________________ 
 

□ Hull and Machinery Insurance     Art. 

22.1.7(b) 

$____________ per occurrence 

$____________ aggregate 

  

Additional Insureds: 

1. City of New York, including its officials 
and employees, and 

2. ________________________________ 

3. ________________________________ 
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□ Marine Pollution Liability                 Art. 

22.1.7(c) 

$_1,000,000_  per occurrence 

$_1,000,000_  aggregate 

  

Additional Insureds: 

1. City of New York, including its officials 
and employees, and 

2. ________________________________ 

3. ________________________________ 

 

 [OTHER]                                          Art. 22.1.8 

□ Railroad Protection Liability Policy      

(ISO-RIMA or equivalent form) approved by 
Permittor covering the work to be performed 
at the designated site and affording 
protection for damages arising out of bodily 
injury or death, physical damage to or 
destruction of property, including damage to 
the Insured’s own property and conforming 
to the following:  
 
• Policy Endorsement CG 28 31 - Pollution 

Exclusion Amendment is required to be 
endorsed onto the policy when 
environmental-related work and/or 
exposures exist. 

 
• Indicate the Name and address of the 

Contractor to perform the work, the 
Contract # and the name of the railroad 
property where the work is being 
performed and the Agency Permit. 

 
• Evidence of Railroad Protective Liability 

Insurance, must be provided in the form of 
the Original Policy. A detailed Insurance 
Binder (ACORD or Manuscript Form) will 
be accepted pending issuance of the 
Original Policy, which must be provided 
within 30 days of the Binder Approval.   
 

$ 2,000,000 per occurrence 

 
$ 6,000,000 annual aggregate 
 
 
 Named Insureds:  
 
1. The New York City Transit Authority 

(“NYCT”), the Manhattan and Bronx 
Surface Transit Operating Authority 
(“MaBSTOA”), the Staten Island Rapid 
Transit Operating Authority (“SIRTOA”), the 
Metropolitan Transportation Authority 
(“MTA”) including its subsidiaries and 
affiliates, MTA Construction & Development 
Company (“MTA C&D”), MTA Bus 
Company (“MTA Bus”). 

 
2. The AMTRAK, its subsidiaries and   

affiliated companies. 
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[OTHER]                                                                                                                  Art. 22.1.8 

■ Professional Liability  

A. The Contractor’s Professional Engineer shall maintain and submit evidence of 
Professional Liability Insurance in the minimum amount of $1,000,000 per claim.  The 
policy or policies shall include an endorsement to cover the liability assumed by the 
Contractor under this Contract arising out of the negligent performance of professional 
services or caused by an error, omission or negligent act of the Contractor’s 
Professional Engineer or anyone employed by the Contractor’s Professional Engineer. 

 
B. Claims-made policies will be accepted for Professional Liability Insurance.  All such 

policies shall have an extended reporting period option or automatic coverage of not 
less than two (2) years.  If available as an option, the Contractor’s Professional 
Engineer shall purchase extended reporting period coverage effective on cancellation or 
termination of such insurance unless a new policy is secured with a retroactive date, 
including at least the last policy year. 

[OTHER]                                                  Art. 22.1.8 

■  Engineer’s Field Office  

Section 6.40, Standard Highway 
Specifications 

Fire insurance, extended coverage and 
vandalism, malicious mischief and 
burglary, and theft insurance coverage in 
the amount of $40,000 

[OTHER]                                                  Art. 22.1.8 
 

□ The Following Additional Insurance Must Be Provided: 

Umbrella/Excess Liability Insurance - The Contractor shall provide Umbrella/Excess 
Liability Insurance in the minimum amount of $10,000,000 per Occurrence and $10,000,000 
in Aggregate.  The policy terms and condition should be at least as broad as the underlying 
policies.  The underlying policies should comply with the insurance provision as outlined by 
the contract.  Defense cost should be in addition to the limit of liability.  The City of New 
York, including its officials and employees, should be included as additional insured as 
respects to the noted project. 

 
 

Per Article 22.2.5 of the Standard Construction Contract: The Contractor may satisfy its 
insurance obligations as defined in this Schedule A through primary policies or a combination of 
primary and excess/umbrella policies, so long as all policies provide the scope of coverage 
required herein. 
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SCHEDULE A 
(GENERAL CONDITIONS TO CONSTRUCTION CONTRACT) 

(GENERAL CONDITIONS RELATING TO ARTICLE 22 – INSURANCE) 
 

PART III.  CERTIFICATES OF INSURANCE 
 

All certificates of insurance (except certificates of insurance solely evidencing 
Workers’ Compensation Insurance, Employer’s Liability Insurance, and/or 
Disability Benefits Insurance) must be accompanied by one of the following: 
 
(1) the Certification by Insurance Broker or Agent on the following page setting 

forth the required information and signatures;  
 

-- OR -- 
 
(2) copies of all policies as certified by an authorized representative of the issuing 

insurance carrier that are referenced in such certificate of insurance. If any 
policy is not available at the time of submission, certified binders may be 
submitted until such time as the policy is available, at which time a certified 
copy of the policy shall be submitted. 
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CITY OF NEW YORK 

CERTIFICATION BY INSURANCE BROKER OR AGENT 
 
The undersigned insurance broker represents to the City of New York that the attached 
Certificate of Insurance is accurate in all material respects. 
   
 

   _______________________________________________________ 
   [Name of broker or agent (typewritten)] 
 
 

   _______________________________________________________ 
   [Address of broker or agent (typewritten)] 
 

 
   _______________________________________________________ 
   [Email address of broker or agent (typewritten)] 
 
 

   _______________________________________________________ 
   [Phone number/Fax number of broker or agent (typewritten)] 
 
 

   _______________________________________________________ 
   [Signature of authorized official, broker, or agent] 
 

 
   _______________________________________________________ 
   [Name and title of authorized official, broker, or agent (typewritten)] 
 
 

State of ……………………….) 
       ) ss.: 
County of ……………….……) 
 
 

Sworn to before me this                day of                       , 20          
 
                                                                                                       
NOTARY PUBLIC FOR THE STATE OF                                  
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SCHEDULE A 

(GENERAL CONDITIONS TO CONSTRUCTION CONTRACT) 
 

PART IV.  ADDRESS OF COMMISSIONER  

Wherever reference is made in Article 7 or Article 22 to documents to be sent to 
 
the Commissioner (e.g., notices, filings, or submissions), such documents must be sent 
 
through email to insurance@ddc.nyc.gov. Hard copy documents of the above requirement are 
 
no longer required. 

   

 

(NO FURTHER TEXT ON THIS PAGE) 
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NOTICE 
 

 

The Specification Bulletin(s) (“SB(s)”) referenced in this Section (R-Pages) may consist 
of revisions to the following Standard Specifications: 

• New York City Department of Transportation (“NYC DOT”) Standard Highway 
Specifications, dated 9/1/2026; 

• New York City Department of Environmental Protection (“NYC DEP”) Standard Sewer 
and Water Main Specifications, dated 9/1/2026;  

• NYC Department of Environmental Protection (“NYC DEP”) Standard Green 
Infrastructure Specifications, dated 8/1/2024; and 

• NYC DEP Specifications for Trunk Main Work, dated 6/1/2026. 

The SB(s) modify and supersede portions of the applicable Standard Specifications. The 
provisions contained in this Contract’s I-Pages, S-Pages and SW-Pages may further 
modify the applicable Standard Specifications. 

The following active SB(s) are included as part of this contract: 

• NONE 

 

The SB(s) are available online at:  
http://www1.nyc.gov/site/ddc/resources/specification-bulletins.page  

 

(NO FURTHER TEXT ON THIS PAGE) 

R - PAGES 
REVISIONS TO STANDARD 
SPECIFICATIONS 



 

 

NEW SECTIONS 
 
 
 

 

 
NOTICE 

 
UNLESS OTHERWISE NOTED, ALL SECTIONS, SUBSECTIONS, 
ARTICLES, OR SUBARTICLES AS REFERRED TO HEREIN WITHIN THESE 
NEW SECTION SPECIFICATIONS SHALL BE THOSE OF THE NEW YORK 
CITY DEPARTMENT OF TRANSPORTATION’S (NYCDOT’S) CURRENT 
STANDARD HIGHWAY SPECIFICATIONS WITH CURRENT ADDITIONS, 
MODIFICATIONS AND REVISIONS TO THE STANDARD HIGHWAY 
SPECIFICATIONS (R-PAGES). 

THE STANDARD HIGHWAY SPECIFICATIONS ARE NOT INCLUDED IN 
THESE I-PAGES. SEE THE NYCDOT STANDARD HIGHWAY 
SPECIFICATIONS BOOKS FOR STANDARD SPECIFICATIONS TEXTS. 
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1.06.23.(S). – TRUCKING 
 

All third-party trucking hired by the prime contractor or any tier subcontractor must be 
submitted as a Request for Subcontractor Approval (RFAS) as a subcontractor with the 
following exceptions:  
 

1) For materials delivered by a supplier;  
 

2) For pick-up and delivery of containers and/or dumpsters not used for soils 
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SECTION 4.07 BA-S - Reset Granite Curb 

4.07BA-S.1. INTENT. This section describes construction of Reset Granite Curb. 
 

4.07BA-S.2. DESCRIPTION. Curb shall be Granite, and with concrete cradle, unless 
otherwise specified. 

 
4.07BA-S.3. MATERIALS AND METHODS. All materials and methods shall comply 

with the requirements of Item No. 4.07 BA in Section 4.07 of the Standard Highway 
Specifications, with the following modifications and additions: 

 
Pedestrian ramps shall be constructed as per the NYCDOT Standard Details of 

Construction by providing a zero reveal in the existing granite curb by: 

 
a) cutting out a portion of the curb; 
b) lowering the curb; 
c) cutting and resetting the curb; or 

d) any combination of the above. 
 

Existing granite curb, where directed, shall be recut and refinished, and reset with 
concrete cradle. The Contractor may recut and/or refinish existing granite curb in place, where 

approved by the Engineer. In that case, the curb shall be saw cut at 3/4”+ intervals, 
perpendicular to the top or face of curb to the required depth; the remaining granite shall be 
removed as necessary by chisel cutting or other approved method; and then the Contractor 
shall grind and refinish the top of curb to the desired slope and elevation, providing a true, neat 
plane surface. 

 
Shop cutting will be permitted, however the cost of any temporary or permanent roadway 

restoration required due to the removal of curb shall be deemed included in the price bid for this 
item. 

 
All edges shall butt flush with not more than 1/8" gap per joint. 

 
4.07BA-S.4. MEASUREMENT. The quantity to be measured for payment shall be the 

length of reset granite curb, constructed, complete, in place, as required, measured along the 
top of the exposed face of curb, and adjusted in accordance with Section 5.04 of the Standard 
Highway Specifications. 

 
4.07 BA-S.5. PRICE TO COVER. The contract price per linear foot of Reset Granite 

Curb, with concrete cradle shall cover the cost of all labor, materials, equipment, insurance, and 
incidentals required to construct the curb complete in place, in full compliance with the 
requirements of the specifications, and to maintaining the curb in good condition as specified in 
Section 5.05 of the Standard Highway Specifications. The work shall also include, but not 
limited to, excavation (other than rock excavation) and backfilling, the removal of not more than 
one (1’) foot width of roadway pavement along the curb line and the restoration of all removed 
pavement in full compliance with the applicable sections of the Standard Highway Specifications 
and the drawings referenced in S-Pages herein. 

 
Restoration of pavement removed beyond the above defined limits, shall be done by the 

Contractor at no additional cost to The City 
 

Also, price includes, but is not limited to, cutting and dressing existing curb, removal and 
disposal of excess excavated materials and debris, and the restoration of roadway adjacent to 
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reset curb, as required. 

If the Contractor damages any existing curb during removal, resetting, cutting, handling, or 
chipping, it shall be replaced, in kind, at no additional cost to the City. 

 
Payment will be made under: 

 

Item No. Description Pay Unit 

4.07 BA-S RESET GRANITE CURB L.F. 
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SECTION 4.07 CB-S - New Granite Curb, Straight 

4.07 CB-S.1.   INTENT. This section describes construction of New Granite Curb. 

4.07CB-S.2.   DESCRIPTION.  Curb shall be Granite with concrete cradle, unless 
otherwise specified. 

4.07 CB-S.3.  MATERIALS AND METHODS. All materials and methods shall comply 
with the requirements of Item No. 4.07 CB in Section 4.07 of the Standard Highway Specifications, 
with the following modifications and additions: 

Granite curb shall be Type 1, Class A, cut and dressed. All exposed surfaces shall have a 
thermal finish. The Contractor shall be required to furnish shop drawings of his proposed 
curb, including depressed curb details for the approval of the Engineer. 

4.07 CB-S.4.  MEASUREMENT. The quantity to be measured for payment shall be the 
length of new granite curb, constructed, complete, in place, as required, measured along the top 
of the exposed face of curb, and adjusted in accordance with Section 5.04 of the Standard 
Highway Specifications. 

4.07 CB-S.5.  PRICE TO COVER. The contract price per linear foot of new granite Curb, 
of the depth specified, shall cover the cost of all labor, materials, equipment, insurance, and 
incidentals required to construct the curb complete in place, in full compliance with the 
requirements of the specifications, to furnish such samples for testing and to provide such testing 
equipment, laboratory space and facilities, as may be required, and the cost of maintaining the 
curb in good condition as specified in Section 5.05 of the Standard Highway Specifications. The 
work shall also include, but not be limited to, excavation (other than rock excavation) and 
backfilling, the removal of not more than one (1’) foot width of roadway pavement along the curb 
line and the restoration of all removed pavement in full compliance with the applicable sections of 
the Standard Highway Specifications and the drawings referenced in S-Pages herein. 

Restoration of pavement removed beyond the above defined limits, shall be done by the 
Contractor at no additional cost to the City. 

Payment will be made under: 

Item No. Item Pay Unit 

4.07 CB-S NEW GRANITE CURB, STRAIGHT L.F. 
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SECTION 4.08 AA-S - Concrete Curb (18" Deep) 

4.08 AA-S.1. INTENT. This section describes construction of Concrete Curb. 
 

4.08 AA-S.2. DESCRIPTION. Concrete Curb shall be made of concrete six (6”) 
inches wide on top, eight (8”) inches wide on the bottom, eighteen (18”) inches deep, measured 
on the back. 

 
4.08 AA-S.3. MATERIALS AND METHODS. All materials and methods shall comply 

with the requirements of Item No. 4.08 AA in Section 4.08, of the Standard Highway 
Specifications. 

 
4.08 AA-S.4.   MEASUREMENT. The quantity to be measured for payment shall be 

the length of concrete curb, constructed, complete, in place, as required, measured along the 
top of the exposed face of curb, and adjusted in accordance with Section 5.04 of the Standard 
Highway Specifications. 

4.08 AA-S.5. PRICE TO COVER. The contract price per linear foot of Concrete 
Curb, of the depth specified, shall cover the cost of all labor, materials, equipment, insurance, 
and incidentals required to construct the curb complete in place, in full compliance with the 
requirements of the specifications, to furnish such samples for testing and to provide such 
testing equipment, laboratory space and facilities, as may be required, and the cost of 
maintaining the curb in good condition as specified in Section 5.05 of the Standard Highway 
Specifications. The work shall also include, but not be limited to, excavation (other than rock 
excavation) and backfilling, the removal of not more than one (1’) foot width of roadway 
pavement along the curb line and the restoration of all removed pavement in full compliance 
with the applicable sections of the Standard Highway Specifications and the Curb Installation 
Detail in S-Pages herein. 

 
Restoration of pavement removed beyond the above defined limits shall be done by the 

Contractor at no additional cost to the City. 

 
Payment will be made under: 

 

Item No. Item Pay Unit 

4.08 AA-S CONCRETE CURB (18" DEEP) L.F. 
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SECTION 4.09 A - Straight Steel Faced Concrete Curb (18" Deep) 
 

4.09 A.1. INTENT. This section describes construction of Steel Faced Concrete Curb. 
 

4.09 A.2. DESCRIPTION. Steel Faced Concrete Curb shall consist of the steel curb 
facing set in a concrete cradle extending to a minimum depth of nine (9”) inches below the 
bottom of angles or a minimum of seven (7”) inches below the bottom of bent plates, to provide 
the depth of curb specified. The cradle shall be flush with the face of the steel. The steel shall 
be backed with concrete for a width of eight (8”) inches from the face of the steel facing or as 
shown on the Contract Drawings. 

 
4.09 A.3. MATERIALS AND METHODS. All materials and methods shall comply with 

the requirements of Item Nos. 4.09 AD and 4.09 BD in Section 4.09 of the Standard Highway 
Specifications, for Item Nos. 4.09 AD-S and 4.09 BD-S, respectively, with the following 
modifications and additions: 

The replacement of the existing curb with steel faced concrete curb shall consist of the 
following work: 

a) Removal of curb and roadway material. 
b) Furnishing and setting of new steel facing plate. 
c) Pouring concrete for steel facing plate. 
d) Restoration of roadway surface adjacent to new curb, conforming to the applicable 

provisions of Sections 4.02 and 4.04 of the Standard Highway Specifications. 
e) Painting of steel plate (See Standard Drawing H-1010). 

 
4.09 A.4. MEASUREMENT. The quantities to be measured for payment shall be the 

number of linear feet of Straight Steel Faced Concrete Curb (18” Deep) and Depressed Steel 
Faced Concrete Curb (18” Deep) constructed, complete, in place, as required, measured along 
the top of the exposed face of steel, and adjusted in accordance with Section 5.04 of the 
Standard Highway Specifications. 

4.09 A.5 PRICES TO COVER. The contract prices per linear foot of each type of Steel 
Faced Concrete Curb, of the depth specified, shall cover the cost of all labor, materials, 
equipment, insurance, and incidentals required to construct the curb complete, in place, in full 
compliance with the requirements of the specifications, to furnish such samples for testing and 
to provide such testing equipment, laboratory space and facilities, as may be required, and the 
cost of maintaining the curb in good condition as specified in Section 5.05 of the Standard 
Highway Specifications. The unit prices bid shall also include, but not be limited to, excavation 
(other than rock excavation) and backfilling, the removal of not more than one (1’) foot width of 
roadway pavement along the curb line and the restoration of all removed pavement in full 
compliance with the applicable sections of the Standard Highway Specifications and the 
drawings referenced in S-Pages herein. 

 
Restoration of pavement removed beyond the above defined limits shall be done by the 

Contractor at no additional cost to the City. 

Payment will be made under: 

 

Item No. Item Pay Unit 

4.09 AD-S STRAIGHT STEEL FACED CONCRETE CURB (18" DEEP) L.F. 

4.09 BD-S DEPRESSED STEEL FACED CONCRETE CURB (18" DEEP) L.F. 
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SECTION 4.09 CM-S - Corner Steel Faced Concrete Curb 

4.09CM-S.1. INTENT. This section describes construction of Corner Steel Faced 
Concrete Curb. 

 
4.09CM-S.2. DESCRIPTION. Corner Steel Faced Concrete Curb shall consist of the 

steel curb facing set in a concrete cradle extending to a minimum depth of nine (9”) inches 
below the bottom of angles or a minimum of seven (7”) inches below the bottom of bent plates, 
to provide a curb depth of eighteen (18”) inches, measured from the back. The cradle shall be 
flush with the face of the steel. The steel shall be backed with concrete for a width of eight (8”) 
inches from the face of the steel facing or as shown on the Contract Drawings. 

4.09CM-S.3. MATERIALS AND METHODS. All materials and methods shall comply 
with the requirements of Item No. 4.09 CD in Section 4.09 of the Standard Highway 
Specifications, with the following modifications and additions for the replacement of existing 
corner curb including, but not limited to, depressed steel faced concrete curb for construction of 
pedestrian ramps as per the NYC Standard Highway Details of Construction: 

The replacement of the existing corner steel faced concrete curb with steel faced concrete 
curb shall consist of the following work: 

a) Removal of curb and roadway material. 
b) Furnishing and setting of new steel facing plate. 
c) Pouring of concrete for steel facing plate. 

d) Restoration of roadway surface adjacent to new curb, conforming to the applicable 
provisions of Sections 4.02 and 4.04 of the Standard Highway Specifications. 

e) Painting of steel plate (See Standard Drawing H-1010). 

 
Resetting corner steel faced concrete curb, only where specifically directed, shall be paid 
for at the unit price bid for Corner Steel Faced Concrete Curb. The work includes: 

a) Breaking out and removal of all concrete behind the 
existing steel facing. 

b) Burning and/or cutting off the facing plate to conform to the required standard shape 
and saw-cutting the existing curb as necessary. 

c) Grinding the cut edge of steel plate facing. 
d) Cleaning and resetting, as required. 
e) Pouring of new concrete behind the remaining steel facing. 
f) Painting of steel plate (See Standard Drawing H-1010). 

 
Also, the cost of installing any curb up to three (3') feet in length beyond the installed 
tangent corner curb will be paid for as corner steel faced concrete curb, under this Item 
4.09 CM-S. 

 
Where the curb beyond the corner is steel faced concrete curb, the steel faced curb shall 
be extended to meet the existing curb as directed by the Engineer and the cost of the 
additional tangent length of steel faced concrete curb beyond the initial three (3) feet of 
tangent curb, that is to be measured and paid for under this Item 4.09 CM-S, will be 
measured and paid for as straight steel faced concrete curb, under Item 4.09 AD-S. 

 
Where corner curb is directed to be reset, the unit price shall also include the cost of 
removal and disposal of existing materials and restoration of roadway adjacent to reset 
curb, as required, and prime coating and finish painting of the existing steel facing. 
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4.09CM-S.4. MEASUREMENT. The quantity to be measured for payment shall be 
the number of linear feet of steel faced concrete curb constructed, complete, in place, as 
required, measured along the top of the exposed face of steel, and adjusted in accordance with 
Section 5.04 of the Standard Highway Specifications. 

4.09CM-S.5. PRICE TO COVER. The contract price per linear foot of Corner Steel 
Faced Concrete Curb, shall cover the cost of all labor, materials, equipment, insurance, and 
incidentals required to construct the curb complete in place, in full compliance with the 
requirements of the specifications, to furnish such samples for testing and to provide such 
testing equipment, laboratory space and facilities, as may be required, and the cost of 
maintaining the curb in good condition as specified in Section 5.05 of the Standard Highway 
Specifications. The work shall also include, but not be limited to, excavation (other than rock 
excavation) and backfilling, the removal of not more than one (1’) foot width of roadway 
pavement along the curb line and the restoration of all removed pavement in full compliance 
with the applicable sections of the Standard Highway Specifications and the drawings 
referenced in S-Pages herein. 

 
Restoration of pavement removed beyond the above defined limits shall be done by the 

Contractor at no additional cost to the City. 

 
Payment will be made under: 

 

Item No. Item Pay Unit 

4.09 CM-S CORNER STEEL FACED CONCRETE CURB L.F. 
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SECTION 4.13 A - 4” Concrete Sidewalk 

4.13A.1. INTENT. This section describes construction of Concrete Sidewalk 
(Pigmented and Unpigmented) for installation of Sidewalk. 

 
4.13A.2. DESCRIPTION. Concrete Sidewalk shall be of the width specified and shall 

be laid on a foundation six (6”) inches thick. 

Sidewalk shall consist of a single course of concrete four (4”) inches thick, except in 
driveways and corner quadrants where it shall be seven (7”) inches thick to be paid for under 
Item No. 4.13 BA-S and 4.13 BAC-S. 

 
4.13A.3. MATERIALS AND METHODS. All materials and methods shall comply with 

the requirements of Item No. 4.13 AAS and 4.13 ABS for Item Nos. 4.13 AA-S and 4.13 AB-S, 
respectively, in Section 4.13 of the Standard Highway Specifications. 

 
4.13A.4. MEASUREMENT. The area of 4” thick concrete sidewalk in square feet and 

the amount to be paid for under each item shall be determined by cores as provided in Section 
5.04 of the Standard Highway Specifications. 

In determining the area of Concrete Sidewalk to be paid for under each type, the areas 
occupied by the tree wells, bases of columns, manhole heads, gate boxes and similar structures 
will be deducted from the measured area of concrete sidewalk when they measure more than 
one (1) square foot and will not be deducted when they measure one (1) square foot or less. 

The Contractor is not to proceed with any sidewalk construction unless ordered to do so 
by the Commissioner or his authorized representative. 

4.13A.5. PRICES TO COVER. The contract price per square foot for each type of 4” 
thick concrete sidewalk shall cover the cost of all labor, materials, equipment, insurance, and 
incidentals required to construct concrete sidewalk of the thickness specified, complete, in place 
with foundation material in accordance with Subsection 4.13.4.(B) of the Standard Highway 
Specifications. The unit prices bid shall also include, but not be limited to, pigment when 
specified, curing, special scoring as may be required to match that of the adjacent existing 
sidewalk, and excavation (other than rock excavation) and backfilling, in full compliance with the 
requirements of the specifications, to construct test standards, to furnish such samples for 
testing and to provide such testing equipment, laboratory space and facilities as may be 
required and the cost of maintaining the sidewalk in good condition as specified in Section 5.05 
of the Standard Highway Specifications. 

 
Payment will be made under: 

 

Item No. Item Pay Unit 

4.13 AA-S 4” CONCRETE SIDEWALK (UNPIGMENTED) S.F. 

4.13 AB-S 4” CONCRETE SIDEWALK (PIGMENTED) S.F. 
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SECTION 4.13 B - 7” Concrete Sidewalk 

4.13B.1. INTENT. This section describes construction of Concrete Sidewalk 
(Pigmented and Unpigmented). 

4.13B.2. DESCRIPTION. Concrete Sidewalk shall be of the width specified and shall 
be laid on a foundation six (6”) inches thick. 

 
Sidewalk shall consist of a single course of concrete seven (7”) inches thick. 

 
4.13B.3. MATERIALS AND METHODS. All materials and methods shall comply with 

the requirements of Item No. 4.13 BAS and 4.13 BBS, as appropriate, in Section 4.13 of the 
Standard Highway Specifications, with the following modifications and additions: 

 
Where new 7" concrete sidewalk on the new base cannot be installed due to clearance 
problems, the Engineer may recommend an alternate thinner concrete sidewalk slab be 
installed. Where the new alternate sidewalk slab is less than 7" thick but greater than 4", 
wire mesh reinforcement shall be installed in accordance with Section 4.14 of the Standard 
Highway Specifications. Where the new alternate sidewalk slab is greater than 3" thick but 
not greater than 4", a wire mesh reinforcement shall be installed in accordance with Section 
4.14 and the concrete shall be Class A-40. Payment for alternate thicknesses of sidewalk 
slabs will be made at the unit price bid for 7" concrete sidewalk and no additional payment 
will be made for any wire mesh or increase in strength of concrete used. 

 
4.13B.4. MEASUREMENT. The area of 7” thick concrete sidewalk in square feet and 

the amount to be paid for under each item shall be determined by cores as provided in Section 
5.04 of the Standard Highway Specifications. In addition, for each corner quadrant, the maximum 
limits of payment for Item 4.13 BAC-S and 4.13 BBC-S, 7” Concrete Sidewalk, is 150 square feet 
where only one (1) ramp is installed and 175 square feet where two (2) ramps are installed. At 
any corner where these limits are exceeded no additional payment will be made for the excess 
thickness of concrete sidewalk and payment for that sidewalk will only be made at the unit price 
bid for 4” Concrete Sidewalk (Pigmented or Unpigmented, as applicable), under Item 4.13 AB-S or 
4.13 AA-S. 

 
In determining the area of Concrete Sidewalk to be paid for under each item, the areas 

occupied by the tree wells, bases of columns, manhole heads, gate boxes and similar structures 
will be deducted from the measured area of concrete sidewalk when they measure more than one 
(1) square foot and will not be deducted when they measure one (1) square foot or less. 

 
The Contractor is not to proceed with any sidewalk construction unless ordered to do so by 

the Commissioner or his authorized representative. 
 

4.13B.5. PRICES TO COVER. The contract price per square foot for each type of 7” 
thick concrete sidewalk shall cover the cost of all labor, materials, equipment, insurance, and 
incidentals required to construct concrete sidewalk of the thickness specified, complete, in place 
with foundation material in accordance with Subsection 4.13.4.(B) of the Standard Highway 
Specifications. The unit price bid shall also include, but not be limited to, pigment when specified, 
curing, special scoring as may be required to match that of the adjacent existing sidewalk, and 
excavation (other than rock excavation) and backfilling, in full compliance with the requirements of 
the specifications, to construct test standards, to furnish such samples for testing and to provide 
such testing equipment, laboratory space and facilities as may be required and the cost of 
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maintaining the sidewalk in good condition as specified in Section 5.05 of the Standard Highway 
Specifications. 

 
Payment will be made under: 

 

Item No. Item Pay Unit 

4.13 BA-S 7” CONCRETE SIDEWALK (UNPIGMENTED) S.F. 

4.13 BAC-S 7” CONCRETE SIDEWALK AT CORNER 
QUANDRANTS(UNPIGMENTED) 

 
S.F. 

4.13 BB-S 7” CONCRETE SIDEWALK (PIGMENTED) S.F. 

4.13 BBC-S 7” CONCRETE SIDEWALK AT CORNER 
QUANDRANTS(PIGMENTED) 

 
S.F. 
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SECTION 4.16P – RECEIVING, STORING AND PLANTING A CITY PROVIDED 
STREET TREE 

Refer to both the NYC DPR Street Tree Planting Standards for New York City, the NYC DOT 
Standard Highway Specifications SECTION 4.16 and The City Of New York Department Of 
Environmental Protection Standard Green Infrastructure Specifications SECTION GI-4.16. 
Updates to sub-sections in SECTION 4.16 for the purposes of SECTION 4.16P are noted below. 

4.16P.1 INTENT. 
DELETE and ADD. This section describes the work necessary for the planting of city provided 
street trees, which will be provided and delivered by NYCDPR to the Contractor’s storage 
location at no cost to the Contractor. The trees will be planted by the Contractor in NYCDPR 
approved locations, in accordance with the specifications, and directions of the Engineer. 

 
4.16P.2 DESCRIPTION 
DELETE (A) 
DELETE (B). 
REPLACE (C) with: Planting must consist of ; receiving and unloading, proper storage, 
handling,  watering,  establishing,  maintaining,  and  placing  new city  provided  street 
trees at locations shown on the Contract Drawings or directed by the Engineer. All work to be in 
accordance with the specifications to the satisfaction of the Engineer. 
Planting city provided street trees includes, but is not limited to, all labor, materials, and equipment 
required for the preparation of new or existing sidewalk, lawn, or tree beds, excavation of all 
materials of whatever nature encountered; furnishing specified soil; placing specified soil in new 
tree pits; staking, spraying, pruning, protecting and establishing all trees; and furnishing and 
installing all other incidentals required for the proper performance of the work; all, in accordance 
with the Standard Drawings, the specifications and the directions of the Engineer. The Contractor 
must obtain and submit to the Engineer the required NYCDPR permit for trees planted in the Right- 
Of-Way. All references to tree pits will also include Green Infrastructure Assets, where applicable. 

4.16P.3 GENERAL 
DELETE (A) 
DELETE (C)(2,3), Replace with: Upon the Engineer’s determination that it 

is impracticable or impossible to plant all required city provided street trees or any smaller 
number of them within a planting season which falls within the contract substantial completion 
period, the Contractor will be required to place soil in accordance with the requirements of 
the specifications, and protect the asset as identified in Sections GI-4.15.5 Topsoil and GI- 
2.13.6.F.Engineered soil. Tree pits should not be dug until the tree is on site, to ensure proper 
hole depth. 

4.16P.4 MATERIALS 
DELETE (A)(2). Replace with: Plant names must agree with the nomenclature of “Standardized 
Plant Names” as adopted by the American Joint Committee on Horticultural Nomenclature 1942 
edition: size and grading standards must conform to those of the 
American Association of Nurserymen American  Standards  for  Nursery Stock, current 
edition, at the  time of  bid, unless  otherwise  specified. No substitutions will be permitted 
except by written permission of the Engineer. 

 
ADD (A)(3). Quality and Nursery Inspection. For trees procured by NYCDPR, the Contractor will 
have the option to accompany the NYCDPR and NYCDDC to the tree procurement nursery. The 
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Contractor may exercise this option by contacting the Engineer and NYCDPR after the contract is 
awarded. All of the Contractor’s costs associated with accompanying the Agencies to and from the 
tree procurement nursery will be the responsibility of Contractor. If the Contractor chooses to 
accompany the Agencies to the tree procurement nursery, the Contractor must notify the Engineer 
and NYCDPR in writing no later than February 1 for spring planting and October 1 for fall planting. 
The Contractor must provide a minimum of three dates that the Contractor is available to the 
Agencies with its notification. The Contractor will not be able to tag individual trees but can view 
representative samples of trees that will be delivered. 
ADD (A)(5). The Contractor in consultation with the Engineer will schedule delivery of trees with 
the city provided street tree nursery. The city provided street tree nursery will be responsible for 
the cost of delivery. All trees will be delivered to a location as specified by the Contractor and the 
Engineer. The delivery location must be within New York City or within twenty (20) miles from the 
city limits. Ten (10) days prior to commencement of tree delivery the contractor will have the option 
at their own cost to confirm trees are of an acceptable state of dormancy to be dug and delivered. 
Failure to visit each nursery prior to trees being shipped waives the Contractor’s ability to reject 
trees at the time of tree delivery for trees not being sufficiently dormant. The tree procurement 
nursery will provide Parks with written confirmation of the delivery schedule. The tree procurement 
nursery will provide forty-eight (48) hour notice to both the Contractor and the Engineer. 
As soon as trees are available for delivery from the tree procurement nursery, as determined by 
the Engineer, the Contractor will be required to accept at most 200 trees per week and per delivery. 
The Contractor must continue to accept 200 trees per week and minimum of 50 per delivery until 
the total quantity of trees required for the season has been delivered, unless otherwise directed by 
the Engineer. The delivery schedule arranged between the Contractor and the tree procurement 
nursery must meet these minimum requirements unless Parks approves an alternate delivery 
schedule in advance of the delivery. Trees may be delivered in open or enclosed vehicles. It will 
be the responsibility of the Contractor to unload the trees once delivered. Failure to be prepared 
to unload trees on the scheduled delivery date and time will result in liquidated damages, see 
Schedule A. The assessment of said liquidated damages by the Engineer will not absolve the 
Contractor of its responsibility to accept future delivery of trees. 

4.16P.5 METHODS 
DELETE (A, B, C) 
Reference GI-4.16.5 (B) Planting 

 
4.16P.6 MAINTENENACE – No changes 

 
4.16P.7 REPLACEMENT – No changes 

4.16P.8 MEASUREMENT 
DELETE (A, B, and C) 

 
4.16P.9 PAYMENT SCHEDULE FOR STUMP REMOVAL 
DELETE Subsection 

 
4.16P.10 PRICES TO COVER 
DELETE (A), (B) and (C) 

REPLACE (D) with: The contract price for this ITEM shall be a unit price and shall cover the cost 
of all labor, materials, plant, equipment, inspections, insurance, and incidentals necessary to 
complete the work of planting the new city provided trees, as shown on the Contract Drawings, as 
specified and as directed by the Engineer. The cost of, furnishing and incorporating topsoil or 
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engineered soil in tree pits, and spreading mulch over tree pits are also included in the unit 
price bid for each planting item. Saw cutting and removal of pavement is also included. 

Payment will be made under: 
Item No.  Item  Pay Unit  

4.16P RECEIVING, STORING AND PLANTING A CITY PROVIDED 
STREET TREE 

EACH 
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SECTION 6.51 BD-P - Pavement Key at Pedestrian Ramps (3’ to 6’ Wide) 

1. Intent. This section describes the work of installing pavement keys in order to 
remove depressed or damaged wearing course, to facilitate storm water runoff (without 
ponding) and to facilitate installation of new pavement. 

 
2. Description. The construction of pavement keys shall consist of cutting, milling, and 

removing a portion of the existing pavement to the required depth and width, generally next to 
curb or areas of poor pavement; all in accordance with the specifications and the directions of 
the Engineer. 

 
3. Methods. The Contractor shall saw-cut or chisel-cut, for a depth of 1-1/2", a joint line 

in the existing asphaltic concrete wearing course at limits of pavement keys as directed. 
 

All grindings (millings) and excavation material removed under this Section shall be loaded 
directly into dump trucks and shall be satisfactorily disposed of by the Contractor, away from the 
site. No debris will be allowed to accumulate at the site. 

All milling shall be done prior to excavation of existing curb; however, it shall be done not 
less than two weeks prior to the excavation of existing curb. 

 
4. Uses. Pavement Key at Pedestrian Ramp (various widths) shall be used in the 

following locations: 

1) At all locations requiring gutter adjustments (3' to 6' wide) both inside and 
outside corner quadrant (pedestrian ramp) areas as directed. To lower 
roadway or reshape roadway to eliminate ponding. 

2) To remove asphaltic bumps or depression or badly crazed areas in the 
roadway to provide positive surface flow away from the ramp area. 

3) Milling shall be to the required depth to facilitate an average of 1-1/2" 
resurfacing after the work is completed. 

4) At locations to be excavated under other contract items. 
 

5. Measurement. The quantity to be measured for payment, under Item 6.51 BD-P, 
shall be the number of cubic yards of existing pavement actually cut out to provide a pavement 
key at pedestrian ramps and other locations as directed. Measurement shall be a vehicle 
measurement based on the number of cubic yards of material removed and disposed away by 
Contractor, measured in trucks at the place of loading. Only water level loads will be accepted 
and no allowance will be made for any crown or peak of the load. 

6. Price to Cover. The contract price per cubic yard of Item 6.51 BD-P, shall cover the 
cost of furnishing all labor, plant, equipment, insurance, and necessary incidentals required and 
completing the work, including saw cutting at beginning and end of grinding limits, cutout of 
existing roadway material, loading all grindings and excavated material into dump trucks, and 
removing and disposing of said material away from the site, all in accordance with the 
specifications and the directions of the Engineer. 
Payment will be made under: 
Item No. Item Pay Unit 

 
6.51 BD-P PAVEMENT KEY AT PEDESTRIAN RAMPS (3’ TO 6’ WIDE) C.Y. 
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SECTION 7.35 - PEDESTRIAN CHANNELIZER 

7.35.1.     INTENT.  This section describes the work of providing interlocking pedestrian channelizers 

to be used as temporary pedestrian access route between pedestrian and construction work areas 

when directed by the Engineer. 

Pedestrian channelizer must provide the same level of pedestrian guidance as concrete or plastic 

barrier, but should be light weight, easier to transport, install and remove with interlocking 

arrangements. 

7.35.2.      MATERIALS. The work shall consist of furnishing, maintaining, relocating, and removing 

pedestrian channelizer in sidewalk areas as per the specifications, as shown on the Contract 

Drawings or where otherwise directed by the Engineer.  

Pedestrian Channelizer units must meet the requirements of the following standards: 

a. 2010 ADA Standards for Accessible Design

b. 2024 Accessibility Guidelines for Pedestrian Facilities in the Public Right-of-Way (PROWAG)

c. 2023 Manual on Uniform Traffic Control Devices (MUTCD), with FHWA Revisions and NYS

Supplements

Product should meet the crash test and evaluation criteria contained in the American Association of 

State Highway and Transportation Officials' (AASHTO) Manual for Assessing Safety Hardware 

(MASH) and have a  FHWA acceptance letter. 

Acceptable  products include: 

a. ADA PEDESTRIAN BARRICADE – STRONG WALL by PLASTICADE

b. ADA COMPLIANT PEDESTRIAN BARRICADE like Safety Rail & SafetyWall by PSS

c. Urbanite 57000 Series by Urbanite

d. Plastic Safety System Safety Wall by PAUL PETERSON SAFETY DIVISION.

e. Or approved equivalent

Battery operated flashing units as approved by the Engineer. 

7.35.3.      METHODS.  Pedestrian Channelizer units of the various sizes required shall be furnished 

to the site, complete, ready to use. All units shall be in good condition and acceptable to the 

Engineer. pedestrian channelizer installed must meet the requirements of the standards listed in 

Section 7.35.2 above. 

The Contractor shall install pedestrian channelizer by placing them where shown on the Contract 

Drawings or where otherwise directed by the Engineer. Adjacent units shall be interlocked. Weights 

(sand or water ballast in the unit, sandbags, concrete blocks, etc.) must be used per the 

manufacturer’s recommendations, as necessary to ensure stability, or as directed by the Engineer. 

Weights must not interfere with pedestrian travel. The minimum number of interlocked barricade 

units in a given run must be two, unless otherwise approved by the Engineer.  Where less than three 

units are required and approved by the Engineer, additional measures shall be taken by the 

Contractor to stabilize the shorter length of interlocking barricade and prevent overturning. 

At corners, units four feet or less in length must be used to form smooth curved runs of barricade. 

Contractor shall continuously maintain the temporary pedestrian steel barricades, where shown on 

the Contract Drawings or directed by the Engineer, until ordered by the Engineer to remove the 

barricades at the completion of a work stage.  Should a unit or units of barricades become damaged 
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or otherwise unacceptable to the Engineer, the Contractor shall replace said units within twenty-four 

(24) hours of notice by the Engineer, at no additional cost to the City.

Battery operated flashing units will be installed on every alternate pedestrian channelizer or as 

approved by the Engineer. 

7.35.4.       MEASUREMENT.  The quantity to be measured for payment shall be the number of 

linear feet of pedestrian channelizer constructed and placed, complete, based upon the summation 

of the lengths of the individual units so constructed and placed. 

Payment will be made for only the initial installation at any location.  Whenever pedestrian 

channelizer are moved to a new location, as required by the Contract Drawings or directed by the 

Engineer, payment will be made in the same manner as if it were an initial installation. Whenever the 

Contractor proposes to move pedestrian channelizer to a new location it is subject to approval of the 

Engineer and must be in accordance with the latest approved progress schedule. Minor movement of 

the pedestrian channelizer within a work area will not be considered as a movement to a new 

location and will not entitle the Contractor to additional payment. Minor movement within a work area 

includes, but is not limited to 

• Movement from one side of the roadway to the other side

• Movement to adjust the roadway or work zone width

• Movement required to access the work zone or to secure the work zone

• Linear movement of less than one block within an established work zone

• Rearrangement within a work area

No payment will be made: for non-interlocked units of barricade; for barricade units greater than four 

(4’) feet in length used in corner quadrants; for movements of pedestrian channelizer made for the 

Contractor’s convenience; for movement of barricades at a given location at the end of a work period 

and subsequent replacement at the same location at the beginning of the next work period; for 

movement of barricades at a given location during a work period and subsequent replacement at the 

same location during the same work period; or for the interchanging of barricades between initial 

installations. 

7.35.5.      PRICE TO COVER.  The contract price bid per linear foot for PEDESTRIAN 

CHANNELIZER will cover the cost of furnishing all labor, materials, plant, equipment, insurance, 

battery operated flashing units and necessary incidentals required to furnish, install, maintain, 

relocate, and remove PEDESTRIAN CHANNELIZER, complete with weights for stability, in 

accordance with the Contract Drawings, the specifications, and the directions of the Engineer. 

Where there is no scheduled item for temporary Pedestrian Steel Barricades, the cost of furnishing, 

installation, maintenance, relocation, and subsequent removal of PEDESTRIAN CHANNELIZER as 

required will be deemed included in the unit price bid for the Maintenance and Protection of Traffic 

Item. 

Payment will be made under: 

Item No. Item Pay Unit 

7.35  PEDESTRIAN CHANNELIZER L.F
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SECTION 7.70 TPR – Temporary Pedestrian Ramp 

(Not a Pay Item) 

7.70TPR.1. INTENT.   

This section describes the work of providing Temporary Pedestrian Ramps (TPRs) near new pedestrian 
construction work areas and the ADA guidelines. TPRs should provide access to sidewalk routes when 
pedestrian ramps are not accessible due to construction activities going on or around pedestrian ramps. 

The work will consist of furnishing, installation, maintaining, relocating, and removing temporary pedestrian 
ramps in order to access sidewalk areas as shown on the Contract Drawings or where otherwise directed by 
the Engineer. 

TPR must consist of temporary pedestrian ramp units having a geometry similar to that shown on the contract 
drawings, as directed the Engineer and complying with the following requirements: 

1. TPR running slope must not exceed 1:12 ramp slope, which equals 4.8 degrees slope or one 
foot of wheelchair ramp for each inch of rise. For instance, a 30 inch rise requires a 30 foot 
handicap wheelchair ramp.  

2. Cross slope must not exceed 1:48.  

3. Handrails must be provided on both sides if rise is more than 6 inches.  

4. A minimum 5' x 5' flat, unobstructed area at the top and bottom of the ramp 

5. A Minimum width of 36 inches of clear space across the wheelchair ramp.   

6. Maximum run of 30 feet will be allowed ramp before a rest or turn platform. 

7. Ramp handrail height will be between 34" and 38" in height on both sides of the wheelchair 
ramps. 

8. The TPR must allow for normal street drainage. 

Note: At areas with grass strips, ramp to be located at closest concrete walk or driveway by means of ground 
level decking on grass connecting to the concrete sidewalk or driveway etc. 

 

7.70TPR.2. MATERIALS AND METHODS. 

1. LUMBER TPR: Lumber should have a slip-resistant surface. Use pressure treated wood for 
most of the wood material. Lumber must be preservative-treated southern pine, grade #2 or better. Pressure 
treated lumber must resists rot and decay with level of treatment as per American Wood Council latest 
standards. Decking board for the TPR will be at a minimum 2” thick. 

2. ALUMINUM TPR: Aluminum should be high traction (e.g., textured extruded aluminum 
surface), dock plate with a coefficient of friction not less than 0.5 and made from high strength, lightweight 
aluminum; it should be slip-resistant and have a self-adjusting ground transition plate. The Ramp, Step, and 
Platform system is designed to be a rigid, free-standing structure. All footplates should be fastened securely to 
a concrete surface or 12” minimum diameter footings in order to achieve full structural integrity. Footing depth 
will depend on local building code. 

Fastening all platforms to the building or modular building with lag screws is highly recommended. 

             3. FIBERGLASS/PLASTIC TPR: Fiberglass/ Plastic ramps should be able to take minimum 
wheelchairs, foot traffic etc., not less than 550 lbs., should be ADA compliant and adapts to varying curb 
heights from minimum of 2.5” to 7”. Should be anti-slip with high visibility surface and must be bolted for 
maximum stability and security. Coefficient of friction will not be less than 0.5. 

All ramp handrails and ramp guardrails are designed to withstand a concentrated load of 200 pounds applied in 
any direction on the top of the rail. 

All Ramp handrails are designed to be continuous along ramp runs and in between the inside corner of 90 
degree and 180 degree turns in ramp direction. Handrails are not interrupted by posts or other obstructions. 
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Platforms and landings will be designed to carry a uniform live load of 100 pounds per square foot and a 
concentrated vertical load of 300 pounds in an area of one square foot.  

Walking surfaces for serial number 1, 2 and 3 above must be designed to have a coefficient of friction no less 
than 0.50 in all directions of travel. 

 

7.70TPR.3. METHODS.   

All units must be in good condition and acceptable to the Engineer. 

The Contractor must install the TPR by placing them where shown on the Contract Drawings, specifications 
and as directed by the Engineer. All the modular ramps will be assembled as per manufacturer’s instructions. 

If the modular ramps are pre-assembled and transported to their locations, Contractor must use utmost care in 
the delivery and installation of these units. 

Units can also be fabricated/constructed at site with the approval of the Engineer. 

Contractor must continuously maintain the TPR, where shown on the Contract Drawings or directed by the 
Engineer, until ordered by the Engineer to remove the completion of a work stage.  Should a unit or units of 
barricades become damaged or otherwise unacceptable to the Engineer, the Contractor must replace said 
units within twenty-four (24) hours of notice by the Engineer, at no additional cost to the City. 

 

7.70TPR.4. MEASUREMENT AND PAYMENT.  

The price of Temporary Pedestrian Ramp (TPR) will be deemed included in the prices bid for all the scheduled 
contract items. 

 
 
 



NOTICE 

THE PAGES CONTAINED HEREIN (S-PAGES) ARE GENERAL AND SPECIAL 
PROVISIONS THAT APPLY TO THE WORK AND ARE PART OF THE CONTRACT 
DOCUMENTS. 

S - PAGES
GENERAL AND SPECIAL PROVISIONS: 

(A) GENERAL PROVISIONS
(B) HIGHWAY PROJECT SPECIFIC PROVISIONS
(C) SEWER & WATER MAIN PROJECT SPECIFIC

PROVISIONS
(D) GREEN INFRASTRUCTURE PROVISIONS



(NO TEXT ON THIS PAGE)
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(A)   GENERAL PROVISIONS 
 

           A. LINES AND GRADES.  The Contractor must furnish lines and grades in accordance 
with Section 1.06.27 of the NYCDOT Standard Highway Specifications, except that survey controls 
established for this project may no longer exist and the Contractor will be required to re-establish the 
survey control information using official Borough Survey Control Monuments and Bench Marks, where 
they exist.  The Contractor must check with Topographic Section of the Borough President’s Office 
as to the reliability and accuracy of the data to be used for lines and grades. 
 

 B. SPECIFIC TRAFFIC STIPULATIONS.  Under this contract, the Contractor must 
perform the work in strict accordance with the requirements of Section 6.70 in the Standard Highway 
Specifications, specific traffic stipulations as called for on the plans, Office of Construction Mitigation 
and Coordination (OCMC) Traffic Stipulations attached to the end of these Special Provisions, and 
the directions of the Engineer.  In case of a conflict, the Engineer’s decision will be final.  
The Contractor must plan and schedule the work in order to accommodate all special events listed in 
the NYCDOT Special Events Annual Calendars. The calendars are available at the following link:  
 

https://nycdot.sharepoint.com/:f:/s/publicshare/Ei2XN4G99_JFkdrtjD_cJ0QBtSPr2xhVrApcqAs1KSL
peA?e=j276PF 
 

In addition, the cost of compliance with requirements of the OCMC Traffic Stipulations, unless 
otherwise provided for, will be deemed included in the prices bid for all scheduled items.. 
 

 C. HOLIDAY CONSTRUCTION EMBARGO. A special Holiday Construction Embargo will 
be in effect on the Friday of the week preceding Thanksgiving Day week from 6:00 AM to 11:59 PM 
and again from the Monday of Thanksgiving Day week from 6:00 AM through January 2, at 11:59 PM.  
Roadway and sidewalk construction activities will be restricted during the embargo period on the 
streets listed below*.   
 

Any permits issued prior to the date of this notice, for work during this embargo period on the streets 
listed below* which do not already have the permit stipulation “410” are hereby suspended for the 
period noted above.  All permittees must comply with this embargo unless a special waiver is granted 
by OCMC.  Waiver requests must be filed at least thirteen days before Thanksgiving Day, in the 
Permit Office by filing a “Request for Roadway/Sidewalk Permits During “Embargo Periods” and 
submitting supporting documentation.  Waiver requests should only be submitted for critical reasons 
for a specific project. If a waiver is granted, the applicant will be notified so they can apply for the 
approved permits.  Waivers are not required for ongoing Building Construction Activity Permits which 
already include the “410” permit stipulation.  Waiver request forms may be obtained at any Permit 
Office or on the Department of Transportation’s website at: 
http://www.nyc.gov/html/dot/downloads/pdf/holidayembapp.pdf 
Prior to this embargo period all necessary measures must be taken so that all roadways and sidewalks 
are in proper condition to allow for the expeditious and safe movement of vehicular, bicycle and 
pedestrian traffic.  Tool carts, cable reels, containers, and material stored on roadways must be 
removed during the embargo period. 
 

The opening of utility access covers is prohibited on any of the streets noted below** between the 
hours of 6:00 AM and midnight unless the utility or Contractor files for an Emergency Authorization 
Number as required by Section 2-07 of the Department of Transportation’s Highway Rules.  The 
planned opening of utility access covers may occur during the hours of 12:01 AM and 5:59 AM where 
no authorization number is required. 
 

Temporary restoration of the streets and sidewalks and removal thereof, if required for the Holiday 
Embargo period, will be paid for under the appropriate scheduled items. 
 

No extension of time due to the shutdown period will be granted to the Contractor for completion of 
the work. 
 

* Please note that this embargo only applies to NYCDOT construction permits. 

** List of street and maps of the affected locations are available by borough on the Department of Transportation’s 
website at: http://www.nyc.gov/html/dot/html/motorist/trafalrt.shtml  

https://nycdot.sharepoint.com/:f:/s/publicshare/Ei2XN4G99_JFkdrtjD_cJ0QBtSPr2xhVrApcqAs1KSLpeA?e=j276PF
https://nycdot.sharepoint.com/:f:/s/publicshare/Ei2XN4G99_JFkdrtjD_cJ0QBtSPr2xhVrApcqAs1KSLpeA?e=j276PF
http://www.nyc.gov/html/dot/downloads/pdf/holidayembapp.pdf
http://www.nyc.gov/html/dot/html/motorist/trafalrt.shtml
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 D. CONTRACT ITEMS THAT INCLUDE BACKFILL AS A PART OF THEIR WORK.  The 
following will pertain to all contract items that have backfill as a part of their work: Backfilling will 
comply with Subsection 4.11.3 of the Standard Specifications and no additional payment will be made 
for any Highway or Street Lighting work item requiring Contractor to furnish additional fill material to 
meet these requirements when backfilling. 
  
 E. ACCELERATED PROJECT SCHEDULE AND COMBINATION OF STAGES.  
Contractor will plan and/or stage his/her work schedule using all hours/days available.  Contractor is 
advised that all applicable unit prices will include, for the purpose of this contract, all overtime costs, 
premium time costs, shift differentials required to complete construction within the specified “Time(s) 
of Completion” stipulated in this contract. 
 
Contractor will be permitted to accelerate this project, to combine stages and/or work sequences.  Any 
such changes will be shown in the construction schedule, to be furnished in accordance with the 
General Provisions of the Standard Specifications. 
 

F. DISPOSAL OF EXCESS EXCAVATED MATERIAL. All excess excavated material, 
with the exception of contaminated material, will become the property of the Contractor and will be 
properly disposed of away from the site, at the Contractor’s expense.  Contaminated material will be 
disposed of separately in accordance with contract requirements. 
 
 G. NO EXTENSION OF TIME FOR WINTER SHUT-DOWN.   Where the Contractor’s 
approved work schedule for installing sidewalk, curb, roadway base and/or pavement falls within the 
winter period of December 1st through April 1st, the Contractor will NOT be granted an extension of 
time for completion of this contract due to the winter shut-down period, unless otherwise provided in 
Schedule A. 
 
 H. PRIVATE UTILITY HARDWARE ADJUSTMENTS.  will be performed by the owning 
utility company or its agent, at its expense.  The Contractor must notify the utility company 72 hours 
prior to start of work at each location where its hardware requires adjustment. 
  
 I. SURVEY MONUMENTS.  When working in the vicinity of survey monument the 
Contractor will  hand excavate per Item 8.02 AB-S, 8.02 A and 8.02 B (as applicable), at City Survey 
Monuments, for a distance of five (5) feet around each monument, as directed by the Engineer. 
 
 J. RESTORATION OF ADJACENT AREAS.  The Contractor will be required to remove 
all form work.  In planting strip areas, the Contractor will be required to restore areas damaged as a 
result of the Contractor’s operations, to the satisfaction of the Engineer, with sod.  The Contractor will 
also, as directed by the Engineer, make safe adjacent areas to the Contractor’s work, such as: 
restoring missing or damaged pavement markings that were removed or damaged as a result of the 
Contractor’s operations (as per requirements of Section 6.44 in the Standard Specifications); resetting 
granite blocks in tree pits; and, applying binder mixture (Item 4.02 CA or as applicable) where badly 
broken sidewalk or curb may create a dangerous condition just outside his area of operation, where 
and when directed by the Engineer. 
 
All restoration work must be performed to the satisfaction of the Engineer. 
 
 K. FLAGGERS. The Contractor is notified that wherever the Item No. “6.52” and words 
“flagger”, “flagperson” and “flagman” are used in the contract documents and drawings it will mean 
the Item No. “6.52 CG” and the words “Crossing Guard”, respectively.  
 
 L. FUEL COST.  The Contractor is notified that the fuel cost per gallon used in the formula 
under Sub-Article 26.2.8 of the Standard Construction Contract for Extra Work will be derived from 
the fuel price index for the United States East Coast published weekly by the United States Energy 
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Information Administration (“USEIA”), and available on its website at 
http://www.eia.gov/petroleum/gasdiesel/. The USEIA-published cost per gallon for the applicable 
fuel on the East Coast for the week in which the first day of each calendar quarter during the contract 
term occurs (i.e., January 1st, April 1st, July 1st and September 1st) will be used in the reimbursement 
formula for all Extra Work invoiced that was performed during that calendar quarter. Should the 
USEIA stop publishing this fuel price index, the fuel cost per gallon will be determined by reference to 
a substitute index to be agreed upon by the Contractor and the City. 

 
M. NYCDPR CONSTRUCTION PERMITS AND OTHER REQUIREMENTS. 
   
1. At least thirty (30) days prior to the upcoming start of construction at or near the New 

York City Department of Parks and Recreation (NYCDPR) land , the Contractor is required to issue a 
notice to NYCDPR about the start of construction activity. At least 30 days in advance of the Order to 
Work Date, the Contractor must notify the New York City Department of Parks and Recreation 
(NYCDPR) of the upcoming start of construction by emailing interagency@parks.nyc.gov. 

 

2. Parks Construction Permits are required for all work on Parkland.  Construction Permits 
may also be required for work on sidewalks adjacent to Parks properties or other areas maintained 
by NYCDPR such as Greenstreets depending on the scope of work.  It is the Contractor’s 
responsibility to coordinate with Parks via email at interagency@parks.nyc.gov to establish whether 
Construction Permits are required for the contract scope of work. 

 

3. The Contractor will not be permitted to store, stage, stockpile, barricade, lay down 
construction materials or equipment, or otherwise impede access to Parkland, Greenstreets, or 
sidewalks in the right-of-way fronting Park properties unless such permission is granted by NYCDPR 
via issuance of a Parks Construction Permit. 

 

4. The Contractor must obtain the necessary Parks Construction Permit from NYCDPR 
prior to the start of work on Parkland or areas under Parks’ jurisdiction.  The Construction Permit 
application is found online at https://www.nycgovparks.org/permits/construction. 

 

5. When no Construction Permit is required, the contactor must notify Parks at 
interagency@parks.nyc.gov at least one week in advance of any construction adjacent to 
Greenstreets or in the right-of-way fronting Parks properties to allow for coordination as needed. 

 

6. The Contractor is responsible for the protection of any Greenstreets, sidewalks, and 
other landscape features under NYCDPR jurisdiction that are adjacent to or enclosed by the 
construction area, including hardscape, landscape, shrubs, and trees.  Any areas and features 
disturbed or damaged during construction activity are the responsibility of the Contractor to restore 
and repair. 

 
7. Many NYCDPR properties are indicated on the publicly accessible online mapping 

resource of the New York City Department of Information Technology and Telecommunications 
(DOITT) at http://maps.nyc.gov/doitt/nycitymap/.  However, the map is not exhaustive, and 
Contractors should confirm Parks properties in the vicinity of their work with NYCDPR. 

 

8. The Contractor must take necessary precautions to prevent interference with or 
damage to utilities or other facilities during construction. The cost of all work connected with 
maintaining and protecting utilities affected by the work be borne by the Contractor and the cost will 
be deemed included in the price bid for the various items in the contract. 

 

9. In the event the Contractor damages an existing utility or interrupts utility service, the 
Contractor will immediately notify its owner and the Engineer and must commence repair/replacement 
work as instructed by the Engineer.  

 

http://www.eia.gov/petroleum/gasdiesel/
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10. In the event the Contractor causes an interruption in utility service, the Contractor will 
immediately arrange for service to be restored and may not cease the repair work until service is 
restored. The Contractor will not continue work until the service is restored, unless otherwise directed 
by the Engineer. All corrective utility work will be acceptable to the engineer and the subject utility 
owner. 

11.    If any utility service or connection of unknown ownership is encountered during 
construction which appears to enter or serve Parkland, Contractor must contact Parks at 
interagency@parks.nyc.gov to inquire if Parks is the owner of such utility. 

 
N. START OF CONTRACT WORK.  The Contractor is notified that a Notice To Proceed 

(NTP) date will be issued for work to commence within 21 to 30 Days of Contract Registration. 
  

O.          STANDARD WORKING HOURS: In absence of OCMC Traffic Stipulations, Section 
1.06.23 (P) of NYC DOT STANDARD HIGHWAY SPECIFICATIONS regarding standard working 
hours is to be followed is to be followed. Work performed outside the standard working hours must be 
pre-approved by NYC DDC. 

 
P.   TREE BARRIERS.   The Contractor will furnish, install, maintain and subsequently 

remove temporary Protective Tree Barriers.  Protective Tree Barriers will be Type B, unless otherwise 
directed by the Engineer, and will be constructed and installed as shown on the Protective Tree Barrier 
sketch in Department Of Transportation, Standard Highway Details Of Construction, Drawing No. H-
1046A, as directed by the Engineer, and in accordance with Department of Parks and Recreation 
requirements. 

 
Price of the tree barriers must be included in the in the unit prices bid for all scheduled items. 

 
Q.    UTILITIES.  All utility locations and invert elevations are not guaranteed, nor is there 

any guarantee that all existing utilities, whether functional or abandoned within the project area are 
shown. 

 
R.        HOUSE CONNECTIONS.   All existing house connections will be maintained and 

supported during construction.  The Contractor will replace any existing house connection damaged 
as a result of the Contractor’s construction operations as ordered by the Engineer at no cost to the 
City. 
 

S.     STREET LIGHT AND TRAFFIC SIGNAL.  The Contractor is responsible for any 
damage to the existing street lighting and traffic signal equipment, including underground conduits 
and the safety of both pedestrian and vehicular traffic for the duration of the contract. All street lighting 
and traffic signal foundations require grounding rod to be installed per Street Lighting Drawing SL-
MIS-014. The costs of the grounding rod must be included in the prices bid for the associated street 
lighting or traffic signal work.  

Should any conduits, cables or foundations need repair due to the Contractor’s negligent operations 
during construction, all work will be performed according to NYCDOT Bureau of Traffic’s Standard 
Drawings and Specifications and City of New York DOT System Engineering Specifications (dated 
November 2013) at the sole expense of the Contractor. 

 
It is the Contractor’s responsibility to secure an approved electrical Contractor to perform all traffic 
signal work (if any).  For list of approved electrical Contractors, contact Bjorn Seedan or James 
Celentano, New York City Department of Transportation at (212) 839-3790. 
 

 T.        SAW CUT.     The Contractor is advised that where the existing roadway pavement is 
designated to be replaced from curb to curb, then no full depth saw cutting of pavement for sewer and 

mailto:interagency@parks.nyc.gov
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water main trenches will be required, except at the limits of full width pavement restoration.  No 
separate or additional payment will be made for any saw cutting. 
 

U.       PRE-CONSTRUCTION STAGE.     The Contractor is advised that the Base Contract 
Duration (consecutive calendar days “ccds”) must also include pre-construction stage from the Notice 
To Proceed date. During this stage the Contractor is required to submit the necessary shop drawings, 
obtain all permits and submit the health and safety plan for review and approval. The Engineer’s field 
office will also need to be established during this pre-construction stage period. Failure to comply 
with the pre-construction stage requirements may result in assessing liquidated damages to the 
Contractor for everyday beyond the pre-construction stage duration. The liquidated damage will be 
of equivalent value as identified in the Schedule A for work beyond the construction completion date. 

 
V.       EXISTING SEWERS, WATER AND APPURTENANCE.      The Contractor is notified 

that at some locations there may exists sewers, manholes, water mains, etc., which are to remain 
undisturbed and are in close proximity to the line of the proposed work.  The Contractor exercise 
extreme care, minimize the trench width of the proposed sewers and take all necessary precautions 
in placing sheeting and during excavation of the trenches to prevent any damage to the existing 
structures, pavement, curbs, and sidewalks that are to remain while working adjacent to them. The 
Contractor maybe restricted to use wood sheeting at certain critical locations as directed by the 
Engineer. Should any damage occur to any portion of the existing structures that are to remain due 
to the Contractor’s operations, the Contractor will make all repairs to the existing structures to the 
satisfaction of and as directed by the Engineer.  The cost of such repair will be borne by the 
Contractor, at no cost to the City. Additional cost to use wood sheeting specifically to ensure integrity 
of existing sewer structures will be deemed included in all bid items for work. 

 
W.       RECONNECTING EXISTING SEWERS TO NEW MANHOLES.     If there are locations 

on the contract plans, where the Contractor is required to reconnect all existing sewers to the 
proposed manholes in this contract. The said manholes will be fabricated to provide openings for the 
existing sewers at the specified invert elevations as shown on the contract drawings.  The cost of 
reconnecting existing sewer pipes to new manholes, including concrete collar with steel 
reinforcements and/or grouting around the existing sewer pipes at the openings and all work 
necessary to complete the pipe reconnection, to the satisfaction of the Resident Engineer will be 
deemed included in the prices bid for all items of work.  No additional payment will be made. 
 

[ARTICLE “X” IS ONLY APPLICABLE IF ITEMS FOR VIBRATION MONITORING 
 ITEM NO. 76.31 IS IN THE BID SCHEDULE] 

X.  VIBRATION MONITORING. In case of structures requiring vibration monitoring, the 
Contractor, in addition to Continuous Real Time Monitoring for Vibrations as determined in the 
Construction Report must provide Continuous Real Time Monitoring for Vibrations of existing 
buildings/structures adjacent to or in the proximity of different types of construction activities being 
conducted including, but not limited to, installation of sheeting for construction of proposed water and 
sewer mains, installation of sheeting for excavation of jacking/receiving pits, direct jacking of sewers, 
piling work or as directed by the Engineer. 

      Y.        CITY ASSETS. The Contractor is advised that any City owned light poles, traffic signals, 
street name signs, traffic signs and encumbrances including, but not limited to, underground conduit 
displaced as the result of the installation of the new sewers, water mains, catch basins, catch basin 
connections and appurtenances will be replaced in kind and as directed by the Engineer.  The cost of 
such work will be deemed included in the prices bid for all items of work under this contract. 

 

      [ ARTICLE “Z” IS ONLY APPLICABLE FOR WATERMAIN 24-INCHES AND HIGHER ] 
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Z.       “AS-BUILT” DRAWINGS FOR WATER MAINS AND APPURTENANCES 24-INCHES (600-
MM.) AND LARGER:  Upon the completion of the work for each Capital Project and as a condition 
precedent to obtaining the certificate for Substantial Completion for each Capital Project under Article 
44 of the Contract, the Contractor will furnish “As-Built” drawings for water mains and appurtenances 
24-inches and larger to the City.  The Contractor will prepare and submit the “As-Built” record drawings 
to the Engineer for approval.  Approved “As-Built” drawings will be delivered to the Department of 
Design and Construction, 30-30 Thomson Avenue, Long Island City, New York, 11101-3045.  The 
following guideline is provided for the preparation of "As-Built" record drawings: 

 1. The Contractor will prepare the “As-Built” drawings on AutoCAD and will provide to the City 
two (2) sets of Mylar and AutoCAD files on a CD.  The drawings on CD’s and the plotted Mylar’s will 
conform to the standard size of 22“ x 36” (559-mm. x 914-mm.) using a 1”=30’ (1:360) horizontal and 
1”=10’ (1:120) vertical scale.  The Mylar will be 3-mil in thickness. 

 2. The “As-Built” drawings will include but not be limited to the following guidelines summarized 
below: 

 (a)  Drawings will consist of the same legend and layout of title boxes shown on the contract 
drawings. 

 (b) Each plotted Mylar drawing will contain the signature and stamp of the Contractor’s NYS 
Professional Engineer/Registered Architect. 

 (c) The drawings will include: 

• street name and crossing street(s) or distance from; 

• north arrow; 

• property lines and widths; 

• legal and existing street widths, street alignment and grades; 

• “new” curb lines and widths; 

• water main center line measured off the “new” curb line; 

• horizontal stationing for all valves, hydrants, outlets, blow-offs, house service 
connections, etc., measured on a horizontal line as established by the Borough Office 
Bureau of Topographic;  
 

• alignment and appurtenance location stationing, and deflection angles; 

• cover and elevations (Datum used will be that of the Borough where work is located); 
 

• location of pipe joints; 

• profile of all piping; 

• complete details of all outlet piping roundabouts; 

• complete details of all blow-off connections to the sewer; 

• complete details of all air cocks; 

• location of taps and access manholes; 

• location of all cathodic protection stations; 

• Venturi sensing lines plans and profiles; 
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• all appropriate notes. 
 

3. The cost of preparing and submitting “As-Built” approved drawings will be deemed included in 
the prices bid for all scheduled bid items in the contract.  No separate or additional payment will be 
made for this work. 

      AA.    NO ADDITIONAL PAYMENT.     The Contractor is advised that any fences, guardrails, 
boulders, asphalt walkway of the park, fixtures, other encumbrances removed within project limits 
during construction will be replaced in kind to the satisfaction of the Engineer. The cost of such work 
will be deemed included in the prices bid for all contract items of work and no additional or separate 
payment will be made. 

AB.     SHEETING AND EXCAVATION AT TRANSIT FACILITIES.       In case of transit facilities 
like MTA, LIRR, METRO NORTH etc., the Contractor will exercise extreme caution and take all 
necessary precautions in placing sheeting and excavation to prevent any damage to the existing 
underground or overhead structures and its appurtenances during construction work throughout the 
project area.  The Contractor must take full responsibility to protect the said structures and its 
appurtenances and any damage caused by the Contractor’s operations must be made good by the 
Contractor to the satisfaction of the Engineer at no additional cost to the City. 
 
The Contractor must submit shop drawings to the Transit facilities showing all the details and methods 
of construction, such as, sheeting and bracing, including the Contractor’s procedure and sequence of 
construction, supporting and/or protection of the existing structures and its appurtenances, with 
necessary design calculations for approval prior to starting of the construction.  The design will be 
made by a New York State Licensed Professional Engineer skilled in this type of construction and as 
further evidenced by the imprint of Professional Engineer’s seal and signature on all drawings.  The 
cost of this work will be deemed included in the price bid for all items of work under this contract. 

 

AC.   ARCHAEOLOGICAL DISCOVERIES.  The Contractor is notified that if requested 
by the Resident Engineer and the City, the Contractor will be required retain the services of 
an Archaeologist (the "City's Archaeologist") for this project. 

 
The City's Archaeologist will be notified in advance and will be present on site during sub-

surface excavations as deemed necessary. The City's Archaeologist will be authorized to halt 
construction at any time in order to record and/or recover any archaeological resources 
encountered during excavations, and to stabilize in place any human remains encountered.  

 
 For the purpose of evaluating and recording archaeological resources, the City's 

Archaeologist will be allowed to enter trenches provided all standard safety requirements are 
met. It is understood that some construction down time may be necessary. 

 
In the event that human remains, and/or other significant archaeological deposits are 

encountered during construction or archaeological investigations, Landmarks Preservation 
Commission (LPC) will be notified as directed by the City's Archaeologist and the State 
Historic Preservation Office (SHPO) requires that the following protocol is implemented: 

 
1.   At all times human remains must be treated with the utmost dignity and respect. 

Should human remains be encountered work in the general area of the discovery will stop 
immediately and the location will be immediately secured and protected from damage and 
disturbance. 
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2.   Human remains or associated artifacts will be left in place and not disturbed. 
No skeletal remains or materials associated with the remains will be collected or removed 
until appropriate consultation has taken place and a plan of action has been developed. 

 
3.   The County coroner and local law enforcement as well as the SHPO and the 

involved agency will be notified immediately. The coroner and local law enforcement will 
make the official ruling on the nature of the remains, being either forensic or archeological. If 
the remains are archeological in nature, a bio-archaeologist will confirm the identification as 
human. 

 
4.   If human remains are determined to be Native American, the remains will be 

left in place and protected from further disturbance until a plan for their protection or removal 
can be generated. The involved agency will consult SHPO and appropriate Native American 
groups to determine a plan of action that is consistent with the Native American Graves 
Protection and Repatriation Act (NAGPRA) guidance. 

 
5.   If human remains are determined to be Euro-American, African­ American, etc., 

the remains will be left in place and protected from further disturbance until a plan for their 
avoidance or removal can be generated. Consultation with the SHPO and other appropriate 
parties will be required to determine a plan of action. 

 
Should extra work be ordered by the Resident Engineer as a result of any archaeological 

discoveries, it will be paid for from the Fixed Sum included in, and in accordance with Item 
HW-908 Allowance for Extra Work Due To Archaeological Discoveries. 

 
AD.  USE OF CITY WATER. Please refer to NYCDOT STANDARD HIGHWAY 

SPECIFICATIONS (May 16, 2022), Sub Section 1.06.23 (A), Rules, Laws, and 
Requirements, for use of City water. 

 
AE.  PUBLIC DISSEMINATION OF INFORMATION.  The Contractor agrees to hold 

confidential, both during and after the completion or termination of this Contract, all of the 
reports, information, or data, furnished to, or prepared, assembled or used by, the Contractor 
under this Contract. The Contractor agrees to maintain the confidentiality of such reports, 
information, or data by using a reasonable degree of care, and using at least the same degree 
of care that the Contractor uses to preserve the confidentiality of its own confidential 
information. The Contractor agrees that such reports, information, or data will not be made 
available to any person or entity without the prior written approval of the Commissioner. The 
obligation under this Section to hold reports, information or data confidential will not apply 
where the Contractor is legally required to disclose such reports, information or data by virtue 
of a subpoena, court order or otherwise (“disclosure demand”), provided that the Contractor 
complies with the following: (1) the Contractor will provide advance notice to the 
Commissioner, in writing or by e-mail, that it received a disclosure demand for such reports, 
information or data and (2) if requested by the Commissioner, the Contractor will not disclose 
such reports, information or data until the City has exhausted its legal rights, if any, to prevent 
disclosure of all or a portion of such reports, information, or data. The previous sentence will 
not apply if the Contractor is prohibited by law from disclosing to the City the disclosure 
demand for such reports, information or data. 

The Contractor will restrict access to confidential information to persons who have a 
legitimate work-related purpose to access such information. The Contractor agrees that it will 
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instruct its officers, employees, and agents to maintain the confidentiality of any and all 
information required to be kept confidential by this Contract. 

The Contractor, and its officers, employees, and agents will notify the Commissioner, at 
any time either during or after completion or termination of this Contract, of any intended 
statement to the press or any intended issuing of any material for publication in any media of 
communication (print, news, television, radio, Internet, etc.) regarding the services provided 
or the data collected pursuant to this Contract at least twenty-four (24) hours prior to any 
statement to the press or at least five (5) business days prior to the submission of the material 
for publication, or such shorter periods as are reasonable under the circumstances. The 
Contractor may not issue any statement or submit any material for publication that includes 
confidential information as prohibited by this Section. 

At the request of the Commissioner, the Contractor will return to the Commissioner any 
and all confidential information in the possession of the Contractor or its Subcontractors. If 
the Contractor or its Subcontractors are legally required to retain any confidential information, 
the Contractor will notify the Commissioner in writing and set forth the confidential information 
that it intends to retain and the reasons why it is legally required to retain such information. 
The Contractor will confer with the Commissioner, in good faith, regarding any issues that 
arise from the Contractor retaining such confidential information. If the Commissioner does 
not request such information, or the Law does not require otherwise, such information will be 
maintained in accordance with the requirements set forth in the Contract Documents. 

 
AF. UTILITY SUPPORT FOR STREET LIGHTING AND TRAFFIC SIGNAL FEEDS. 
Noting that work performed by an electrical utility towards installation or relocation of an 
electrical feed for the street lighting or traffic signal system is City work, the JB 450 items are 
not applicable and will not be paid for supporting this work. Any costs associated with 
supporting installation or relocation of street lighting or traffic signal feeds are deemed included 
in the prices bid for street lighting and/or traffic signal work.  
   
AG.    PRICES TO INCLUDE.     No direct payment will be made for costs incurred in 
complying with the foregoing Special Provisions, unless otherwise provided.  Said costs will 
be deemed to have been included in the prices bid for all the scheduled contract items. 
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(B)HIGHWAY PROJECT SPECIFIC PROVISIONS

1.SPECIAL EVENTS. Where the Contractor is notified of a Special Unscheduled Event,
such as a civic parade or other official activity, party, etc., then the Holiday Embargo
restrictions under Article C, above, shall apply. Temporary restoration of the streets and
sidewalks and subsequent removal, if required, for those Special Unscheduled Event
periods will be paid for under the appropriate scheduled items 4.02 CB and 6.02 AAN and
the Contractor will be granted an extension of time, for the completion of the work, equal
to the duration of the ordered shutdown.

2.THE CONTRACTOR IS NOTIFIED that should human remains be encountered during the
course of work, the work must be stopped immediately pending the Office of Chief Medical
Examiner and the New York Police Department notification and review.

3. INSPECTION FORM / TECHNICAL INFEASIBILITY FORM (TIF).

a. Prior to the determination of Substantial Completion for the Project, all locations constructed
under this Contract must be substantially completed and accompanied by an approved PRISM
inspection form and where applicable, approved technical infeasibility form(s).

b. The approved PRISM inspection form will be the determination made by the Engineer
informing the contractor that the pedestrian ramps are accepted or rejected as non-compliant
with Contract Specifications and thereby instructing the contractor to reconstruct the rejected
pedestrian ramps at no cost to the City.

c. If a rejected pedestrian ramp can be justified as built to the maximum Extent Technically
Feasible, as defined by the United States Access Board, then the Contractor must submit a
completed Technical Infeasibility Form (TIF) no later than two (2) weeks after construction and
submit it to the Engineer for approval.  All TIFs submitted to the Engineer must be signed and
sealed by a licensed Professional Engineer registered in New York State. No separate
payment will be made to the Contractor for services of Professional Engineer and the price to
be deemed included into the price of all pedestrian ramp items.  All TIFs must be approved by
the Engineer otherwise the pedestrian ramp must be re-installed to be ADA compliant at no
additional cost to the City.

The PRISM inspection form may be found at the following website:

https://www.nycpedramps.info/sites/default/files/2023-03/TI_23-
001_Pedestrian_Ramp_Inspection_Application_PRISM.pdf

The TIF may be found at the following website:

https://www.nycpedramps.info/sites/default/files/2023-01/DOT_Technical-Infeasibility-
Form_v2.0.pdf

https://www.nycpedramps.info/sites/default/files/2023-03/TI_23-001_Pedestrian_Ramp_Inspection_Application_PRISM.pdf
https://www.nycpedramps.info/sites/default/files/2023-03/TI_23-001_Pedestrian_Ramp_Inspection_Application_PRISM.pdf
https://www.nycpedramps.info/sites/default/files/2023-01/DOT_Technical-Infeasibility-Form_v2.0.pdf
https://www.nycpedramps.info/sites/default/files/2023-01/DOT_Technical-Infeasibility-Form_v2.0.pdf
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4. CAPACITY
(A) Required Production Rates. This Contract is being bid for replacement of

approximately 4,590 linear feet of different type of curb and approximately 18,590 sf of concrete 
sidewalk that including approximately six (6) pedestrian ramps with the requirement that the 
Contractor has the capacity to successfully execute up to 10 simultaneous Locations and complete a 
minimum of 20 Locations (A Location defined as any place on the street block sidewalk where 
replacement of the curb is requested including minimum of 2 feet wide concrete sidewalk repair / 
restoration and pavement key restoration. It is assumed monthly rate of approximately 400 linear feet 
of curb repair / restoration.) per month during the construction season. Failure to comply may result 
in the Contractor being declared in default of the Contract under the requirements of Article 48 of the 
Standard Construction Contract. 

(B) Capacity for Contract Award. Prior to award, the Contractor must prove that the
Contractor meets the following capacity requirements: 

i. Cash Flow. The Contractor must show financial statements showing that the
Contractor has sufficient access to liquid capital equal to or greater than 25%
of the total Bid Price.

ii. Equipment. The Contractor must show access to sufficient equipment,
particularly backhoes and dump trucks, to meet the required production rates
in Article (A) above. In order to show access to sufficient equipment, the
Contractor must identify the quantities of equipment necessary to meet the
required production rates.

iii. Manpower. The Contractor must show access to sufficient craft labor to meet
the required production rates in Article (A) above.

iv. Supervision. The Contractor must identify the field supervisors or
superintendents who will supervise the work under this contract. The identified
superintendents and supervisors must attend the pre-award meeting. For each
superintendent and supervisor, the Contractor must provide the resume and
relevant experience of the individual, including, at a minimum, all relevant
experience of the individual for the three (3) years prior to the bid date.
Sufficient superintendents must be identified and provided, but in any event not
less than one (1) superintendent for every four (4) work crews.

5. LOCATIONS This Contract will be for work City Wide. The Engineer will select and obtain
Locations for submission to the Contractor. Locations for this contract will be furnished to the
Contractor by written Work Order.

The Contractor is advised that no minimum quantity of curb installation or other items under 
this contract is guaranteed at any one specific location.   

The Contractor is hereby notified that curb locations selected for this contract may be generally 
along heavily traveled pedestrian routes with a minimal amount of locations in low density residential 
areas.  It is the intent of this contract to replace damaged or missing curbs. Curb installation will be 
strictly limited to damaged or missing curbs only and not for replacement of sidewalk beyond the limit 
of two (2’) feet limit adjacent to the new curb face irrespective of its condition.  The length of curb 
replacement varies from block to block.  If the existing curb has damage in part of its length and the 
remaining curb in the block is in good condition, then only that damaged length of curb shall be 
replaced.  If the existing curb has damage in part of its length but the remaining curb in the block is in 
bad and/or deteriorating condition, then the curb in the entire block length shall be replaced.  However, 
the exact limits of curb replacement at each location will be as determined solely by the Engineer. 
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The Contractor shall be responsible for safety of existing structures such as existing curbs, sidewalks, 
trees, hydrants and hydrant fenders, streetlights and traffic signal poles, traffic and street name signs, 
street hardware, etc., outside the scope of the work owned by the City. 

Where steel faced concrete curb is required in a driveway area, the curb shall be depressed 
as required by the NYC Department of Transportation Standard Details of Construction and paid for 
under Item 4.09 BD-S, Depressed Steel Faced Concrete Curb 

At locations where the Contractor is working adjacent to existing trees where the tree roots may 
interfere with standard installation of curb or sidewalk, the Contractor shall utilize Items 4.13 AAT, 
4.14 W and 8.02 AB-S, as directed by the Engineer, in order to mitigate construction trauma to trees. 
Existing tree pit size may be enlarged, where and as ordered by the Engineer, in order not to damage 
tree roots. 

When the Contractor’s work at any location conflicts with work proposed by or with the 
requirements of other agencies or utility companies or with any other scheduled project, the Engineer 
may direct the Contractor to defer working at such location and may even delete that location from 
the contract. 

Corner Steel Faced Curb is to be reset only where directed by the Engineer, and payment will be 
made at the price bid for new corner steel faced curb. Where the existing condition required the 
Engineer in concurrence with the NYC DOT might order the repair / replacement or construction of 
new pedestrian ramp. In such case the Contractor must follow the procedure described in 
Subsection 6 below. 

6. NOTICE TO PROCEED AND WORK ORDERS
(A) Notice to Proceed and Initial Work order. The Contractor is hereby advised that the

“Notice to Proceed” and first Work Order, with the work for the first location or group of locations, will 
be given promptly after registration and, pursuant to Article 8 of the Standard Construction Contract, 
the Contractor must commence work on the date specified in the written notice signed by the 
Commissioner. 

(B) Issuance of Work Orders. Following issuance of the “Notice to Proceed” and as the
need for services arises, the Engineer will issue a written Work Order to the Contractor. The Work 
Order will include the following: 

i. Sketches that specify the locations for the performance of required services;
ii. Estimated quantities of work;
iii. The time frame for completion of all required services, based on the required

production rate of 20 Locations per month, typically not more than 30 calendar
days per Locations;

iv. The required mobilization period to begin construction, typically fourteen (14)
calendar days. Sketches prepared for this project are from visual inspection and
the information shown thereon is approximate.  The Contractor shall verify the
information in the field and discrepancies, if any, shall be reported to the
Engineer. The Contractor shall inspect each work location jointly with the
Engineer, at least two (2) weeks in advance of the start of construction at each
location, to determine possible interferences of the existing facilities with the
installation of curb. Where private utility facilities, such as telephone booths, utility
poles, electric vaults, etc., interfere with the installation of curb, the Contractor
shall notify those private utility facility operators at least two (2) weeks in advance
of the starting work at each location.  If mail box relocation is required, the Post
Office shall be notified. Installation of curb at each location shall not start prior to
the removal of interferences, as determined by the Engineer. Where existing
bollards, guard booths, non-City-owned signs and sign posts, etc., cause
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interference with the installation of curb, they shall be carefully removed and 
either delivered to the property owner or disposed of away from the site, as 
directed by the Engineer, at no cost to the City. 

(C) Execution of Work Orders. The Contractor must mobilize and begin work within the
 mobilization period specified in the Work Order and complete the work within the 
 time frame for completion specified in the Work Order.  

i. The Contractor must provide sufficient work force crews to successfully execute
up to 10 simultaneous Locations. Each work force crew shall be defined as a
sufficient number of workers with adequate supervision, support staff and
equipment necessary to perform the work efficiently as specified herein and
directed by the Engineer.  Where the Contractor can demonstrate to the Engineer
that the Contractor he has substantially completed work at a corner, the
Contractor may be permitted to start work at additional locations, on a one to one
basis, at the sole discretion of the Engineer.

ii. In the event the Contractor fails to complete all required services set forth in the
Work Order within the specified time frame plus authorized time extensions,
liquidated damages will be assessed on a daily basis in the amount specified in
Schedule A on Page SA-3.

7. GUARANTEED MINIMUM In the event the Contractor is not directed to perform any services
hereunder, the City agrees to pay, and the Contractor agrees to accept, a minimum fee of $2,000.
The Contractor further agrees that under such circumstances, it has no action for damages or for loss
of profits against the City.  In addition, if no services are ordered, the City agrees to reimburse the
Contractor the actual and reasonable cost of required performance and payment bonds, with no mark
up for overhead and profit.  In its request for reimbursement, the Contractor shall provide a copy of
the cancelled check for the required bonds, as well as any other documentation required by the
Commissioner.

8. SCHEDULE OF WORK  The Contractor must be required to prepare a progress schedule, in
accordance with the requirements of Article 9 of the Contract, based on working at the same time at
not more than 10 active locations. Where the Contractor's work operations are not able to meet its
approved progress schedule, the Engineer may order the Contractor to provide additional work force
as may be necessary.  Failure to comply with such orders within seven (7) calendar days after the
written notice from the Engineer may result in the Contractor being declared in default of the Contract
in accordance with the procedure contained in Article 48 of the Standard Construction Contract.

NOTE: THE DEPARTMENT RESERVES THE RIGHT TO: 
(A) Substitute alternate and equivalent locations contiguous to the described locations

should the need to delete any of the preceding locations arise;
(B) Delete any locations if funding is insufficient to complete all of this work;
(C) Delete any location where any of the following conditions are encountered:  a vault

structure interferes with construction of ramp; Transit Authority structure interferes with
construction of ramp; or, a distinctive or pigmented sidewalk has to be installed; and/or

(D) Delete any item of work where directed by the Engineer.

9. PRICES TO INCLUDE No direct payment will be made for costs incurred in complying with
the foregoing Special Provisions, unless otherwise provided.  Said costs will be deemed to
have been included in the prices bid for all the scheduled contract items.
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NYC Department of Transportation 
Bureau of Permit Management and Construction Control 
55 Water Street, 7th Floor, New York, NY 10041 
T: 212.839.9635  F: 212.839.8970 
nyc.gov/dot 

OCMC TRAFFIC STIPULATIONS March 6, 2026

OCMC FILE NO: CEC-26-152 
CONTRACT NO:  HWCB27KR 
PROJECT: REPLACEMENT OF CONCRETE, STEEL-FACED, AND GRANITE CURBS AND RELATED SIDEWALK 

AND ROADWAY RESTORATION – BROOKLYN AND STATEN ISLAND 

PERMISSION IS HEREBY GRANTED TO THE NEW YORK CITY DEPARTMENT OF DESIGN AND CONSTRUCTION (NYC DDC)
AND ITS DULY AUTHORIZED AGENT, TO ENTER UPON AND RESTRICT THE FLOW OF TRAFFIC AT THE LOCATION(S) BELOW FOR THE PURPOSE
OF CARRYING OUT THE ABOVE NOTED PROJECT, SUBJECT TO THE STIPULATIONS, AS NOTED BELOW:  

I. SPECIAL STIPULATIONS

A. EMBARGOES – A CONSTRUCTION EMBARGO WILL APPLY TO THOSE LOCATIONS BELOW WHICH FALL WITHIN THE HOLIDAY EMBARGO OR 
ANY OTHER SPECIAL EVENT/CONSTRUCTION EMBARGOES PUBLISHED BY THE BUREAU OF PERMIT MANAGEMENT AND CONSTRUCTION
CONTROL.

B. BIKE LANES – THE PERMITTEE MUST COORDINATE WITH THE NYC DOT BIKE UNIT (HAYES LORD; HLORD@DOT.NYC.GOV) PRIOR TO
PERFORMING ANY WORK OCCUPYING OR IMPACTING A BIKE LANE. THE NYC DOT BIKE UNIT MUST APPROVE ANY SUCH OCCUPANCY / 
IMPACT PRIOR TO MOBILIZING. THE PERMITTEE MUST COMPLY WITH THE NEW GUIDELINES FOR THE MAINTENANCE & PROTECTION OF 
TRAFFIC PLAN FOR CYCLING, WHICH ARE AVAILABLE AT:

https://www1.nyc.gov/html/dot/downloads/pdf/bike-mpt-guidelines.pdf 
C. BUS STOPS/BUS LAYOVERS/BUS ROUTES – THE PERMITTEE SHALL PROVIDE WRITTEN NOTICE TO NYC DOT OCMC AND THE

METROPOLITAN TRANSPORTATION AUTHORITY (MTA) A MINIMUM OF FIVE (5) WEEKS IN ADVANCE FOR LANE/STREET CLOSURES THAT AFFECT
BUS STOPS/BUS LAYOVERS/BUS ROUTES. MTA MUST APPROVE ANY PROPOSED IMPACT PRIOR TO THE PERMITTEE MOBILIZING. FOR BUS STOP
RELOCATIONS/REMOVALS, THE PERMITTEE MUST ALSO CONTACT NYC DOT BUS STOP MANAGEMENT AT BUSSTOPCHANGES@DOT.NYC.GOV, 
AND RECEIVE THEIR APPROVAL PRIOR TO RELOCATING OR REMOVING ANY BUS STOP.

BRONX MICHAEL WALLIN (MICHAEL.WALLIN@NYCT.COM) 
BROOKLYN BRENNAN ORTIZ (BRENNAN.ORTIZ@NYCT.COM) 
MANHATTAN PHILIP SPEIDEL (PHILIP.SPEIDEL@NYCT.COM) 
QUEENS JIE LI (JIE.LI@NYCT.COM) 
STATEN ISLAND COLIN HARRINGTON (COLIN.HARRINGTON@NYCT.COM) 

D. ACCESS TO ABUTTING PROPERTIES – THE PERMITTEE SHALL COORDINATE ALL ACTIVITIES WITH ABUTTING PROPERTY OWNERS TO ENSURE
ACCESS IS PROVIDED TO/FROM ALL BUILDING/BUSINESS ENTRANCES, DRIVEWAYS, AND GARAGES AND THAT SUBWAY ENTRANCES ARE
MAINTAINED OPEN AT ALL TIMES. THE PERMITTEE SHALL COORDINATE WITH ALL AFFECTED BUSINESSES PRIOR TO MOBILIZING.

E. STORAGE AREAS: THE PERMITTEE MAY OCCUPY A MAXIMUM OF SIXTY (60) LINEAR FEET AND EIGHT (8) FEET ADJACENT TO THE CURB
PROVIDED THAT SPACE FALLS WITHIN A DEDICATED PARKING LANE. THERE MUST BE NO IMPACT TO BIKE LANES, BUS STOPS, NO 
STANDING/STOPPING ANYTIME ZONES, DRIVEWAYS, LOADING BAYS, PEDESTRIAN CROSSWALKS OR AUTHORIZED PARKING ZONES.

F. TURNING RADIUS: THE PERMITTEE MUST ENSURE APPROPRIATE VEHICULAR TURNING RADIUS IS PROVIDED AND MAINTAINED AT ALL TIMES. 
TURNING RADIUS MUST ACCOMMODATE AT A MINIMUM A SCHOOL BUS, FIRETRUCK AND SU-30 TRUCK.

G. SPECIAL COORDINATION: PRIOR TO MOBILIZING, THE PERMITTEE MUST COORDINATE WITH ANY AND ALL SCHOOLS, FDNY/EMS
FIREHOUSES/FACILITIES, NYPD PRECINCTS, HOSPITALS AND MEDICAL CENTERS, HOUSES OF WORSHIP AND ALL POST OFFICES AND LIBRARIES 
PRESENT WITHIN ANY STREET SEGMENT / INTERSECTION WHERE WORK SHALL OCCUR.

H. BIKE SHARE STATIONS: THE PERMITTEE SHALL NOT REMOVE, RELOCATE, DAMAGE OR DISRUPT THE OPERATION OF EXISTING BIKE SHARE 
STATIONS WITHOUT FIRST CONTACTING NYC BIKE SHARE AT 855-245-3311 FOR THEIR REQUIREMENTS PRIOR TO COMMENCING WORK.

I. NYC DOT STREET FURNITURE: THE PERMITTEE SHALL NOT MOVE, DAMAGE OR DISRUPT ANY EXISTING WALKNYC WAYFINDING SIGNS, BIKE
RACKS, BENCHES, LEANING BARS, GRANITE BLOCKS, OR PLANTERS ON THE SIDEWALK OR ROADWAY. THE PERMITTEE MUST CONTACT NYC 
DOT VIA EMAIL AT STREETFURNITUREUNIT@DOT.NYC.GOV A MINIMUM OF TWO (2) WEEKS PRIOR TO COMMENCING ANY WORK WHICH
IMPACTS ON THE STREET FURNITURE.
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I. SPECIAL STIPULATIONS (CONTINUED)

J. NYC DOT SIGNALS SYNCHRO TRAFFIC ANALYSIS REQUIREMENT: PRIOR TO COMMENCING WORK, THE PERMITTEE MAY BE REQUIRED 
TO PERFORM A TRAFFIC STUDY AND SYNCHRO ANALYSIS IF PROPOSED CONSTRUCTION WILL RESULT IN A LANE REDUCTION, WHICH REMAINS IN 
EFFECT FOR A PERIOD OF FIVE (5) DAYS OR MORE. A SYNCHRO ANALYSIS WILL NOT BE REQUIRED FOR MAJOR CLOSURES OR LANE REDUCTIONS 
OCCURRING DURING NIGHTTIME HOURS OF 9:00PM AND 5:00AM. FOR FURTHER DETAILED REQUIREMENTS RELATED TO TRAFFIC STUDY AND
SYNCHRO ANALYSIS PREPARATION, THE PERMITTEE SHALL CONTACT NADY IBRAHIM OF THE NYC DOT TRAFFIC SIGNAL TIMING UNIT AT 212-
839-3371 (NIBRAHIM@DOT.NYC.GOV).

K. PROTECTION OF NYC DEP GREEN INFRASTRUCTURE: THE PERMITTEE SHALL TAKE PRECAUTION OF NYC DEP GREEN INFRASTRUCTURE
IN THE RIGHT-OF-WAY.  PERMITTEE MUST CONTACT NYC DEP 48 BUSINESS HOURS BEFORE CONSTRUCTION STARTS AT
GIUTILITY@DEP.NYC.GOV FOR FURTHER INSTRUCTION ON HOW TO PROCEED. ALSO, THE PERMITTEE MUST FOLLOW NYC DEP’S GREEN 
INFRASTRUCTURE PROTECTION REQUIREMENTS AT https://www1.nyc.gov/site/dep/water/green-infrastructure.page. PERMITTEE
IS RESPONSIBLE FOR RESTORATION, REPLACEMENT, OR RECONSTRUCTION OF DAMAGED DEP GREEN INFRASTRUCTURE ASSETS IMPACTED BY
THE PERMITTEE AS DIRECTED BY DEP.

L. PROTECTION OF NYC DEP PERMEABLE PAVEMENT: THE PERMITTEE SHALL TAKE PRECAUTION OF NYC DEP PERMEABLE PAVEMENT IN
THE RIGHT-OF-WAY.  PERMITTEE MUST CONTACT NYC DEP 48 BUSINESS HOURS BEFORE CONSTRUCTION STARTS AT GIUTILITY@DEP.NYC.GOV 
FOR FURTHER INSTRUCTION ON HOW TO PROCEED. ALSO, THE PERMITTEE MUST FOLLOW NYC DEP GREEN INFRASTRUCTURE PROTECTION
REQUIREMENTS AVAILABLE AT https://www1.nyc.gov/site/dep/water/green-infrastructure.page. PERMITTEE IS RESPONSIBLE FOR 
RESTORATION, REPLACEMENT OR RECONSTRUCTION OF DAMAGED DEP GREEN INFRASTRUCTURE ASSETS IMPACTED BY THE PERMITTEE AS
DIRECTED BY DEP.

M. STREETLIGHTS / TRAFFIC SIGNALS: THE PERMITTEE SHALL NOT REMOVE OR RELOCATE EXISTING STREET LIGHTS OR TRAFFIC SIGNALS WITHOUT 
FIRST OBTAINING APPROVAL FROM NYC DOT STREET LIGHTING / TRAFFIC SIGNALS UNIT.

N. TRAFFIC CAMERAS, DETECTION/COMMUNICATION EQUIPMENT: IF AT ANY TIME DURING THE APPROVED WORK, THE PERMITTEE 
ENCOUNTERS TRAFFIC SURVEILLANCE CAMERAS, DETECTION EQUIPMENT OR ANY TYPE OF COMMUNICATION EQUIPMENT (WIRELESS OR HARD-
WIRED) ON ANY NYC DOT FACILITY, THAT IS NOT INCLUDED ON THE DESIGN/BUILD DRAWINGS, THE PERMITTEE SHALL IMMEDIATELY NOTIFY
NYC DOT TRAFFIC MANAGEMENT BY PHONE AT 718-433-3390 OR 718-433-3340 AND VIA EMAIL AT TMC@DOT.NYC.GOV AND AWAIT 
DIRECTION PRIOR TO CONTINUING WORK.

O. METERS – THE PERMITTEE SHALL NOT REMOVE OR RELOCATE PARKING METERS WITHOUT FIRST OBTAINING APPROVAL FROM NYC DOT
PARKING METER DIVISION AT 718 – 894 – 8651.

P. TEST PITS – THE BELOW TRAFFIC STIPULATIONS DO NOT APPLY TO TEST PIT WORK RELATED TO THIS CONTRACT.  WORK HOURS AND OTHER
REQUIREMENTS FOR TEST PIT OPERATIONS MAY DIFFER FROM THE STIPULATIONS IDENTIFIED BELOW.  THE PERMITTEE SHALL BE REQUIRED TO OBTAIN 
SEPARATE PERMITS RELATED TO TEST PITS.

Q. NOTIFICATION – THE PERMITTEE MUST AT LEAST TWO (2) WORKING DAYS BEFORE THE START OF CONSTRUCTION NOTIFY THE NYC FIRE 
DEPARTMENT, NYC POLICE DEPARTMENT, NYC EMS, LOCAL COMMUNITY BOARD, BOROUGH PRESIDENT’S OFFICE-CHIEF ENGINEER,
NYC DOT OCMC OFFICE, AND ALL ABUTTING PROPERTY OWNERS.

R. TEMPORARY PARKING REGULATIONS/PAVEMENT MARKINGS – THE PERMITTEE IS REQUIRED TO INSTALL, MAINTAIN AND REMOVE ALL
NECESSARY TEMPORARY PARKING AND REGULATORY SIGNS AND PAVEMENT MARKINGS, AND RESTORE THEIR ORIGINAL CONDITION PER NYC
DOT STANDARDS, PRIOR TO EXPIRATION OF THEIR PERMIT(S).  THE PERMITTEE OR AGENCY PERFORMING PUBLIC OUTREACH SHALL POST AND
MAINTAIN ADVISORY SIGNS A MINIMUM OF 48 HOURS PRIOR TO CHANGING EXISTING PARKING REGULATION SIGNS TO APPROVED TEMPORARY 
CONSTRUCTION PARKING REGULATION SIGNS.  THE ADVISORY SIGNS SHOULD BE POSTED ON ALL POLES AND DRIVE RAILS ON THE SEGMENT
AFFECTED, INDICATING THE DATE OF THE CHANGE, THE NEW REGULATIONS AND A TELEPHONE NUMBER TO OBTAIN MORE INFORMATION.
o PER SECTION 2-02 (C)(4) OF THE HIGHWAY RULES, PERMITTEES MUST AFFIX THEIR DEPARTMENT ISSUED FIVE-DIGIT IDENTIFICATION NUMBER 

USING A WATERPROOF LABEL OR STICKER ON ALL TEMPORARY SIGNS, INCLUDING BUT NOT LIMITED TO TEMPORARY CONSTRUCTION, 
RAISE PLOW, PARKING OR REGULATORY SIGNS. THE LETTERING MUST BE IN ARIAL FONT, BLACK INK, ¾ INCH IN HEIGHT AND WIDTH, 
PLACED AT THE LOWER RIGHT-HAND CORNER OF THE FRONT AND THE LOWER LEFT AND RIGHT-HAND CORNERS OF THE BACK OF THE
SIGN. THE LABELS/STICKERS MUST BE VISIBLE/LEGIBLE AT ALL TIMES. PERMITTEE MUST REPLACE ANY WORN OR FADED LABELS/STICKERS.

S. AUTHORIZED PARKING ZONES – PRIOR TO PERFORMING ANY NON-EMERGENCY WORK WHICH IMPACTS AUTHORIZED PARKING, THE
PERMITTEE SHALL NOTIFY AND COORDINATE WITH NYC DOT AUTHORIZED PARKING UNIT AT AUTHORIZEDPARKING@DOT.NYC.GOV PRIOR TO 
OCCUPYING THESE AREAS. STORAGE OF MATERIAL OR EQUIPMENT DURING NON-WORKING HOURS IN AUTHORIZED PARKING ZONES IS
PROHIBITED.

T. CONSTRUCTION INFORMATIONAL SIGNS – THIS PROJECT REQUIRES A CONSTRUCTION PROJECT INFORMATIONAL SIGN (CPIS) IN
ACCORDANCE WITH NYC DOT HIGHWAY RULE SECTION 2-02 (4) AND (5).  CRITERIA AND A PROTOTYPE FOR THIS SIGN MAY BE FOUND ON 
THE NYC DOT WEBSITE AT:    http://www.nyc.gov/html/dot/downloads/pdf/dot_cpis_directions.pdf
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II. ENHANCED MITIGATIONS

A. ENHANCED MITIGATIONS FOR PEDESTRIAN FLOW, INCLUDING METAL FENCING, SHALL BE PROVIDED TO ENSURE PEDESTRIANS STAY
WITHIN THEIR DESIGNATED PATH/ROUTE.  CERTIFIED FLAGGERS SHALL BE PROVIDED DURING WORKING HOURS, TO ASSIST IN CROSSING
PEDESTRIANS TO THE OPPOSITE SIDEWALK OR AROUND THE WORK ZONE. OCMC MAY REQUIRE THE USE OF PEDESTRIAN MANAGERS IN AREAS
WHERE THERE IS EXCEPTIONALLY HIGH PEDESTRIAN VOLUME (EX: TIMES SQUARE, QUEENSBORO PLAZA, ETC.).

B. “NO STANDING ANYTIME-TEMPORARY CONSTRUCTION” SIGNS AND TEMPORARY PAVEMENT MARKINGS SHALL BE INSTALLED AND 
MAINTAINED AS WARRANTED BY THE MAINTENANCE AND PROTECTION OF TRAFFIC (MPT) REQUIRED TO FACILITATE TRAFFIC MOVEMENTS
THROUGH THE WORK ZONE.  ALL TEMPORARY SIGNS AND PAVEMENT MARKINGS SHALL BE REMOVED UPON COMPLETION OF THE PROJECT. 

C. COMMUNITY OUTREACH SHALL BE PROVIDED FOR THE DURATION OF THE PROJECT. 

III. MAINTENANCE AND PROTECTION OF TRAFFIC

* For the purposes of this stipulation, the term “Critical Locations” shall pertain to those locations which are identified as
Critical Streets, and “Non-Critical Locations” shall pertain to all other locations. The list of Critical Streets can be found starting
on Page 7 of this stipulation.

WORK LOCATION(S) MAINTENANCE AND PROTECTION OF TRAFFIC 

NON-CRITICAL 
LOCATIONS 
(INTERSECTIONS AND 
STREET SEGMENTS) 

Work hours shall be: 

7:00am – 6:00pm, Mon. to Fri. 

9:00am – 4:00pm, Mon. to Fri. 

9:00am – 2:00pm, Mon. to Fri. 

8:00am – 6:00pm Sat. 
9:00am – 6:00pm Sun. 

If the same number of traffic lanes (pre-construction) are 
maintained during construction on all street segments. 

If reducing the number of traffic lanes by one (1) on any street 
segment (in either direction for two-way streets), without resulting 
in a full roadway closure. 

If a school is present within any street segment where work is 
occurring, or any street segment approaching / exiting the 
intersection. 

CRITICAL LOCATIONS 
(INTERSECTIONS AND 
STREET SEGMENTS) 

Work hours shall be: 

9:00am – 4:00pm, Mon. to Fri. 

10:00am – 3:00pm, Mon. to Fri. 

9:00am – 2:00pm, Mon. to Fri. 

10:00am – 2:00pm, Mon. to Fri. 

8:00am – 6:00pm Sat. 
9:00am – 6:00pm Sun. 

If the same number of traffic lanes (pre-construction) are 
maintained during construction on all street segments. 

If reducing the number of traffic lanes by one (1) on any street 
segment (in either direction for two-way streets), without resulting 
in a full roadway closure. 

If a school is present within any street segment where work is 
occurring, or any street segment approaching / exiting the 
intersection (with no reduction in traffic lanes). 

If a school is present within any street segment where work is 
occurring, or any street segment approaching / exiting the 
intersection AND reducing the number of traffic lanes by one (1) 
on any street segment (in either direction), without resulting in a 
full roadway closure. 

Should “No Standing” rush hour parking regulations apply on either street segment adjacent to or opposite the construction 
zone, work shall be prohibited during the hours specified on the posted regulation. OCMC-Streets should be contacted in 
writing by the Engineer-in-Charge ONLY if a waiver and consideration to work during the restricted hours is being requested. 
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III. MAINTENANCE AND PROTECTION OF TRAFFIC (CONTINUED)

WORK LOCATION(S) MAINTENANCE AND PROTECTION OF TRAFFIC 

ALL CRITICAL AND 
NON-CRITICAL 
LOCATIONS 
(INTERSECTIONS 
AND STREET 
SEGMENTS) 

1. The Permittee shall not work on opposite sidewalk/curbs simultaneously.

2. When work occurs at a median or pedestrian refuge island, the Permittee may occupy one (1)
adjacent lane on each side of the median or pedestrian refuge island during working hours.

3. If the reduction of one (1) traffic lane results in only one (1) traffic lane remaining for two-way
traffic, the Permittee must provide certified flaggers at each end of the work zone during
working hours to alternate traffic flow through / around the work zone.

4. If work will result in a full roadway closure, the Permittee must follow the procedure for requesting
a Full Roadway Closure (FRC).

a. A minimum of ten (10) calendar days prior to the proposed FRC, the Permittee must submit
a completed Request for Full Roadway Closure form, found at
http://www.nyc.gov/html/dot/downloads/pdf/dot_full_roadway_closure_procedures.pdf,
along with any/all documents to support the request, to
FULLROADWAYCLOSURE@DOT.NYC.GOV for OCMC review and approval.

b. Upon receiving OCMC conditional approval, the Permittee must send the required written
notification to NYPD, FDNY/EMS, local Community Board(s), NYC DOT Special Events, and
all property owners on the affected streets segment a minimum of seven (7) calendar days
prior to the proposed FRC. When applicable, NYCT or private bus companies must also be
notified.

c. A copy of the OCMC-approved FRC form and proof of notification must be submitted
along with any other required documents when applying for the necessary related
construction permits.

5. The Permittee shall make every attempt to maintain a minimum 5-foot clear pedestrian walkway
on the existing sidewalk at all times.

a. Where a minimum 5-foot clear pedestrian walkway cannot be maintained on the existing
sidewalk, the Permittee shall adhere to the following:

i. Roadways up to forty (40) feet in width (curb to curb):
o During working hours, the Permittee shall fully close the sidewalk and direct

pedestrians to use the opposite sidewalk, using signs at each end of the work zone
and providing flaggers to cross them safely.

o The Permittee shall provide a minimum 5-foot temporary protected walkway in the
roadway when the site is unattended.

ii. Roadways forty (40) feet in width (curb to curb) or greater:
o During working hours, the Permittee shall fully close the sidewalk and provide a

minimum 5-foot temporary protected walkway in the roadway around the work
zone, occupying the second lane adjacent to the curb (curb lane to be used for
construction equipment).

o Flaggers shall be provided to temporarily stop pedestrians while equipment is
entering and leaving the work zone.

o The Permittee shall relocate the temporary 5-foot protected walkway against the
curb when the site is unattended.

6. During working hours, the Permittee must maintain all existing pedestrians crosswalks or provide
temporary pedestrian crossings when existing crosswalks cannot be maintained.

a. Flaggers shall be provided to assist pedestrians in safely navigating the work zone.

7. After working hours, all travel lanes shall be restored to traffic and the full width of all existing
pedestrian crosswalks shall be restored/reopened to pedestrians.
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IV. GENERAL NOTES
A. THIS IS NOT A PERMIT.  THIS STIPULATION SHEET MUST BE SUBMITTED WITH ALL REQUESTS FOR PERMITS PERTAINING TO THE ABOVE CONTRACT 

AND PRESENT AT THE WORK SITE ALONG WITH ALL ACTIVE CONSTRUCTION PERMITS WHEN THE APPROVED WORK IS BEING PERFORMED.
B. THE PERMITTEE MUST COMPLY WITH ALL CONSTRUCTION EMBARGOS ISSUED BY THE NYC DOT INCLUDING THE HOLIDAY EMBARGO.
C. THE PERMITTEE SHALL COMPLY WITH ALL REQUIREMENTS OF THE NYC DOT SPECIAL EVENTS UNIT AS IDENTIFIED BELOW:

1. STREET FAIRS / FESTIVALS
 ALL EXCAVATIONS MUST BE PLATED WITH SKID RESISTANT PLATES.
 PLATES MUST BE RECESSED AND FLUSH WITH PAVEMENT.
 ALL PAVEMENT DEFECTS MUST BE CORRECTED WITHIN OR ADJACENT TO THE WORK ZONE.
 THE CONTRACTOR IS RESPONSIBLE FOR ANY DEFECTS WITHIN THE IMMEDIATE VICINITY IF NYC DOT STREET & ARTERIAL MAINTENANCE 

CANNOT MAKE REPAIRS DUE TO PROJECT INTERFERENCE (AS DETERMINED BY NYC DOT).
 ALL EQUIPMENT, TRAILERS AND MATERIAL STORAGE MUST BE REMOVED.

2. RUNNING / WALKING / BIKING EVENTS
 ALL EXCAVATIONS MUST BE BACKFILLED AND PAVED OR PLATES MUST BE RECESSED AND PAVED OVER FLUSH WITH PAVEMENT.
 ALL PAVEMENT DEFECTS MUST BE CORRECTED WITHIN OR ADJACENT TO THE WORK ZONE.
 THE CONTRACTOR IS RESPONSIBLE FOR ANY DEFECTS WITHIN THE IMMEDIATE VICINITY IF NYC DOT STREET & ARTERIAL MAINTENANCE 

CANNOT MAKE REPAIRS DUE TO PROJECT INTERFERENCE (AS DETERMINED BY NYC DOT).
 ALL EQUIPMENT, TRAILERS AND MATERIAL STORAGE MUST BE REMOVED.

3. PARADES
 ALL EXCAVATIONS MUST BE BACKFILLED AND PAVED OR PLATES MUST BE RECESSED AND PAVED OVER FLUSH WITH PAVEMENT.
 FORMATION AND DISPERSAL AREA PLATES MUST BE RECESSED AND FLUSH WITH PAVEMENT (PLATES MUST BE SKID RESISTANT).
 ALL PAVEMENT DEFECTS MUST BE CORRECTED WITHIN OR ADJACENT TO THE WORK ZONE.
 THE CONTRACTOR IS RESPONSIBLE FOR ANY DEFECTS WITHIN THE IMMEDIATE VICINITY IF NYC DOT STREET & ARTERIAL MAINTENANCE 

CANNOT MAKE REPAIRS DUE TO PROJECT INTERFERENCE (AS DETERMINED BY NYC DOT).
 ALL EQUIPMENT, TRAILERS AND MATERIAL STORAGE MUST BE REMOVED.

4. MAYORAL EVENTS
 ALL EXCAVATIONS MUST BE BACKFILLED AND PAVED OR PLATES MUST BE RECESSED AND PAVED OVER FLUSH WITH PAVEMENT.
 ALL PAVEMENT DEFECTS MUST BE CORRECTED WITHIN OR ADJACENT TO THE WORK ZONE.
 THE CONTRACTOR IS RESPONSIBLE FOR ANY DEFECTS WITHIN THE IMMEDIATE VICINITY IF NYC DOT STREET & ARTERIAL MAINTENANCE 

CANNOT MAKE REPAIRS DUE TO PROJECT INTERFERENCE (AS DETERMINED BY NYC DOT).
 ALL EQUIPMENT, TRAILERS AND MATERIAL STORAGE MUST BE REMOVED.

D. ALL RELOCATION WORK BY THE UTILITIES SUCH AS; CON EDISON, TELEPHONE, GAS AND CABLE COMPANIES SHALL PRECEDE THE
CONTRACTORS’ START OF WORK ON ALL AFFECTED ROADWAYS IN THE IMPACTED CONTRACT AREA.

E. THE CONTRACTOR IS ADVISED THAT OTHER CONTRACTORS MAY BE WORKING IN THE GENERAL AREA DURING THE TERM OF THIS STIPULATION.
IN WHICH EVENT, THE CONTRACTOR MAY REQUIRE MODIFICATIONS BY THE OCMC-STREETS.

F. THE PERMITTEE IS NOT AUTHORIZED TO ENTER, OCCUPY OR USE ANY PUBLICLY OWNED OR PRIVATELY OWNED, NON-PAVED, LANDSCAPE 
OR NON-LANDSCAPED LOCATION WITHOUT SPECIFIC WRITTEN PERMISSION.  WHEN THE LOCATION IS WITHIN THE RIGHT-OF-WAY OF A LIMITED-
ACCESS ARTERIAL HIGHWAY, WRITTEN APPROVAL FROM THE NYC DOT OCMC-HIGHWAYS IS REQUIRED.  WHEN THE LOCATION IS WITHIN
THE RIGHT-OF-WAY OF A PUBLIC STREET OR PUBLIC PARK, WRITTEN APPROVAL FROM THE NEW YORK CITY DEPARTMENT OF TRANSPORTATION 
OR NEW YORK CITY DEPARTMENT OF PARKS AND RECREATION IS REQUIRED.  WHEN THE LOCATION IS WITHIN THE RIGHT-OF-WAY OF ANY
OTHER JURISDICTION SUCH AS PRIVATE PROPERTY, STATE, FEDERAL ETC., IT IS THE PERMITTEE’S RESPONSIBILITY TO DETERMINE THE PROPERTY
OWNER AND OBTAIN THE WRITTEN APPROVAL.

G. THE PERMITTEE SHALL ADHERE TO THE NYC DOT BUREAU OF BRIDGES’ SPECIAL PROVISIONS FOR LANDSCAPE PROTECTION,
MAINTENANCE AND RESTORATION, ITEMS 1.18.15 THROUGH 1.18.19, WHENEVER AND WHEREVER ANY OF THE PERMITTEE’S ACTIVITIES 
OCCUR WITHIN A LIMITED ACCESS ARTERIAL HIGHWAY RIGHT - OF - WAY.

H. NO DEVIATION OR DEPARTURE FROM THESE STIPULATIONS WILL BE PERMITTED WITHOUT THE PRIOR WRITTEN APPROVAL FROM THE OCMC-
STREETS.  REQUEST FOR SUCH MODIFICATIONS SHALL BE SUBMITTED TO THE OFFICE OF THE OCMC-STREETS, NEW YORK CITY DEPARTMENT 
OF TRANSPORTATION, A MINIMUM OF TWENTY (20) DAYS IN ADVANCE FOR CONSIDERATION.

S-21



OCMC FILE NO:  CEC-26-152 
CONTRACT NO: HWCB27KR 
PROJECT: REPLACEMENT OF CONCRETE, STEEL-FACED, AND GRANITE CURBS AND RELATED SIDEWALK 

AND ROADWAY RESTORATION – BROOKLYN AND STATEN ISLAND  

March 6, 2026
Page 6 of 18 

IV. GENERAL NOTES (CONTINUED)
I. FOR ANY CONSTRUCTION ACTIVITY RESULTING IN THE FULL CLOSURE OF A ROADWAY FOR MORE THAN 180 CONSECUTIVE CALENDAR DAYS, 

THE CONTRACTOR MUST PRODUCE AND SUBMIT A COMMUNITY REASSESSMENT, IMPACT AND AMELIORATION (CRIA) STATEMENT TO NYC 
DOT PLANNING AND OBTAIN THEIR APPROVAL BEFORE APPLYING FOR PERMITS, IN COMPLIANCE WITH THE PROVISIONS OF LOCAL LAW 24 
STREET CLOSURE LAW.

J. FOR THIS PROJECT THE CONTRACTOR SHALL FURNISH, INSTALL AND MAINTAIN ALL NECESSARY ADVANCE WARNING AND DETOUR SIGNS,
TEMPORARY CONTROL DEVICES, BARRICADES, LIGHTS AND FLASHING ARROW BOARDS IN ACCORDANCE WITH THE “MANUAL ON UNIFORM 
TRAFFIC CONTROL DEVICES,” THE TYPICAL SCHEMES INCLUDED IN THIS SPECIFICATION; AND AS ORDERED BY THE ENGINEER-IN-CHARGE AND 
THE OCMC-STREETS.

K. THE CONTRACTOR SHALL BE RESPONSIBLE FOR IDENTIFYING HIS CONSTRUCTION SIGNAGE.  THE IDENTIFICATION SHALL INCLUDE THE
CONTRACTOR’S NAME, SPONSORING AGENCY NAME AND THE CONTRACT NUMBER.  THE IDENTIFICATION SHALL BE PLACED ON THE BACK OF
THE SIGN.  THE LETTERING SHALL BE THREE (3) INCHES HIGH.

L. THE OCMC-STREETS RESERVES THE RIGHT TO VOID OR MODIFY THESE STIPULATIONS SHOULD CONSTRUCTION FAIL TO COMMENCE WITHIN
TWO (2) YEARS OF THE SIGNED DATE OF THESE STIPULATIONS.

 Duane Barra D. Barra
DUANE BARRA FOR NICHOLAS DAGHER 
DIRECTOR EXECUTIVE DIRECTOR 
OCMC-STREETS  OCMC-STREETS 
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V. CRITICAL ROADWAYS
Note: All service roads abutting highways, parkways, expressway, etc. are considered to be critical streets) 

MANHATTAN: 
  106th Street – First Avenue to FDR Drive 
  116th Street – First Avenue to FDR Drive 
  125th Street – Henry Hudson Parkway to FDR Drive 
  135th Street – St. Nicholas Avenue to Harlem River Drive 
  138th Street – Malcolm X Boulevard to Harlem River Drive 
  145th Street – Riverside Drive to Harlem River Drive 
  14th Street – Joe DiMaggio Highway to FDR Drive 
  155th Street – Riverside Drive to Harlem River Drive 
  158th Street – Henry Hudson Parkway to Broadway 
  165th Street – Riverside Drive to Broadway 
  178th Street – Fort Washington Avenue to Amsterdam Avenue 
  179th Street – Fort Washington Avenue to Amsterdam Avenue 
  181st Street – Riverside Drive to Amsterdam Avenue 
  207th Street – Broadway to Ninth Avenue 
  20th Street – Avenue C to First Avenue 
  23rd Street – Joe DiMaggio Highway to FDR Drive/Avenue C 
  25th Street – FDR Drive to First Avenue 
  30th Street – Joe DiMaggio Highway to FDR Drive 
  31st Street – Tenth Avenue to Second Avenue 
  32nd Street – Seventh Avenue to Second Avenue 
  33rd Street – Joe DiMaggio Highway to First Avenue 
  34th Street – Joe DiMaggio Highway to FDR Drive 
  35th Street – Eleventh Avenue to FDR Drive 
  36th Street – Eleventh Avenue to FDR Drive 
  37th Street – Eleventh Avenue to FDR Drive 
  38th Street – Eleventh Avenue to FDR Drive 
  39th Street – Joe DiMaggio Highway to First Avenue 
  40th Street – Joe DiMaggio Highway to First Avenue 
  41st Street – Joe DiMaggio Highway to Avenue of the Americas 
  42nd Street – Joe DiMaggio Highway to FDR Drive 
  43rd Street – First Avenue to Lexington Avenue 
  43rd Street – Vanderbilt Avenue to Joe DiMaggio Highway 
  44th Street – First Avenue to Lexington Avenue 
  44th Street – Vanderbilt Avenue to Joe DiMaggio Highway 
  45th Street – First Avenue to Joe DiMaggio Highway 
  46th Street – First Avenue to Eighth Avenue 
  47th Street – First Avenue to Eighth Avenue 
  48th Street – First Avenue to Eighth Avenue 
  49th Street – FDR Drive to Joe DiMaggio Highway 
  50th Street – Beekman Place to Joe DiMaggio Highway 
  51st Street – First Avenue to Eighth Avenue 
  52nd Street – First Avenue to Eighth Avenue 
  53rd Street – FDR Drive to Eighth Avenue 
  54th Street – First Avenue to Eighth Avenue 
  55th Street – Sutton Place to Joe DiMaggio Highway 
  56th Street – Sutton Place to Joe DiMaggio Highway 
  57th Street – Sutton Place to Joe DiMaggio Highway 
  58th Street – Sutton Place to Eleventh Avenue 
  59th Street – Fifth Avenue to Sutton Place 
  59th Street – West Side Highway to Columbus Avenue 
  60th Street – FDR Drive to Fifth Avenue 
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V. CRITICAL ROADWAYS (CONTINUED)
Note: All service roads abutting highways, parkways, expressway, etc. are considered to be critical streets) 

  61st Street – FDR Drive to Fifth Avenue 
  62nd Street – FDR Drive to Fifth Avenue 
  63rd Street – FDR Drive to Fifth Avenue 
  65th Street – West End Avenue to York Avenue (Including Transverse Roadway) 
  66th Street – West End Avenue to York Avenue (Including Transverse Roadway) 
  71st Street – FDR Drive to York Avenue 
  72nd Street – Henry Hudson Parkway to Park Avenue (Including Transverse Roadway) 
  73rd Street – FDR Drive to York Avenue 
  79th Street – Central Park West to Fifth Avenue (Transverse Roadway) 
  79th Street – Henry Hudson Parkway to Broadway 
  79th Street – Park Avenue to Fifth Avenue 
  79th Street – York Avenue to FDR Drive 
  81st Street – Amsterdam Avenue to Central Park West 
  84th Street – Park Avenue to Fifth Avenue 
  85th Street – Park Avenue to Fifth Avenue 
  86th Street – Amsterdam Avenue to Central Park West 
  86th Street – Central Park West to Fifth Avenue (Transverse Roadway) 
  8th Street – Avenue of the Americas to Third Avenue 
  92nd Street – FDR Drive to First Avenue 
  95th Street – Riverside Drive to Broadway 
  96th Street – FDR Drive to Fifth Avenue 
  96th Street – Henry Hudson Parkway to Central Park West 
  97th Street – FDR Drive to Henry Hudson Parkway (Including Transverse Roadway) 
  9th Street – Avenue of the Americas to First Avenue 
  Adam Clayton Powell Boulevard – Central Park North to 155th Street 
  Allen Street – East Broadway to Houston Street 
  Amsterdam Avenue – 59th Street to 181st Street 
  Ann Street – Park Row to Gold Street 
  Avenue C – 14th Street to 34th Street 
  Avenue of the Americas (Sixth Avenue) – Church Street to Central Park South 
  Avenue of the Finest – Rose Street to Pearl Street 
  Barclay Street – West Street to Broadway 
  Battery Park Underpass – Joe DiMaggio Highway to South Street 
  Battery Place – West Street to Broadway 
  Bayard Street – Baxter Street to Bowery 
  Beach Street – Varick Street to Avenue of the Americas 
  Beekman Street – Park Row to South Street 
  Bowery – Worth Street to Third Avenue/6th Street 
  Broad Street – South Street to Wall Street 
  Broadway – Battery Place to Ninth Avenue/Harlem River 
  Broome Street – Varick Street to Clinton Street 
  Canal Street – West Street to Essex Street/East Broadway 
  Catherine Street – Bowery/Division Street to South Street 
  Central Park South – Broadway to Fifth Avenue 
  Central Park West – 59th Street to 66th Street 
  Central Park West – 72nd Street to 110th Street/Cathedral Parkway 
  Centre Street – Park Row to Kenmare Street 
  Chambers Street – River Terrace to Centre Street 
  Christopher Street – Joe DiMaggio Highway to Greenwich Avenue/Avenue of the Americas 
  Chrystie Street – Canal Street to Houston Street 
  Church Street – Liberty Street to Canal Street 
  Clarkson Street – Joe DiMaggio Highway to Seventh Avenue 
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V. CRITICAL ROADWAYS (CONTINUED)
Note: All service roads abutting highways, parkways, expressway, etc. are considered to be critical streets) 

  Cleveland Place – Kenmare Street to Lafayette Street 
  Clinton Street – Grand Street to Broome Street 
  Columbus Avenue – 59th Street to 66th Street 
  Columbus Avenue (southbound) – Cathedral Parkway/110th Street to 66th Street 
  Cortlandt Street – Church Street to Broadway 
  Delancey Street – Clinton Street to Bowery 
  Dey Street – Church Street to Broadway 
  Division Street – Bowery to Canal Street 
  Dominick Street – Avenue of the Americas to Hudson Street 
  Dover Street – Pearl Street to South Street 
  Dover Street – Pell Street to Bowery 
  Duane Street – Greenwich Street to Lafayette Street 
  Dyckman Street – Harlem River Drive to Henry Hudson Parkway 
  Dyckman Street – Henry Hudson Parkway to Harlem River Drive 
  East Broadway – St. James Place to Grand Street 
  East Drive – Central Park South to Central Park North 
  East End Avenue – 79th Street to 90th Street 
  Eighth Avenue – Hudson Street to Central Park South 
  Eleventh Avenue – Joe DiMaggio Highway to 59th Street 
  Essex Street – Canal Street to Houston Street 
  Exchange Alley – Broadway to Hanover Street 
  FDR Drive Southbound Service Road – 92nd Street to 97th Street 
  Fifth Avenue – Washington Square North to 139th Street 
  First Avenue – Houston Street to 125th Street 
  First Avenue Tunnel – 41st Street to 49th Street 
  Fort Washington Avenue – Broadway/158th Street to 181st Street 
  Fourth Avenue – Bowery to 14th Street 
  Frankfort Street – Park Row to Pearl Street 
  Frederick Douglass Boulevard – 110th Street/Cathedral Parkway to 155th Street 
  Fulton Street – Church Street to South Street 
  Gold Street – Maiden Lane to Frankfort Street 
  Grand Street – Varick Street to South Street 
  Greenwich Street – Battery Place to Gansevoort Street 
  Harlem River Drive – 125th Street to Dyckman Street 
  Harrison Street – West Street to Hudson Street 
  Henry Hudson Parkway – 59th Street to Henry Hudson Bridge 
  Hester Street – Centre Street to Essex Street 
  Houston Street – Joe DiMaggio Highway to FDR Drive 
  Hudson Street – Chambers Street to 14th Street 
  Irving Place – 14th Street to 20th Street 
  Joe DiMaggio Highway – Battery Place to 59th Street 
  John Street – Broadway to South Street 
  Kenmare Street – Lafayette Street to Bowery 
  Lafayette Street – Centre Street to 8th Street 
  LaGuardia Place – Houston Street to Washington Square South 
  Lenox Avenue – Central Park North to 145th Street 
  Lexington Avenue – Gramercy Park North to 129th Street 
  Liberty Street – South End Avenue to Pearl Street 
  Madison Avenue – 23rd Street to 138th Street 
  Madison Street – Avenue of the Finest to Grand Street 
  Maiden Lane – Broadway to South Street 
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V. CRITICAL ROADWAYS (CONTINUED)
Note: All service roads abutting highways, parkways, expressway, etc. are considered to be critical streets) 

  Montgomery Street – East Broadway to South Street 
  Murray Street – North End Avenue to Broadway 
  Nassau Street – Wall Street to Spruce Street 
  Ninth Avenue – Gansevoort Street to 59th Street 
  Norfolk Street – Grand Street to Delancey Street 
  Park Avenue – 42nd Street to 135th Street/Harlem River Drive 
  Park Avenue South – 17th Street to 42nd Street 
  Park Avenue Tunnel – 33rd Street to 40th Street 
  Park Place – Greenwich Street to Broadway 
  Park Row – Broadway to Worth Street 
  Pearl Street – Lafayette Street to St. James Place 
  Pearl Street – State Street to Lafayette Street 
  Pike Street – South Street to East Broadway 
  Pine Street – Broadway to South Street 
  Reade Street – Greenwich Street to Centre Street 
  Rector Street – West Street to Broadway 
  Riverside Drive – 72nd Street to Dyckman Street 
  Robert F. Wagner Senior Place – Pearl Street to South Street 
  Second Avenue – Houston Street to 128th Street/Harlem River Drive 
  Seventh Avenue – Houston Street to Central Park South 
  Sixth Avenue (Avenue of the Americas) – Church Street to Central Park South 
 South Street – Whitehall Street to Montgomery Street 

  Spring Street – Joe DiMaggio Highway to Bowery 
  Spruce Street – Park Row to Gold Street 
  St. James Place – Pearl Street to Bowery 
  St. Marks Place – Third Avenue to First Avenue 
  St. Nicholas Avenue – Central Park North to 181st Street 
  State Street – Whitehall Street to Battery Place 
  Suffolk Street – Grand Street to Delancey Street 
  Sutton Place/Sutton Place South – 53rd Street to 59th Street 
  Tenth Avenue – Dyckman Street to Broadway 
  Tenth Avenue – Joe DiMaggio Highway to 59th Street 
  Third Avenue – Bowery/6th Street to 128th Street 
  Thomas Street – Hudson Street to Broadway 
  Trinity Place – Morris Street to Liberty Street 
  Union Square East – 14th Street to 17th Street 
  Union Square West – 14th Street to 17th Street 
  University Place – 8th Street to 14th Street 
  Vanderbilt Avenue – 42nd Street to 47th Street 
  Varick Street – West Broadway to Houston Street 
  Vesey Street – North End Avenue to Broadway 
  Walker Street – Beach Street to Canal Street 
  Wall Street – Broadway to South Street 
  Warren Street – Greenwich Street to Broadway 
  Washington Street – Joseph P. Ward Street to 14th Street 
  Water Street – Whitehall Street to Fulton Street 
  Watts Street – Broome Street to Hudson Street 
  West Broadway – Vesey Street to Houston Street 
  West Drive – Central Park South to Central Park North 
  West End Avenue – 59th Street to 106th Street 
  Whitehall Street – South Street to Broadway 
  William Street – Broad Street to Spruce Street 
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V. CRITICAL ROADWAYS (CONTINUED)
Note: All service roads abutting highways, parkways, expressway, etc. are considered to be critical streets) 

  Worth Street – Hudson Street to Park Row (Chatham Square) 
  York Avenue – 59th Street to 92nd Street 

BROOKLYN: 
  17th Street – Third Avenue to Fifth Avenue 
  39th Street – Second Avenue to Dahill Road 
  65th Street – Second Avenue to Avenue P 
  86th Street – Fourth Avenue to McDonald Avenue 
  92nd Street – Seventh Avenue to Fourth Avenue 
  Adams Street – Fulton Street to Prospect Street 
  Atlantic Avenue – Furman Street to Eldert Lane 
  Avenue U – Ocean Parkway to Ralph Avenue 
  Bay Parkway – Shore Parkway to Ocean Parkway 
  Bay Ridge Avenue – Shore Road to Seventh Avenue 
  Bedford Avenue – Flatbush Avenue to Broadway 
  Belt Parkway (Shore Parkway) – Gowanus Expressway to Queens County Line 
  Boerum Place – Atlantic Avenue to Fulton Street 
  Borinquen Place – Union Avenue to Marcy Avenue 
  Brighton Beach Avenue – Ocean Parkway to Coney Island Avenue 
  Broadway – Kent Avenue to Jamaica Avenue 
  Brooklyn-Queens Expressway – Gowanus Expressway to Kosciusko Bridge 
  Bushwick Avenue – Jamaica Avenue to Metropolitan Avenue 
  Cadman Plaza West – Old Fulton Street to Pierrepont Street 
  Caton Avenue – Fort Hamilton Parkway to Bedford Avenue 
  Church Avenue – Chester Avenue to Kings Highway 
  Columbia Street – Atlantic Avenue to Hamilton Avenue 
  Coney Island Avenue – Park Circle to Brighton Beach Avenue 
  Cooper Street – Broadway to Irwin Avenue 
  Court Street – Pierrepont Street to Hamilton Avenue 
  Cropsey Avenue – 14th Avenue to Neptune Avenue 
  DeKalb Avenue – Carlton Avenue to Fulton Street 
  Division Street – Kent Avenue to Williamsburg Street East 
  Eastern Parkway – Grand Army Plaza to Atlantic Avenue 
  Emmons Avenue – Shore Boulevard to Knapp Street 
  Empire Boulevard – Flatbush Avenue to Utica Avenue 
  Fifth Avenue – Fourth Avenue/97th Street to Flatbush Avenue 
  Flatbush Avenue – Concord Street/Manhattan Bridge to Gil Hodges Memorial Bridge 
  Flatlands Avenue – Kings Highway to Pennsylvania Avenue 
  Flushing Avenue – Carlton Avenue to Cypress Avenue 
  Fort Hamilton Parkway – 92nd Street to Park Circle 
  Fourth Avenue – Shore Road to Flatbush Avenue 
  Fulton Street – Flatbush Avenue to Broadway 
  Furman Street – Old Fulton Street to Atlantic Avenue 
  Gerritsen Avenue – Avenue U to Nostrand Avenue 
  Gowanus Expressway – Verrazano Bridge to Brooklyn-Queens Expressway/Battery Tunnel 
  Grand Street – Roebling Street to Gardner Avenue 
  Greenpoint Avenue – Manhattan Avenue to Kingsland Avenue 
  Hamilton Avenue – Third Avenue to Van Brunt Street 
  Havemeyer Street – Broadway to Metropolitan Avenue 
  Hicks Street – Atlantic Avenue to Old Fulton Street 
  Hicks Street East (northbound) – Hamilton Avenue to Atlantic Avenue 
  Hicks Street West (southbound) – Congress Street to Hamilton Avenue 
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V. CRITICAL ROADWAYS (CONTINUED)
Note: All service roads abutting highways, parkways, expressway, etc. are considered to be critical streets) 

  Highland Boulevard – Bushwick Avenue to Robert Place 
  Humboldt Avenue – Greenpoint Avenue to Maspeth Avenue 
  Jamaica Avenue – Broadway to Eldert Lane 
  Jay Street – Fulton Street to Prospect Street 
  Joralemon Street – Clinton Street to Flatbush Avenue 
  Kent Avenue – Williamsburg Street West to Calver Street 
  Kings Highway – Avenue P to Eastern Parkway 
  Kingsland Avenue – Greenpoint Avenue to Maspeth Avenue 
  Knapp Street – Emmons Avenue to Nostrand Avenue 
  Liberty Avenue – Eastern Parkway to 75th Street 
  Linden Boulevard – Bedford Avenue to 78th Street 
  Manhattan Avenue – Broadway to Commercial Street 
  Marcy Avenue – Broadway to Metropolitan Avenue 
  Marcy Avenue – Fulton Street to Flushing Avenue 
  McGuinness Boulevard – Ash Street/Pulaski Bridge to Meeker Avenue 
  Meeker Avenue – Gardner Avenue to Metropolitan Avenue 
  Metropolitan Avenue – Kent Avenue to Scott Avenue 
  Myrtle Avenue – Jay Street to Wychoff Avenue 
  Nassau Street – Flatbush Avenue to Carlton Avenue 
  Neptune Avenue – Cropsey Avenue to Shore Boulevard 
  New Utrecht Avenue – 86th Street to 39th Street 
  New York Avenue – Foster Avenue to Fulton Street 
  North Conduit Avenue – Atlantic Avenue to Sutter Avenue 
  Nostrand Avenue – Emmons Avenue to Flatbush Avenue 
  Ocean Avenue – Emmons Avenue to Flatbush Avenue 
  Ocean Parkway – Church Avenue to Brighton Beach Avenue 
  Old Fulton Street – Furman Street to Cadman Plaza West 
  Park Avenue – Navy Street to Classon Avenue 
  Parkside Avenue – Park Circle to Ocean Avenue/Flatbush Avenue 
  Pennsylvania Avenue – Belt Parkway to Jamaica Avenue 
  Prospect Avenue – Fort Hamilton Parkway to Third Avenue 
  Prospect Expressway – Gowanus Expressway to Church Avenue 
  Ralph Avenue – Avenue U to Flatlands Avenue 
  Remsen Avenue – Seaview Avenue to Utica Avenue 
  Rockaway Parkway – Canarsie Veteran's Circle to East New York Avenue 
  Rodney Street – Broadway to Metropolitan Avenue 
  Roebling Street – South 5th Street to Metropolitan Avenue 
  Sands Street – Navy Street to Adams Street 
  Second Avenue – Wakeman Place to 60th Street 
  Seventh Avenue – 86th Street to 65th Street 
  Smith Street – Hamilton Avenue to Fulton Street 
  South Conduit Avenue – Atlantic Avenue to Sutter Avenue 
  Stillwell Avenue – Surf Avenue to Avenue P 
  Surf Avenue – West 17th Street to Ocean Parkway 
  Third Avenue – Shore Road to Flatbush Avenue 
  Tillary Street – Cadman Plaza West to Navy Street 
  Utica Avenue – Flatbush Avenue to Eastern Parkway 
  Washington Avenue – Lincoln Road to Flushing Avenue 
  Willoughby Street – Carlton Avenue to Adams Street 

S-28



OCMC FILE NO:  CEC-26-152 
CONTRACT NO: HWCB27KR 
PROJECT: REPLACEMENT OF CONCRETE, STEEL-FACED, AND GRANITE CURBS AND RELATED SIDEWALK 

AND ROADWAY RESTORATION – BROOKLYN AND STATEN ISLAND  

March 6, 2026
Page 13 of 18 

V. CRITICAL ROADWAYS (CONTINUED)
Note: All service roads abutting highways, parkways, expressway, etc. are considered to be critical streets) 

BRONX: 
  Bailey Avenue – Sedgwick Avenue to Van Cortlandt Park South 
  Barretto Avenue – Garrisson Avenue to Bruckner Boulevard 
  Bartow Avenue – Gun Hill Road to Hutchinson River Parkway East 
  Baychester Avenue – East 241st Street to Hutchinson River Parkway West 
  Boston Road – Third Avenue to Ropes Avenue 
  Broadway – West 225th Street to West 262nd Street 
  Bronx Boulevard – East 233rd Street to Burke Avenue 
  Bronx Park East – Burke Avenue to White Plains Road 
  Bronx River Avenue – Story Avenue to Westchester Avenue 
  Bronx River Parkway – Bruckner Expressway to 238th Street 
  Bruckner Boulevard – Third Avenue to Westchester Avenue 
  Bruckner Expressway – Major Deegan Expressway to Hutchinson River Parkway 
  Brush Avenue – Cross Bronx Expressway to Lafayette Avenue 
  Burnside Avenue – Sedgwick Avenue to Webster Avenue 
  Castle Hill Avenue – East Tremont Avenue to Hart Street 
  City Island Avenue – Sutherland Street to Belden Street 
  City Island Road – Pelham Parkway to Sutherland Street 
  Conner Avenue – Tillotson Avenue to East 233rd Street 
  Co-op City Boulevard – Tillotson Avenue to Bartow Avenue 
  Cross Bronx Expressway – Throgs Neck Expressway to Major Deegan Expressway 
  Dewey Avenue – Balcom Avenue to Hollywood Avenue 
  Dr. Theodore Kazimiroff Boulevard – East Fordham Road to Bronx Park East 
  Dyre Avenue – Lustre Street to Boston Road 
  East 138th Street – Exterior Street to Bruckner Boulevard 
  East 149th Street – River Avenue to Southern Boulevard 
  East 161st Street – Jerome Avenue to Third Avenue 
  East 163rd Street – Webster Avenue to Bruckner Boulevard 
  East 177th Street – Ferris Avenue to Harding Avenue 
  East 177th Street – Rodman Place to Rosedale Avenue 
  East 222nd Street – Bronx Boulevard to Baychester Avenue 
  East 233rd Street – Jerome Avenue to Boston Road 
  East 241st Street – Bullard Avenue to Baychester Avenue 
  Eastchester Road – East 222nd Street to Williamsbridge Road 
  Edson Avenue – Boston Road to East Gun Hill Road 
  Edward L. Grant Highway – Jerome Avenue to University Avenue 
  Featherbed Lane – University Avenue to Macombs Road 
  Ferris Avenue – Bronx Whitestone Bridge Plaza to Lafayette Avenue 
  Fordham Road – Cedar Avenue to Boston Road 
  Garrisson Avenue – Leggett Avenue to Edgewater Road 
  Grand Avenue – Macombs Road to West 177th Street 
  Grand Concourse – 138th Street to Mosholu Parkway 
  Gun Hill Road – Mosholu Parkway Service Road to Stillwell Avenue 
  Hunts Point Avenue – Halleck Street to Bruckner Boulevard 
  Hutchinson River Parkway East – Baychester Avenue to Bartow Avenue 
  Hutchinson River Parkway West – Baychester Avenue to Bartow Avenue 
  Jarvis Avenue – Burke Avenue to Country Club Road 
  Jerome Avenue – East 161st Street to East 233rd Street 
  Kingsbridge Road – Bailey Avenue to East Fordham Road 
  Lafayette Avenue – Brush Avenue to Ellsworth Avenue 
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V. CRITICAL ROADWAYS (CONTINUED)
Note: All service roads abutting highways, parkways, expressway, etc. are considered to be critical streets) 

  Lafayette Avenue – Edgewater Road to Bruckner Boulevard 
  Leggett Avenue – Garrisson Avenue to Bruckner Boulevard 
  Longwood Avenue – Garrisson Avenue to Bruckner Boulevard 
  Melrose Avenue – East 149th Street to Brook Avenue 
  Metropolitan Avenue – Westchester Avenue to Castle Hill Avenue 
  Middletown Road – Westchester Avenue to Bruckner Boulevard 
  Morris Park Avenue – East 177th Street to Eastchester Road 
  Mosholu Avenue – West 254th Street to Broadway 
  Mosholu Parkway – Henry Hudson Parkway to Dr. Theodore Kazimiroff Boulevard 
  Mosholu Parkway Service Road – Webster Avenue to West Gun Hill Road/Van Cortlandt Park South 
  Nereid Avenue – Bronx Boulevard to Seton Avenue 
  Pelham Parkway – Boston Road to Burr Avenue 
  Pelham Parkway – Hutchinson River Parkway to City Island Road 
  Riverdale Avenue – West 252nd Street to West 263rd Street 
  Rosedale Avenue – Sound View Avenue to East Tremont Avenue 
  Sedgwick Avenue (Dr. Martin Luther King Boulevard) – Jerome Avenue to Mosholu Parkway 
  Shore Road – City Island Road to Park Drive 
  Soundview Avenue – Metcalf Avenue to White Plains Road 
  Southern Boulevard – Bruckner Boulevard to East Fordham Road 
  Third Avenue – Bruckner Boulevard to Webster Avenue/West Fordham Road 
  Throgs Neck Boulevard – Harding Avenue to Layton Avenue 
  Tillotson Avenue – Eastchester Road to Hutchinson Avenue 
  Tremont Avenue – Sedgwick Avenue to Schurz Avenue 
  Union Port Road – White Plains Road to Westchester Avenue 
  University Avenue – Sedgwick Avenue (Dr. Martin Luther King Boulevard) to Kingsbridge Road 
  Van Cortlandt Park South – Broadway to Mosholu Parkway Service Road 
  Webster Avenue – Brook Avenue to Nereid Avenue 
  West 225th Street – Broadway to Bailey Avenue 
  West 230th Street – Broadway to Bailey Avenue 
  West 230th Street – East Henry Hudson Parkway to West Henry Hudson Parkway Service Roads 
  West 231st Street – Broadway to Bailey Avenue 
  West 232nd Street – East Henry Hudson Parkway to West Henry Hudson Parkway Service Roads 
  West 233rd Street – Broadway to Bailey Avenue 
  West 234th Street – Broadway to Bailey Avenue 
  West 238th Street – Broadway to Bailey Avenue 
  West 239th Street – East Henry Hudson Parkway to West Henry Hudson Parkway Service Roads 
  West 246th Street – East Henry Hudson Parkway to West Henry Hudson Parkway Service Roads 
  West 252nd Street – East Henry Hudson Parkway to West Henry Hudson Parkway Service Roads 
  West 256th Street – East Henry Hudson Parkway to West Henry Hudson Parkway Service Roads 
  Westchester Avenue – Third Avenue to Bruckner Expressway 
  White Plains Road – East 243rd Street to Sound View Avenue 
  Whitlock Avenue – Westchester Avenue to East 163rd Street 
  Williamsbridge Road – White Plains Road to Westchester Avenue 
  Willis Avenue – Bruckner Boulevard to 149th Street 
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V. CRITICAL ROADWAYS (CONTINUED)
Note: All service roads abutting highways, parkways, expressway, etc. are considered to be critical streets) 

QUEENS: 
  108th Street – Astoria Boulevard to Queens Boulevard 
  114th Street – Northern Boulevard to 44th Avenue 
  130th Avenue – 238th Street to Brookville Boulevard 
  130th Street – South Conduit Avenue to North Conduit Avenue 
  14th Avenue – College Point Boulevard to Francis Lewis Boulevard 
  150th Street – Rockaway Boulevard to South Conduit Avenue 
  164th Street – Hillside Avenue to Northern Boulevard 
  21st Street – Borden Avenue to Ditmars Boulevard 
  225th Street – North Conduit Avenue to South Conduit Avenue 
  27th Street – Queens Plaza South to 44th Drive 
  31st Drive – Astoria Boulevard to Ditmars Boulevard 
  31st Street – 39th Avenue to Ditmars Boulevard 
  34th Avenue – Vernon Boulevard to Northern Boulevard 
  37th Avenue – 108th Street to 114th Street 
  37th Avenue – College Point Boulevard to Union Avenue 
  38th Avenue – College Point Boulevard to Union Avenue 
  39th Avenue – College Point Boulevard to Union Avenue 
  39th Street – Northern Boulevard to Hunters Point Avenue 
  44th Drive – Vernon Boulevard to Jackson Avenue 
  48th Street – Greenpoint Avenue to Northern Boulevard 
  49th Avenue – Vernon Boulevard to 21st Street 
  50th Avenue – Vernon Boulevard to 21st Street 
  51st Avenue – Hunters Point Avenue to 58th Street 
  58th Street – Maspeth Avenue to Queens Boulevard 
  69th Road – Queens Boulevard to Park Drive East 
  69th Street – Broadway to Metropolitan Avenue 
  73rd Avenue – Kissena Boulevard to Springfield Boulevard 
  80th Street – Cooper Avenue to Furmanville Avenue 
  82nd Street – Ditmars Boulevard to Roosevelt Avenue 
  94th Street – Ditmars Boulevard to 32nd Avenue 
  Archer Avenue – 138th Street to Merrick Boulevard 
  Astoria Boulevard – 82nd Street to Northern Boulevard 
  Astoria Boulevard North – 31st Street to 82nd Street 
  Astoria Boulevard South – 31st Street to 82nd Street 
  Atlantic Avenue – Eldert Lane to 94th Avenue 
  Beach 20th Street – Seagirt Boulevard to Mott Avenue 
  Beach Channel Drive – Cronston Avenue to Horton Avenue 
  Bell Boulevard – 158th Street to 86th Avenue 
  Belt Parkway – Laurelton Parkway to Brooklyn County Line 
  Booth Memorial Avenue – College Point Boulevard to Long Island Expressway 
  Borden Avenue – Vernon Boulevard to Greenpoint Avenue 
  Braddock Avenue – Springfield Boulevard to Jericho Turnpike 
  Broadway – Vernon Boulevard to Queens Boulevard 
  Brookville Boulevard – South Conduit Avenue to Francis Lewis Boulevard 
  Caldwell Avenue – 69th Street to Dry Harbor Road 
  Central Avenue – Mott Avenue to Virginia Street 
  College Point Boulevard – 14th Avenue to Long Island Expressway 
  Commonwealth Boulevard – Littleneck Parkway to Hillside Avenue 
  Continental Avenue – Metropolitan Avenue to Queens Boulevard 
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V. CRITICAL ROADWAYS (CONTINUED)
Note: All service roads abutting highways, parkways, expressway, etc. are considered to be critical streets) 

  Cooper Avenue – Irving Avenue to Woodhaven Boulevard 
  Crescent Street – 39th Avenue to 44th Drive 
  Cronston Avenue – Beach 169th Street to Beach Channel Drive 
  Cross Bay Boulevard – Woodhaven Boulevard to Rockaway Beach Boulevard 
  Cypress Hills Street – Fresh Pond Road to Jamaica Avenue 
  Ditmars Boulevard – 21st Street to Astoria Boulevard 
  Douglaston Parkway – Northern Boulevard to Winchester Boulevard 
  Dry Harbor Road – Furmanville Avenue to Woodhaven Boulevard 
  Edgemere Avenue – Fernside Place to Rockaway Beach Boulevard 
  Eliot Avenue – Metropolitan Avenue to Queens Boulevard 
  Elmhurst Avenue – 108th Street to Broadway 
  Farmers Boulevard – Hollis Avenue to Rockaway Boulevard 
  Flushing Avenue – Cypress Avenue to Grand Avenue 
  Francis Lewis Boulevard – 15th Avenue to Hooks Creek Boulevard 
  Fresh Pond Road – Maspeth Avenue to Myrtle Avenue 
  Grand Avenue – 47th Street to Queens Boulevard 
  Greenpoint Avenue – Review Avenue to Queens Boulevard 
  Guy R. Brewer Boulevard – Jamaica Avenue to Rockaway Boulevard 
  Hempstead Turnpike – Jamaica Avenue to Cross Island Parkway 
  Hillside Avenue – Myrtle Avenue to Langdale Street 
  Hollis Avenue – Jamaica Avenue to Springfield Boulevard 
  Hollis Court Boulevard – Utopia Parkway to Francis Lewis Boulevard 
  Hollis Hill Terrace – 73rd Avenue to 86th Avenue 
  Home Lawn Street – Hillside Avenue to 82nd Road 
  Hook Creek Boulevard – Francis Lewis Boulevard to Merrick Boulevard 
  Hoyt Avenue North – 21st Avenue to 31st Street 
  Hoyt Avenue South – 21st Avenue to 31st Street 
  Hunters Point Avenue – 21st Street to 51st Avenue 
  Jackson Avenue – 51st Avenue to Queens Boulevard 
  Jamaica Avenue – Eldert Lane to Jericho Turnpike 
  Jewel Avenue – 108th Street to 73rd Avenue 
  Junction Boulevard – 32nd Avenue to Queens Boulevard 
  Kissena Boulevard – Main Street to Parsons Boulevard 
  Laurel Hill Boulevard – Review Avenue to Queens Boulevard 
  Laurelton Parkway – Southern State Parkway to Belt Parkway 
  Lefferts Boulevard – South Conduit Avenue to Queens Boulevard 
  Liberty Avenue – 75th Street to Farmers Boulevard 
  Linden Boulevard – Rockaway Boulevard to Cross Island Parkway 
  Linden Place – 23rd Avenue to Northern Boulevard 
  Little Neck Parkway – Jamaica Avenue to Marathon Parkway 
  Main Street – Northern Boulevard to Queens Boulevard 
  Marathon Parkway – Littleneck Parkway to Commonwealth Boulevard 
  Maurice Avenue – Maspeth Avenue to 69th Street 
  Merrick Boulevard – Hillside Avenue to Hook Creek Boulevard 
  Metropolitan Avenue – Onderdonk Avenue to Jamaica Avenue 
  Myrtle Avenue – Wychoff Avenue to Jamaica Avenue 
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V. CRITICAL ROADWAYS (CONTINUED)
Note: All service roads abutting highways, parkways, expressway, etc. are considered to be critical streets) 

  North Conduit Avenue – Sutter Avenue to Hook Creek Boulevard 
  Northern Boulevard – Queens Plaza North to City Limits 
  Park Drive East – Union Turnpike to 136th Street 
  Parsons Avenue – Parsons Boulevard to Utopia Parkway 
  Parsons Boulevard – North Drive to Jamaica Avenue 
  Queens Boulevard – Jackson Avenue to Jamaica Avenue 
  Queens Plaza East – Queens Boulevard to 39th Avenue 
  Queens Plaza North – Northern Boulevard to 21st Street 
  Queens Plaza South – Vernon Boulevard to Jackson Avenue 
  Rockaway Beach Boulevard – Beach 149th Street to Beach Channel Drive 
  Rockaway Boulevard – Eldert Lane to 3rd Street 
  Rockaway Freeway – Beach Channel Drive to Regina Avenue 
  Rockaway Point Boulevard/Rockaway Breezy Boulevard – Beach 222nd Street to Beach 193rd Street 
  Roosevelt Avenue – Queens Boulevard to Northern Boulevard 
  Sanford Avenue – College Point Boulevard to Northern Boulevard 
  Seagirt Boulevard – Edgemere Avenue to Beach 6th Street 
  Skillman Avenue – Hunters Point Avenue to Roosevelt Avenue 
  South Conduit Avenue – Sutter Avenue to Hook Creek Boulevard 
  South Road – Sutphin Boulevard to Liberty Avenue 
  Spencer Avenue – 86th Avenue to Springfield Boulevard 
  Springfield Boulevard – Northern Boulevard to 47th Avenue 
  State Road – Beach 193rd Street to Beach 169th Street 
  Steinway Street – Ditmars Boulevard to Northern Boulevard 
  Sutphin Boulevard – Hillside Avenue to Rockaway Boulevard 
  Thomson Avenue – Jackson Avenue to Van Dam Street 
  Union Street – Sanford Avenue to Willets Point Boulevard 
  Union Turnpike – Myrtle Avenue to Langdale Street 
  Utopia Parkway – 14th Avenue to 82nd Road 
  Van Dam Street – Greenpoint Avenue to Skillman Avenue 
  Vernon Boulevard – 21st Street to 51st Avenue 
  West Alley Road – 230th Street to Douglaston Parkway 
  Willets Point Boulevard – Union Street to Utopia Parkway 
  Woodhaven Boulevard – Queens Boulevard to Liberty Avenue 
  Yellowstone Boulevard – Woodhaven Boulevard to Queens Boulevard 

STATEN ISLAND: 
  Amboy Road – Richmond Road to Main Street 
  Arden Avenue – Hylan Boulevard to Arthur Kill Road 
  Arthur Kill Road – Richmond Road to Main Street 
  Bay Street – School Road to Richmond Terrace 
  Bloomingdale Road – Amboy Road to Arthur Kill Road 
  Bradley Avenue – Brielle Avenue to Victory Boulevard 
  Brielle Avenue – Manor Road to Rockland Avenue 
  Castleton Avenue – Jersey Street to Port Richmond Avenue 
  Clarke Avenue – Amboy Road to Arthur Kill Road 
  Clove Road – Hylan Boulevard to Richmond Road 
  Clove Road – Narrows Road South to Richmond Terrace 
  Ebbitts Street – Mill Road to Hylan Boulevard 

S-33



OCMC FILE NO:  CEC-26-152 
CONTRACT NO: HWCB27KR 
PROJECT: REPLACEMENT OF CONCRETE, STEEL-FACED, AND GRANITE CURBS AND RELATED SIDEWALK 

AND ROADWAY RESTORATION – BROOKLYN AND STATEN ISLAND  

March 6, 2026
Page 18 of 18 

V. CRITICAL ROADWAYS (CONTINUED)
Note: All service roads abutting highways, parkways, expressway, etc. are considered to be critical streets) 

  Fahy Avenue – South Avenue to Richmond Avenue 
  Father Capodanno Boulevard (northbound) – Midland Avenue to Ocean Avenue 
  Father Capodanno Boulevard (southbound) – Ocean Avenue to Lincoln Avenue 
  Fingerboard Road – Hylan Boulevard to Bay Street 
  Forest Avenue – Victory Boulevard to South Avenue 
  Forest Hill Road – Richmond Avenue to Willowbrook Road 
  Giffords Lane – Amboy Road to Arthur Kill Road 
  Goethals Road North – Richmond Avenue to Western Avenue 
  Howard Avenue – Clove Road to Louis Street 
  Huguenot Avenue – Hylan Boulevard to Arthur Kill Road 
  Hylan Boulevard – Bay Street to Arden Avenue 
  Jewett Avenue – Victory Boulevard to Richmond Terrace 
  Lily Pond Avenue – Ocean Avenue to Tompkins Avenue 
  Lincoln Avenue – Father Capodanno Boulevard to Hylan Boulevard 
  Little Clove Road – Clove Road to Victory Boulevard 
  Manor Road – Rockland Avenue to Forest Avenue 
  Midland Avenue – Father Capodanno Boulevard to Richmond Road 
  Morningstar Road – Forest Avenue to Richmond Terrace 
  Narrows Road North – Fingerboard Road to Clove Road 
  Narrows Road South – Clove Road to Lily Pond Avenue 
  Nelson Avenue – Hylan Boulevard to Amboy Road 
  New Dorp Lane – Mill Road to Richmond Road 
  North Gannon Avenue – Slosson Avenue to Victory Boulevard 
  Ocean Terrace – Manor Road to Milford Drive 
  Page Avenue – Hylan Boulevard to South Bridge Street 
  Port Richmond Avenue – Forest Avenue to Richmond Terrace 
  Richmond Avenue – Forest Avenue to Hylan Boulevard 
  Richmond Hill Road – Richmond Road to Richmond Avenue 
  Richmond Road – Targee Street to Arthur Kill Road 
  Richmond Terrace – South Avenue to Bay Street 
  Rockland Avenue – Richmond Road to Richmond Avenue 
  Schmidts Lane – Manor Road to Slosson Avenue 
  School Road – Tompkins Avenue to Bay Street 
  Seguine Avenue – Hylan Boulevard to Amboy Road 
  Slosson Avenue – Westwood Avenue to Martling Avenue 
  South Avenue – Chelsea Road to Richmond Terrace 
  South Gannon Avenue – Victory Boulevard to Manor Road 
  St. Paul's Avenue – Hyatt Street to Van Duzer Street 
  Targee Street – Richmond Road to Van Duzer Street 
  Todt Hill Road – Richmond Road to Westwood Avenue 
  Travis Avenue – Richmond Avenue to South Avenue 
  Tysens Lane – Mill Road to Hylan Boulevard 
  Van Duzer Street – St. Paul's Avenue to Richmond Terrace 
  Victory Boulevard – Bay Street to West Service Road 
  West Fingerboard Road – Hylan Boulevard to Richmond Road 
  Western Avenue – Gulf Avenue to Richmond Terrace 
  Willowbrook Road – Victory Boulevard to Forest Avenue 
  Windsor Road – Little Clove Road to Slosson Avenue 
  Woolley Avenue – Willowbrook Road to North Gannon Avenue 
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(C) SEWER & WATER MAIN PROJECT SPECIFIC PROVISIONS

(NO TEXT) 

(D) GREEN INFRASTRUCTURE PROVISIONS

(NO TEXT) 
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NOTICE 

The Standard Sewer And Water Main Specifications of the Department of 
Environmental Protection, Sewer Design Standards of the Department of 
Environmental Protection, Water Main Standard Drawings of the Department 
of Environmental Protection, Specifications For Trunk Main Work of the 
Department of Environmental Protection and the Standard Highway 
Specifications of the Department of Transportation of The City of New York, 
must be included as part of the contract documents. These said 
specifications and standard drawings are hereby revised under the following 
section headings: 

A. NOTICE TO BIDDERS
B. REVISIONS TO THE STANDARD SEWER AND WATER

MAIN SPECIFICATIONS
C. REVISIONS TO THE SPECIFICATIONS FOR TRUNK MAIN WORK

SSSWWW   ---   PPPAAAGGGEEESSS   SEWER AND WATER MAIN 
REVISIONS TO SPECIFICATIONS 
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A. NOTICE TO BIDDERS

NO TEXT 
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B. REVISIONS TO THE STANDARD SEWER AND WATER MAIN SPECIFICATIONS

(1) Refer to Subsection 10.21 - Contractor To Notify City Departments, Page 21:
Add the following to Subsection 10.21:

(1) N.Y.C. D.E.P., BUREAU OF WATER AND SEWERS OPERATIONS

The Contractor will notify Mr. Peter Gordon, P.E., Chief, Linear Capital Program Management 
Division at the Department of Environmental Protection, 59-17 Junction Blvd., 3rd floor low rise, 
Corona N.Y. 11368, at (718) 595-4347 at least thirty (30) days prior to the start of construction.  

(2) N.Y.C. DEPARTMENT OF TRANSPORTATION

The Contractor will notify Mr. Hasib Amini / Akmal Mikhail – Traffic Signal/Street Lighting Operations, 
34-02 Queens Blvd., Long Island City, N.Y. 11101 at (212) 839-3386 / (212) 839-3368, at least
seventy-two (72) hours prior to the start of construction.

(3) N.Y.C. TRANSIT AUTHORITY

The Contractor is advised that bus routes as well as bus stops, within the scope of this project may 
be affected during construction operations.  The Contractor shall notify the Transit Authority at least 
two (2) weeks prior to the start of construction, in order to make the necessary arrangements. 

Arrangements shall be made through: 

MICHAEL WALLIN 
Acting Director, MTA-NYCT & MTA Bus, Bus Service Planning 

NEW YORK CITY TRANSIT 
2 Broadway, Room B17.143 

New York, N.Y. 10004  
Michael.Wallin@nyct.com  

(646) 252-2844 O

(2) Refer to Subsection 10.24 – Damaged Water Service Pipes To Be Repaired By A Licensed
Plumber, Page 22:
Add the following to Subsection 10.24:

If the damaged or cut water service pipe is lead, galvanized steel, or galvanized iron, the service 
pipe must not be partially replaced, but fully replaced from the main to the house control valve. If 
the service pipe was damaged, cut, or otherwise interrupted due to the Contractor’s actions or 
means & methods (including selection of shoring systems), the water service pipe will be 
replaced at the Contractor’s own cost. 

(3) Refer to Subsection 10.30 - Contractor To Provide For Traffic, Page 24:
Add the following to Subsection 10.30:

(1) Traffic Stipulations:

The Contractor shall refer to Traffic Stipulations identified in the maintenance of traffic requirements 
under Highway Contract No. HWCB27KR. 

mailto:Michael.Wallin@nyct.com
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(4) Refer to Subsection 71.41.4 - Specific Pavement Restoration Provisions, Page 531:
Add the following to Subsection 71.41.4:

(E) Specific Pavement Restoration Provisions:

(1) Within the limits of the highway reconstruction the restoration shall be accomplished and paid
for in accordance with Highway Construction Plans, Details and Specifications for Highway
Project ID. HWCB27KR.
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C. REVISIONS TO THE SPECIFICATIONS FOR TRUNK MAIN WORK

1) Refer to Part 1 – Furnishing And Delivering Steel Pipes And Appurtenances 30 Inches In
Diameter And Larger, Section 11. Fabrication: Page 4;
Add the following to Section 11:

All steel water mains shall be spiral welded pipes, and all steel water main fittings shall be fabricated
from qualified spiral welded pipe. Can type pipe is not acceptable.

2) Refer to Part 1 – Furnishing And Delivering Steel Pipes And Appurtenances 30 Inches In
Diameter And Larger, Section 13. Special Fittings, Page 5;
Add the following to Section 13:

The steel reducer shall have a length of seven (7) feet for every twelve (12) inches reduction in
diameter.

END OF SECTION 
This Section consists of Four (4) pages. 
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